Request for Qualifications (CM at Risk Contract)

State of Ohio Standard Forms and Documents

Administration of Project: School District Board

Project Name	New North Ridgeville High School and Related Projects	Response Deadline	May 8, 2024	12 PM	_ local time
Project Location	34600 Bainbridge Rd.	Project Number	N/A		
City / County	North Ridgeville / Lorain County	Project Manager	District - ELPP		
Owner	North Ridgeville City School District	Contracting Authority	ority School District Board		
Delivery Method	CM at Risk	Prevailing Wages	None		
No. of paper copies requested (stapled, not bound) Zero		No. of electronic copies requested (PDF)			One

Submit the requested number of Statements of Qualifications (Form F110-330) directly to Matthew Yunker, Director of Operations, at matthewyunker@nrcs.net . See Section G of this RFQ for additional submittal instructions.

Submit all questions regarding this RFQ in writing to Matthew Yunker, Director of Operations, at matthewyunker@nrcs.net with the project name included in the subject line (no phone calls please). Questions will be answered and distributed to all applicants on a regular basis until one week before the response deadline. The name of the party submitting a question will not be included on the Q&A document.

Project Overview

A. Project Description

The project will be in North Ridgeville, at the site of the existing North Ridgeville High School.

The new High School will be approximately 340,000 SF to serve 1,692 students in grades 9-12. In addition to academic spaces, there is a proposed Natatorium containing an 8-lane competition pool, a 1600 seat auditorium, and additional physical education space. The district has opted out of providing a Storm Shelter. Site amenities will include outdoor learning spaces, parking, new practice fields, and site circulation for the new school. The existing High School is to remain in operation until the new High School is complete. After the new High School is complete, the existing North Ridgeville High School will be demolished.

The existing site location hosts North Ridgeville's Academic Center for students grades 3-8, North Ridgeville High School for students grades 9-12, a football and track stadium, athletic fields, and the existing transportation and maintenance center for the school district. The transportation and maintenance center will be replaced and demolished during this project. It is to remain in operation until the new Maintenance and Transportation Center is completed.

The new Transportation and Maintenance Center will be approximately 22,000 SF to support bus maintenance and upkeep, along with hosting district maintenance personnel. There will be a sizable parking lot to host the school district bus fleet. It will be located in the field north of the existing North Ridgeville Academic Center.

Demolition of the existing High School, and of the existing Transportation and Maintenance Centers is part of the work scope. A minimum of one early site package GMP is anticipated to begin site building pad establishment and site utility construction ahead of the rest of the project scope.

Professional design services have been acquired by the Contracting Authority under a separate contract.

The Program of Requirements is being developed as part of the Schematic Design Phase by the Architect/Engineer ("A/E").

The Owner is participating in the Expedited Local Partnership Program ("ELPP") of the Ohio Facilities Construction Commission (the "Commission"), will follow the Commission's requirements for ELPP including the Ohio School Design Manual, and will require LEED v4 or v4.1 Silver Certification. The selected firm will be required to separately account for all ELPP costs, perform its services in accordance with the requirements of the Commission and the ELPP, and will meet with, confer with, and obtain any necessary approvals from the Commission as is necessary in order to maximize the Owner's participation in and credit through the ELPP.

F170-01-2022-MAR Publish Date: 04/09/2024 Page 1 of 5

Request for Qualifications (CM at Risk Contract)

State of Ohio Standard Forms and Documents

B. Scope of Services

The selected Construction Manager at Risk ("CM"), as a portion of its required Scope of Services and prior to submitting its proposal, will discuss and clarify with the Contracting Authority and/or Owner, the breakdown of the Agreement detailed cost components, to address the Owner's project requirements and refine the project schedule. Participate in the Encouraging Diversity, Growth & Equity (EDGE) Program as required by statute and the Agreement.

As required by the Agreement, and as properly authorized, provide the following categories of services: provide constructability review comments on documents produced by the A/E during the Schematic Design, Design Development, and Construction Document stages; develop and maintain estimates of probable construction cost, value engineering, project schedules, and construction schedules; lead and manage the Subcontractor Prequalification and Bidding process, Construction and Closeout Stage.

Refer to the *Ohio School Design Manual* for additional information about the type and extent of services required for each. A copy of the standard Agreement can be obtained at the OFCC website at https://ofcc.ohio.gov.

The preconstruction and construction services are generally described below. Subcontracts including but not limited to Plumbing, Fire Protection, HVAC, Electrical and AV/Technology will be awarded by the CM to prequalified vendors using a competitive process. The parties will engage in an "open book" pricing method in which all subcontracted work shall be based upon competitive pricing that will be reviewed by the Contracting Authority and/or Owner, the A/E and the CM. The Contracting Authority and/or Owner shall have access to all books, records, documents and other data in the CM's possession related to itself, its subcontractors and material suppliers pertaining to bidding, pricing or performance of the Agreement.

Preconstruction Services: The CM will work cooperatively with the Contracting Authority and/or Owner, A/E, and Project Team, and will provide, among other services, schedule development, estimate development, Guaranteed Maximum Price ("GMP") proposal, subcontractor prequalification and bidding, constructability review, permits, budgeting, value engineering, and preconstruction planning throughout the preconstruction stages. When the drawings and specifications are at the stage of completion specified in the Agreement, such partially completed documents (the "Basis Documents") shall be provided to the CM, together with the A/E's detailed listing of any incomplete design elements and the A/E's statement of intended scope with respect to such incomplete elements (the "Design Intent Statement"). Contingent upon the Contracting Authority's approval of the GMP, the parties will enter into an amendment to the Agreement establishing the Contract Sum ("GMP Amendment"). If the proposed Contract Sum exceeds the Project Budget established for construction, then the Contracting Authority may terminate the agreement with the CM and seek proposals from other firms for completion of the Project.

<u>Construction Services</u>: The CM shall construct the Project pursuant to the construction documents and in accordance with the schedule requirements. The CM shall hold all subcontracts and shall be fully responsible for the means and methods of construction, project safety, project completion within the schedule agreed upon in the preconstruction phase, compliance with all applicable laws and regulations including monitoring compliance with all EDGE, equal employment, and prevailing wage requirements, and submitting monthly reports of these activities to the Contracting Authority. All subcontracts shall be on the subcontract form prescribed by OAC Section 153:1-03-02. The Contracting Authority reserves the right to approve the CM's selection of subcontractors and any supplemental terms to the form subcontract.

For purposes of completing the Relevant Project Experience Matrix in Section F of the *Statement of Qualifications* (Form F110-330), below is a list of relevant scope of work requirements for this RFQ:

- 1. Project Delivery Method (CMR)
- 2. Role on Project (CMR)
- 3. LEED Status (Silv.)

C. Funding / Estimated Budget

Total Project Cost	\$143,014,346.20	State Funding	\$0
Construction Cost	\$122,992,337.73	Other Funding	\$143,014,346.20

F170-01-2022-MAR Publish Date: 04/09/2024 Page 2 of 5

Request for Qualifications (CM at Risk Contract) continued

E. **EDGE Participation Goal** D. **Anticipated Schedule** CM Preconstruction Services Start 06 / 24 Percent of the CM's total compensation Construction Stage Notice to Proceed 02 / 25 excluding CM's Contingency* 5.0% Substantial Completion of all Work 06 / 28 *Preconstruction Stage Compensation plus Contract Sum minus CM's Contingency **CM Services Completed** 12 / 28

F. Evaluation Criteria for Selection

<u>Selection Criteria</u>: The CM will be selected using (i) qualifications-based process during the Request for Qualifications ("RFQ") stage to develop a short list and (ii) best value process during the Request for Proposal stage. The qualifications-based criteria for the RFQ is included in this announcement. The best value criteria used in evaluating proposals from short listed firms will include such factors that are determined to derive or offer the greatest value to the State and Owner, combining both qualifications and fee.

Short List: Each firm responding to this RFQ will be evaluated and selected based on its qualifications and the qualifications and experience of the particular individuals identified as the candidate's proposed team for the Project. After evaluating the responses to this RFQ, the Contracting Authority will select a short list of no fewer than three candidates that it considers to be the most qualified, except if the Contracting Authority determines that fewer than three firms are qualified, it will only select the qualified firms.

Request for Proposal: The short-listed firms shall be sent a Request for Proposal ("RFP") that will invite the firms to submit pricing proposals containing their proposed preconstruction stage compensation, construction stage personnel costs, itemized construction stage general conditions costs, construction stage contingency percentage, and construction stage fee percentage. The short-listed candidates will also receive (i) form of Agreement with the Contracting Authority containing the contract terms and conditions, (ii) set of the most recent design documents and (iii) proposed Project schedule.

<u>Pre-Proposal Meeting</u>: Prior to submitting a response to the RFP, the short-listed firms will be invited to meet individually with the Contracting Authority and/or Owner. The purpose of the pre-proposal meeting is to permit the short-listed firms an opportunity to ask the Contracting Authority and/or Owner questions in an individual setting to help the firms prepare their responses to the RFP. The Contracting Authority will notify each short-listed firm to schedule individual times for the pre-proposal meetings.

Interview: After submitting responses to the RFP, the short-listed firms will be interviewed by the Contracting Authority and Owner. The purpose of the interview will be to meet the proposed Project team, become familiar with key personnel, and understand the project approach and ability to meet the stated objectives for the Project. Please be prepared to discuss with specificity the firm's capacity to conduct this work in compliance with the timetable, budget and EDGE expectations. The Contracting Authority will notify each short-listed firm to schedule individual times for the interviews.

Selection Schedule: Tentative schedule is subject to change.

RFP issued to the Short-Listed Firms	May 10, 2024 (Friday)
Interviews	May 24, 2024 (Friday)
Selection of CM	May 31, 2024 (Friday)

<u>Cancellation and Rejection</u>: The Contracting Authority reserves the right to reject all proposals and cancel at any time for any reason this solicitation, any portion of this solicitation or any phase of the Project. The Contracting Authority shall have no liability to any proposer arising out of such cancellation or rejection. The Contracting Authority reserves the right to waive minor variations in the selection process.

Interested CM firms are required to address how they will implement Building Information Modeling ("BIM") on the project, experience and level of training of staff related to BIM, incorporation of team partners that have previous BIM experience, and an understanding of collaborative BIM processes, including but not limited to the *State of Ohio BIM Protocol* available at the OFCC website at https://ofcc.ohio.gov.

Interested CM firms are required to submit the *Commitment to Participate in the EDGE Business Assistance Program* form in its *Statement of Qualifications* (Form F110-330) submitted in response to the RFQ, to indicate its intent to contract with and use EDGE-certified Business Enterprise(s), as a part of the CM's team. The *Intent to Contract and to Perform* and / or waiver request letter and *Demonstration of Good Faith Effort* form(s) with complete documentation must be attached to the CM's Proposal. Both forms can be accessed via the OFCC website at https://ofcc.ohio.gov. The *Intent to Contract and to Perform* form is again required at the Fee Proposal stage.

F170-01-2022-MAR Publish Date: 04/09/2024 Page 3 of 5

Request for Qualifications (CM at Risk Contract) continued

If the CM firm intends to receive points for exceeding the EDGE Participation Goal, it must provide BOTH a completed *Commitment to Participate* form AND a completed *Statement of Intent to Contract and to Perform* forms signed by both parties with its *Statement of Qualifications*.

For all *Statements of Qualifications*, please identify the EDGE-certified Business Enterprises, by name, which will participate in the delivery of the proposed professional services solicited in the RFQ.

Interested CM firms must indicate on their *Statement of Qualifications*, the locations where their services will be performed in the spaces provided or by attachment in accordance with the requirements of Executive Order 2019-12D related to providing services only within the United States and the requirements of Executive Order 2022-02D prohibiting purchases from or investment in any Russian institution or company. Failure to do so may cause their *Statement of Qualifications* to be rejected.

G. Submittal Instructions

Firms are required to submit the current version of *Statement of Qualifications* (Form F110-330) available via the OFCC website at https://ofcc.ohio.gov.

Electronic submittals should be combined into <u>one</u> PDF file named with the project name listed on the RFQ and your firm's name. Use the "print" feature of Adobe Acrobat or similar software for creating a PDF rather than using a scanner. If possible, please reduce the file size of the PDF. In Acrobat, go to Advanced, then PDF Optimizer.

Cover letters and transmittals are not necessary.

Facsimile copies of the Statement of Qualifications will not be accepted.

Unless otherwise noted or exempt, all documents submitted to the Contracting Authority in response to this RFQ and subsequent RFP are public and will be available for inspection at the conclusion of the selection process. The following information shall remain confidential and will not be released: (1) Proposal Form(s), except for cost category subtotals which will be transferred to the Best Value Rating Form; (2) Financial Capacity; and (3) Bonding/Insurance.

Proposers are requested to submit the following information in response to this RFQ within Section H of Form F110-330.

- 1. <u>Summary</u>: Provide a summary, on one page or less, describing why your firm/team is the most qualified for the Project.
- 2. <u>Bonding/Insurance</u>: Provide evidence of capacity to provide bonding in the amount of the construction budget (e.g. a letter from your Surety agent stating that one or more Sureties will issue Bonds in the amount of the construction budget if your team is selected) and a copy of the firm's certificate of insurance showing the firm's current limits of liability for commercial general liability, employer's liability, business automobile liability, and professional liability insurance.
- 3. <u>Management Systems</u>: Describe the scheduling and cost control systems the firm would propose to use for the Project
- 4. <u>Self-Performed Work</u>: Indicate whether the firm intends to self-perform any work on the Project through a competitive process and, if so, the nature of the work and capability to self-perform.
- 5. <u>Estimating</u>: Demonstrated track record of performance of in-house estimating on projects comparable to the Project
- 6. Scheduling: Demonstrated track record of performance of managing projects to the original schedule.

Firms are requested to identify professional registrations, memberships and credentials including but not limited to: LEED GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, CPE, DBIA, and any other appropriate design and construction industry credentials. Identify that information on the resume page for individual in Block 22, Section E of the F110-330 form.

F170-01-2022-MAR Publish Date: 04/09/2024 Page 4 of 5

CM at Risk Selection Rating Form State of Ohio Standard Forms and Documents

	New North Ridgeville High School and Related	
Project Name	Projects	Proposer Firm
Project Number	N/A	City, State, Zip

Se	lection Criteria		Value		Sco
1.	Primary Firm Location and Workload (Maximum	10 points)			
		Less than 75 miles	5		
	Proximity of firm to project site	75 miles to 150 miles	2		
		More than 150 miles	C		
	b. Amount of contracts awarded by Contracting	Less than \$20,000,000	5 2 0		
	Authority in previous 24 months	\$20,000,000 to \$50,000,000			
)	Primary Qualifications (Maximum 40 points)	More than \$50,000,000			
_	. , ,	Experience / ability of project manager to			
	Project management lead	manage scope / budget / schedule / quality	0 - 10		
	h. Drainat administration load	Experience / ability to effectively administer	0 - 10		
	b. Project administration lead	project controls and processes	0 - 10		
	c. Technical staff	Experience / ability of technical staff to	0 - 10	Max =	
	o. Toomical otan	develop accurate estimates and schedules	0 10	30	
	d. Construction administration staff	Experience / ability of field representative to	0 - 10		
		identify and solve issues during construction			
3.	Key Consultant Qualifications (Maximum 10 poir	•			
	a. Key consultants	Experience / ability of key consultants to	0 -	5	
		perform effectively and collaboratively			
	L Down of EDOF and God Complete to a district	One point for every 2 percent increase in	_	_	
	b. Proposed EDGE-certified Consultant participation*	Services compensation** over the EDGE	0 - 5		
_	0 117 0 115 11 (14 : 10 : 1	participation goal			
4.	Overall Team Qualifications (Maximum 10 points				
		Less than 5 sample projects	1	Max =	
	a. Previous team collaboration	5 to 9 sample projects	2	3	
		More than 9 sample projects	3		
	b. LEED*** Registered / Certified project experience	Registered LEED v4 or v4.1 projects	1	Max =	
		Certified LEED v4 or v4.1 projects	2	2	
	c. BIM project experience	Training and knowledge Direct project experience	3	Max = 3	
		Clarity of responsibility / communication	-		
	d. Team organization	demonstrated by table of organization	0 -	2	
5.	Overall Team Experience (Maximum 30 points)	a dimendiated by table of enganization			
	<u> </u>	Past performance as indicated by	l _		
	a. Previous team performance	evaluations and letters of reference	0 - 10		
		Less than 5 projects	0 - 3 4 - 6		
	b. Experience with similar projects / delivery methods	5 to 9 projects			
		More than 9 projects	7 - 10		
	c. Budget and schedule management	Performance in completing projects within	0 -	5	
	e. Budget and concede management	original construction budget and schedule	0 - 1		
	d Kanadadaa af Obia Oanital Issuessa at a	Less than 5 projects			
	d. Knowledge of Ohio Capital Improvements process	5 to 9 projects	2 - 4 -		
		More than 9 projects	4 -	5	
			1		
	Must be comprised of consulting firm(s) and NOT the lead t				
ot **	other criteria refer to Document F199-01 - PS Selection Rating Rubric. ** Preconstruction Stage Compensation plus Contract Sum minus Subcontracted Work, Self-performed Work, and CM's Contingency.				
	ork, and CM's Contingency	ed by Green Business Certification Inc.	I		l

 d. Knowledge of Ohio Capital Impr 	rovements process	5 to 9 projects	2 - 3	
		More than 9 projects	4 - 5	
other criteria refer to Document F199-0 ** Preconstruction Stage Compensation Work, and CM's Contingency	<u>)1 - PS Selection Ratir</u> n plus Contract Sum r	firm - For more information on scoring this and ng Rubric. minus Subcontracted Work, Self-performed red by Green Business Certification Inc.	Subtotal	
lotes:	E	Evaluator:		
		Name		
		Signature	Date	
-170-01-2022-MAR	Publish	Date: 04/09/2024	Pa	age 5 of 5