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Administration of Project: Local Higher Education 
 

Project Name 
East Hospital - Endoscopy Expansion and 
Cath Lab Upgrade  Response Deadline 10/02/2026  2:00 PM  local time 

Project Location 
East Hospital - Main (0398), East Hospital 
- Tower (0397)  Project Number OSU-255807 

City / County Columbus / Franklin  Project Manager Christina Vetrano 
Owner The Ohio State University  Contracting Authority The Ohio State University 
Delivery Method CM at Risk  Prevailing Wages State 
No. of paper copies requested (stapled, not bound) 0  No. of electronic copies requested (PDF) 1 

 
Submit the Statements of Qualifications (Form F110-330) via email to East_Hospital_-_Main_-
_West_1_concept_estimate.01_Selection1@docs.e-builder.net. In the subject line, include the project number and name for 
the RFQ you are responding to.  See Section G of this RFQ for additional submittal instructions. 
 
Submit all questions regarding this RFQ in writing to Christina Vetrano at vetrano.13@osu.edu with the project number and 
name included in the subject line (no phone calls please). Questions will be answered and posted to Opportunities page on the 
OFCC website at Project Opportunities on a regular basis until one week before the response deadline. The name of the party 
submitting a question will not be included on the Q&A document. 
 
 
Project Overview 
 
A. Project Description 
 

The Ohio State University is soliciting qualifications from experienced Construction Manager at Risk (CMR) firms for a 
comprehensive renovation project at The Ohio State University Wexner Medical Center's East Hospital, located at 181 
Taylor Avenue, Columbus, Ohio. 
 
This transformative project will involve the strategic relocation and renovation of multiple departments on the first floor, as 
well as renovations within the fifth-floor Cardiac Catheterization Laboratory (Cath Lab). The project is intended to 
modernize facilities, enhance infrastructure, improve patient and staff circulation, and support the long-term strategic 
objectives of the health system. The completed design will incorporate The Ohio State University Wexner Medical Center 
branding and finish standards, aligning East Hospital with the system-wide patient experience and design framework. 
 
This multi-phased project requires a highly collaborative, detail-oriented, and adaptable CMR partner with demonstrated 
expertise in healthcare construction, cost estimating, and phased renovations within complex medical environments. 
Significant experience performing construction in occupied hospital settings is essential, as hospital operations must 
remain fully functional throughout all phases of work. The University and design team intend to leverage the selected 
CMR's expertise to evaluate phasing strategies, maximize the efficient use of resources and funding, and maintain a safe, 
positive environment for patients, visitors, and staff during construction. 
 
Funding has been approved for design services across all project components. Funding for the construction may be 
allocated either as a single construction package or through annual phased implementation, subject to leadership 
approval and funding availability at the time of construction. 
 
Project Scope: 
 
Cardiac Catheterization Laboratory (Cath Lab) 

-Upgrade medical equipment in two fifth-floor Cath Labs. 
-Renovate and modernize finishes throughout the department. 
-Expand and reconfigure two pre-operative/post-operative patient bays. 
-Implement ADA accessibility improvements  

Endoscopy Department 
-Full demolition of the first-floor west wing to relocate and renovate the entire Endoscopy Department from the first-
floor East Tower to this location. 
-Construct two additional appropriately sized procedure rooms, increasing the total number of procedure rooms to six. 
-Expand pre-operative and post-operative patient care capacity through the addition of new patient bays. 
-Renovate and provide support spaces including clean and soiled utility rooms, a combined high-level disinfection 
(HLD) area, medication room, offices, and other operational support functions. 

mailto:East_Hospital_-_Main_-_West_1_concept_estimate.01_Selection1@docs.e-builder.net
mailto:East_Hospital_-_Main_-_West_1_concept_estimate.01_Selection1@docs.e-builder.net
https://ofcc.ohio.gov/project-opportunities
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Rehabilitation Services 
-Full demolition of the first-floor East Tower space that Rehab will occupy to relocate them from the first-floor West 
Wing to this location. 
-Enhance Physical Therapy and Occupational Therapy treatment areas. 
-Expand and improve staff work areas and support functions. 

Public Spaces and Administrative Areas 
-Reconfigure and renovate the first-floor entrance, security checkpoint, information desk, patient registration areas, 
corridors, and waiting spaces to improve safety, circulation, and the overall patient experience. 
-Relocate and renovate public restrooms, the hospital sanctuary, and retail gift shop space. 
-Centrally locate Patient Experience, Medical Records, conference facilities, and Hospital Administration offices to 
promote operational efficiency, collaboration, and service delivery. 

Facilities Storage and Enabling Relocations 
-Relocate existing bed storage, facilities storage, and staff training functions to a new location yet to be determined. 
-Provide enabling work necessary to support future phased construction activities. 

Infrastructure 
-Replace an original hospital air handling unit located on the second floor of Tower 2 to support newly renovated and 
relocated program areas. 
-Investigation may be required for electrical, plumbing and/or utilities to determine capacity and locations. 

  
This project represents a significant investment in East Hospital's future and requires a CM partner capable of delivering 
innovative solutions, effective phasing strategies, and exceptional execution within an active healthcare environment. 
Firms with a proven track record in complex hospital renovations are encouraged to submit qualifications. 
 
Professional design services are held under a separate contract by Gensler.  
 
Areas highlighted in orange reflect the proposed renovation areas.   
Areas highlighted in blue indicate enabling projects that will be delivered as separate projects but may influence the 
overall construction phasing strategy. 
 

    
First Floor                    Fifth Floor 
 
 
The Program of Requirements (“POR”) has been developed as a part of this project by the Architect/Engineer (“A/E”), 
Gensler. 
 
All aspects of the project and related issues will be implemented and operated consistent with the Contracting 
Authority/Owner’s policies and procedures. 
 
This project is required to be designed and delivered within a collaborative BIM-enabled environment following The Ohio 
State University BIM Project Delivery Standards. The Primary firm submitting for the project will be required to have the 
BIM expertise capable of meeting the aforementioned standards. The Ohio State University BIM Project Delivery 
Standards can be accessed via the OSU FOD website: BIM Project Delivery Standards. 
 
The minimum required BIM Use Cases for this project are noted below. Details on the BIM Uses Cases are outlined in 
Section 2 of the Ohio State University BIM Project Delivery Standards. 
 

Design BIM Use Case Required       Additional Notes 
2.3.1.1. Model Authoring – Design Intent BIMs (Required for the 
Architectural team and the Engineering team) 

X  

https://fod.osu.edu/sites/default/files/documents/ohio-state_bim_pds.pdf
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2.3.1.2. Model Authoring – Design Intent BIMs (Required for the 
architectural team, preferred for the engineering team) 

  

2.3.2. Existing Conditions Documentation/Modeling X  
2.3.3. Program of Requirements (PoR) Validation X  
2.3.4. Site Design   
2.3.5. Model Based User Group Meetings/Reviews X  
2.3.6. Sustainability (Energy Modeling/Simulation and 
Performance)/ Design Simulation/Analysis 

  

2.3.7. Clash Prevention X  
2.3.8 Quantity Schedule   
Construct BIM Use Case Required       Additional Notes 
2.4.1. Model Authoring – Trade Coordination BIMs X  
2.4.2. Model Authoring – Shop/Fabrication BIMs X  
2.4.3. Clash Detection X  
2.4.4. Model-based Scheduling (Sequencing/Simulation) X  
2.4.5. Model-based Estimating (Quantification/Cost Estimating) X  
2.4.6. Site Analysis Planning   

 
The minimum required deliverables for this project are noted below. Details on the BIM deliverables are outlined in 
Section 4 of the Ohio State University BIM Project Delivery Standards 
 

Deliverable Required 
BIM Execution Plan  X 
Design Intent BIMs X 
Revit Model Rule Set Results X 
Interim Architectural and Structural 
Conformed Design Intent BIMs 

X 

Project Base Point X 
Conformed Design Intent BIMs X 
Interim Asset Worksheet X 
Final Asset Worksheet X 

 
This project includes asset tagging. The Primary firm submitting for the project is required to have the expertise capable of 
meeting this prerequisite and is responsible to support their subcontractors to meet this requirement. The Asset Tagging 
Process Diagram, Asset Worksheet Template, and LOD Matrix can be accessed via the OSU FOD website 
(https://fod.osu.edu/resources) under Design Guidelines, Specifications, Standards; Specifications and Standards; 
Building Information Modeling (BIM). 
 

B. Scope of Services 
 
The project and construction budget as listed in this RFQ is estimated.  
 
This project is anticipated to issue design assist preconstruction contracts for MEP trades.  The CM should expect to 
manage the scans and clash detection BIM process.   
 
The project has been approved for design and preconstruction services for all areas. This request is for Construction 
Manager at Risk (“CM”) to assist with preconstruction to review the schematic design concept, design development, and 
construction documentation. The university may amend the CM contract upon approval for bidding, construction contract 
administration and post-construction services.  The CM should expect to manage the scans and clash detection for this 
project.  
 
The selected Construction Manager at Risk, as a portion of its required Scope of Services and prior to submitting its 
proposal, will discuss and clarify with the Contracting Authority/Owner, the breakdown of the Agreement detailed cost 
components, to address the Owner’s project requirements and refine the project schedule. Participate in the Encouraging 
Diversity, Growth & Equity (EDGE) Program as required by statute and the Agreement. 
 
As required by the Agreement, and as properly authorized, provide the following categories of services: provide 
constructability review comments on documents produced by the A/E during the Schematic Design, Design Development, 
and Construction Document stages; develop and maintain estimates of probable construction cost, Target Value 
Budget/Target Value Design,  project schedules, construction schedules and phasing; lead and manage the 
Subcontractor Prequalification and Bidding process, Construction and Closeout Stage.  
 

https://fod.osu.edu/resources
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Refer to the Ohio Facilities Construction Manual for additional information about the type and extent of services required 
for each. A copy of the standard Agreement can be obtained at the OFCC website at Construction Manager at Risk 
Agreements. 
 
The selected CM will be required to sign the standard agreement. No modifications to the requirements in the agreement 
will be accepted. Required Professional Liability Insurance will be per General Conditions Articles 10.3.7 and 10.3.8. 
 
The project shall follow the applicable University Sustainability Standards: https://fod.osu.edu/sites/default/files/div_18.pdf.  

 
The project team (Owner / A/E / CM) will be required to utilize Trimble Unity Construct (TUC), (formerly ebuilder), the 
University’s Project Management System, for all compatible services required by the University.  
 
The preconstruction and construction services are generally described below. Subcontracts including but not limited to 
Plumbing, Fire Protection, HVAC, Electrical and AV/Technology will be awarded by the CM to prequalified vendors using 
a competitive process. The parties will engage in an "open book" pricing method in which all subcontracted work shall be 
based upon competitive pricing that will be reviewed by the Contracting Authority/Owner, the A/E and the CM. The 
Contracting Authority/Owner shall have access to all books, records, documents and other data in the CM's possession 
related to itself, its subcontractors and material suppliers pertaining to bidding, pricing or performance of the Agreement. 
 
Preconstruction Services: The CM will work cooperatively with the Contracting Authority/Owner, A/E, and Project Team, 
and will provide, among other services, schedule development, estimate development, Guaranteed Maximum Price 
(GMP) proposal, subcontractor prequalification and bidding, constructability review, permits, budgeting, Target Value 
Budget/Target Value Design, phasing and preconstruction planning throughout the preconstruction stages. When the 
drawings and specifications are at the stage of completion specified in the Agreement, such partially completed 
documents (the "Basis Documents") shall be provided to the CM, together with the A/E's detailed listing of any incomplete 
design elements and the A/E’s statement of intended scope with respect to such incomplete elements (the "Design Intent 
Statement"). Contingent upon the Contracting Authority’s approval of the GMP, the parties will enter into an amendment to 
the Agreement establishing the Contract Sum (“GMP Amendment”). If the proposed Contract Sum exceeds the Project 
Budget established for construction, then the Contracting Authority may terminate the agreement with the CM and seek 
proposals from other firms for completion of the Project. 
 
Construction Services: The CM shall construct the Project pursuant to the construction documents and in accordance with 
the schedule requirements. The CM shall hold all subcontracts and shall be fully responsible for the means and methods 
of construction, project safety, project completion within the schedule agreed upon in the preconstruction phase, 
compliance with all applicable laws and regulations including monitoring compliance with all EDGE, equal employment, 
and prevailing wage requirements, and submitting monthly reports of these activities to the Contracting Authority. All 
subcontracts shall be on the subcontract form prescribed by OAC Section 153:1-03-02. The Contracting Authority 
reserves the right to approve the CM’s selection of subcontractors and any supplemental terms to the form subcontract.  
 
The Ohio State University is dedicated to providing a safe and healthy environment for students, patients, staff, visitors 
and contractors. While not exclusive, guidelines governing safety expectations for construction/ renovation projects within 
Ohio State buildings are set forth in the Building Design Standards Appendix V and are summarized here:  
https://fod.osu.edu/resources, under the section titled “Construction Site Safety Requirements.” 
 
Closeout Services: The closeout for this project is required to be delivered in an electronic cloud-based format using e-
Builder Project Management System and adhere to The Ohio State University Project Closeout Standards. The Ohio 
State University Project Closeout Standards can be accessed via the OSU FOD vender resource website 
(https://fod.osu.edu/resources) under Post Construction / Close Out.   
 
The CM will comply with applicable OSU Wexner Medical Center policies, including the Identification Badge Policy, which 
incorporates the Non-discretionary Vaccination Policy/Employee Health Infection Control and Background Check Policies, 
as identified at https://wexnermedical.osu.edu/utility/footer/vendor-interaction.  The CM is responsible for all costs incurred 
related to compliance with these policies. 
 
For purposes of completing the Relevant Project Experience Matrix in Section F of the Statement of Qualifications (Form 
F110-330), below is a list of relevant scope of work requirements for this RFQ: 
 

1. Phased construction in occupied hospital building 
2. Endoscopy, Cath Lab and Physical/Occupational Therapy Experience 
3. CMR Project Delivery experience 
4. Demonstrated experience in preconstruction providing accurate estimates for all trades and budget 

management aligned to project priorities (TVD) 
5. University and State of Ohio Administered Project experience 
6. Experience with OSU Sustainably standards and processes 

https://ofcc.ohio.gov/project-resources/documents/current-agreements/03-170-cm-at-risk
https://ofcc.ohio.gov/project-resources/documents/current-agreements/03-170-cm-at-risk
https://fod.osu.edu/sites/default/files/div_18.pdf
https://fod.osu.edu/resources
https://fod.osu.edu/resources
https://wexnermedical.osu.edu/utility/footer/vendor-interaction
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7. Projects delivered in a collaborative BIM-enabled environment.  Note required BIM use cases.   
8. Experience managing design assist partners for MEP trades. 

 
For the purpose of the selection of 10 Relevant Projects in Section F of the Statement of Qualification (Form F110-330), 
projects must have been completed by the Construction Management Firm. 
 

C. Funding / Estimated Budget   
Total Project Cost $38,000,000   State Funding $0 

Construction Cost $22,500,000  Other Funding 
$10,000,000 (Full project design and Cath 
Lab Construction)  

 
D. Anticipated Schedule  E. EDGE Participation Goal 
CM Preconstruction Services Start 12/ 26  Percent of the CM’s total compensation 

excluding CM’s Contingency* 5.0% Construction Stage Notice to Proceed TBD  
Substantial Completion of all Work TBD  *Preconstruction Stage Compensation plus Contract Sum 

minus CM’s Contingency CM Services Completed TBD  
 
 
F. Evaluation Criteria for Selection 

 
Selection Criteria: The CM will be selected using (i) qualifications-based process during the Request for Qualifications 
(RFQ) stage to develop a short list and (ii) best value process during the Request for Proposal stage. The qualifications-
based criteria for the RFQ is included in this announcement. The best value criteria used in evaluating proposals from 
short listed firms will include such factors that are determined to derive or offer the greatest value to the State and Owner, 
combining both qualifications and fee. 
 
Short List: Each firm responding to this RFQ will be evaluated and selected based on its qualifications and the 
qualifications and experience of the particular individuals identified as the candidate's proposed team for the Project. After 
evaluating the responses to this RFQ, the Contracting Authority will select a short list of no fewer than three candidates 
that it considers to be the most qualified, except if the Contracting Authority determines that fewer than three firms are 
qualified, it will only select the qualified firms. 
 
Request for Proposal: The short-listed firms shall be sent a Request for Proposal (“RFP”) that will invite the firms to submit 
pricing proposals containing their proposed preconstruction stage compensation, construction stage personnel costs, 
itemized construction stage general conditions costs, construction stage contingency percentage, and construction stage 
fee percentage. The short-listed candidates will also receive (i) form of Agreement with the Contracting Authority 
containing the contract terms and conditions, (ii) set of the most recent design documents and (iii) proposed Project 
schedule. 
 
Pre-Proposal Meeting: Prior to submitting a response to the RFP, the short-listed firms will be invited to meet individually 
with the Contracting Authority/Owner. The purpose of the pre-proposal meeting is to permit the short-listed firms an 
opportunity to ask the Contracting Authority/Owner questions in an individual setting to help the firms prepare their 
responses to the RFP. The Contracting Authority will notify each short-listed firm to schedule individual times for the pre-
proposal meetings. 
 
At the pre-proposal meeting, short-listed firms will be required to submit the completed Contractor Pre-Work Evaluation 
form, available here https://fod.osu.edu/resources, under the section titled “Construction Site Safety Requirements.” 
 
Interview: After submitting responses to the RFP, the short-listed firms will be interviewed by the Contracting 
Authority/Owner. The purpose of the interview will be to meet the proposed Project team, become familiar with key 
personnel, and understand the project approach and ability to meet the stated objectives for the Project. Please be 
prepared to discuss with specificity the firm’s capacity to conduct this work in compliance with the timetable, budget and 
EDGE expectations. The Contracting Authority will notify each short-listed firm to schedule individual times for the 
interviews. 
 

https://fod.osu.edu/resources
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Selection Schedule: Tentative schedule is subject to change. 
 

Qualifications Due 10/02/2026 
RFP issued to the Short-Listed Firms 10/09/2026 
Proposals Due 10/30/2026 
Interviews 11/05/2026 
Selection of CM 11/11/2026 

 
Cancellation and Rejection: The Contracting Authority reserves the right to reject all proposals and cancel at any time for 
any reason this solicitation, any portion of this solicitation or any phase of the Project. The Contracting Authority shall 
have no liability to any proposer arising out of such cancellation or rejection. The Contracting Authority reserves the right 
to waive minor variations in the selection process. 
 
Interested firms are required to address their BIM project delivery experience and how they will implement Building 
Information Modeling (“BIM”) on the project by documenting: 

• The ability for the entire team to effectively collaborate and share models and data. 
• Each discipline’s model manager and their relevant experience. 
• How the CM will support a subcontractor that does not have sufficient BIM experience to meet the above 

expectations. 
 

Interested CM firms are required to submit the Commitment to Participate in the EDGE Business Assistance Program 
form in its Statement of Qualifications (Form F110-330) submitted in response to the RFQ, to indicate its intent to contract 
with and use EDGE-certified Business Enterprise(s), as a part of the CM’s team. The Intent to Contract and to Perform 
and / or waiver request letter and Demonstration of Good Faith Effort form(s) with complete documentation must be 
attached to the CM’s Proposal. Both forms can be accessed via the OFCC website at Procurement Forms. The Intent to 
Contract and to Perform form is again required at the Fee Proposal stage. 
 
If the CM firm intends to receive points for exceeding the EDGE Participation Goal, it must provide BOTH a 
completed Commitment to Participate form AND a completed Statement of Intent to Contract and to Perform forms 
signed by both parties with its Statement of Qualifications. 
 
For all Statements of Qualifications, please identify the EDGE-certified Business Enterprises, by name, which will 
participate in the delivery of the proposed professional services solicited in the RFQ. 
 
Interested CM firms must indicate on their Statement of Qualifications, the locations where their services will be performed 
in the spaces provided or by attachment in accordance with the requirements of Executive Order 2019-12D related to 
providing services only within the United States and the requirements of Executive Order 2022-02D prohibiting purchases 
from or investment in any Russian institution or company. Failure to do so may cause their Statement of Qualifications to 
be rejected. 

 
G. Submittal Instructions 
 

Firms are required to submit the current version of Statement of Qualifications (Form F110-330) available via the OFCC 
website at Procurement Forms.  
 
Electronic submittals should be combined into one PDF file saved with the form name, project number listed on the RFQ 
and your firm’s name (ex. F110-330_OSU-nnnnnn_Firm Name). Use the “print” feature of Adobe Acrobat or similar 
software for creating a PDF rather than using a scanner. If possible, please reduce the file size of the PDF. In Acrobat, go 
to Advanced, then PDF Optimizer. Also, please insert the project number and name in the email subject line. 
 
Statements of Qualifications must be submitted electronically by email. Submittals are limited to one email with a 
maximum file size of 25 MB. 
 
Unless otherwise noted or exempt, all documents submitted to the Contracting Authority in response to this RFQ and 
subsequent RFP are public and will be available for inspection at the conclusion of the selection process. The following 
information shall remain confidential and will not be released: (1) Proposal Form(s), except for cost category subtotals 
which will be transferred to the Best Value Rating Form; (2) Financial Capacity; and (3) Bonding/Insurance. 
 
Proposers are requested to submit the following information in response to this RFQ within Section H of Form F110-330. 
 

1. Summary: Provide a summary, on one page or less, describing why your firm/team is the most qualified for the 
Project. 

https://ofcc.ohio.gov/project-resources/documents/forms/100-procurement-forms
https://ofcc.ohio.gov/project-resources/documents/forms/100-procurement-forms
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2. Bonding/Insurance: Provide evidence of capacity to provide bonding in the amount of the construction budget 
(e.g. a letter from your Surety agent stating that one or more Sureties will issue Bonds in the amount of the 
construction budget if your team is selected) and a copy of the firm's certificate of insurance showing the firm's 
current limits of liability for commercial general liability, employer's liability, business automobile liability, and 
professional liability insurance. 

3. Management Systems: Describe the scheduling and cost control systems the firm would propose to use for the 
Project. 

a. The project team (Owner / AE / CM) will be required to utilize eBuilder, the University’s Project 
Management System, for all compatible services required by the University. Please comment on 
incorporating this system into your construction services and in conjunction with your prescribed corporate 
project management systems, if any. 

4. Self-Performed Work: Indicate whether the firm intends to self-perform any work on the Project through a 
competitive process and, if so, the nature of the work and capability to self-perform. 

5. Estimating: Demonstrated track record of performance of in-house estimating on projects comparable to the 
Project. 

6. Scheduling: Demonstrated track record of performance of managing projects to the original schedule. 
 
Firms are requested to identify professional registrations, memberships and credentials including but not limited to: 
LEED GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, CPE, DBIA, and any other appropriate design and 
construction industry credentials. Identify that information on the resume page for individual in Block 22, Section E of the 
F110-330 form. 
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Project Name 
East Hospital - Endoscopy Expansion and Cath 
Lab Upgrade  Proposer Firm       

Project Number OSU-255807  City, State, Zip       
 

Selection Criteria Value Score 
1.   Primary Firm Location and Workload (Maximum 10 points) 

a.  Proximity of firm to project site 
Less than 50 miles  5 

 50 miles to 100 miles  2 
More than 100 miles  0 

b.  Amount of contracts awarded by Contracting 
Authority in previous 24 months 

Less than $200,000  0 
 $200,000 to $1,000,000  2 

More than $1,000,000  5 
2.   Primary Qualifications (Maximum 40 points) 

a.  Project management lead Experience / ability of project manager to 
manage scope / budget / schedule / quality 0 - 10   

b.  Project administration lead Experience / ability to effectively administer 
project controls and processes 0 - 8  

Max = 
30 

 
c.  Technical staff Experience / ability of technical staff to 

develop accurate estimates and schedules 0 - 10  
d.  Construction administration staff Experience / ability of field representative to 

identify and solve issues during construction 0 - 12  
3.   Key Consultant Qualifications (Maximum 10 points) 

a.  Key consultants  Experience / ability of key consultants to 
perform effectively and collaboratively 0 - 5  

b.  Proposed EDGE-certified Consultant participation* 
One point for every 2 percent increase in 
Services compensation** over the EDGE 
participation goal 

0 - 5  

4.   Overall Team Qualifications (Maximum 10 points) 

a.  Previous team collaboration 
Less than 3 sample projects 1 Max = 

3  3 to 6 sample projects 2 
More than 6 sample projects 3 

b.  OSU Sustainability Standards project experience 
LEED projects 0 Max = 

2  OSU Sustainability Standards project 
experience 2 

c.  BIM project experience Training and knowledge 1 Max = 
3  Direct project experience 2 

d.  Team organization Clarity of responsibility / communication 
demonstrated by table of organization 0 - 2  

5.   Overall Team Experience (Maximum 30 points) 

a.  Previous team performance Past performance as indicated by 
evaluations and letters of reference 0 - 10  

b.  Experience with similar projects / delivery methods 
Less than 3 projects 0 - 3 

 3 to 6 projects 4 - 6 
More than 6 projects 7 - 10 

c.  Budget and schedule management  Performance in completing projects within 
original construction budget and schedule 0 - 5  

d.  Knowledge of Ohio Capital Improvements process 
Less than 3 projects 0 - 1 

 3 to 6 projects 2 - 3 
More than 6 projects 4 - 5 

 
* Must be comprised of consulting firm(s) and NOT the lead firm – For more information on scoring this and 
other criteria refer to the OFCC website under Procurement Forms. 
** Preconstruction Stage Compensation plus Contract Sum minus Subcontracted Work, Self-performed 
Work, and CM’s Contingency 
*** Leadership in Energy & Environmental Design administered by the Green Building Certification Institute 

Subtotal  

 
Notes:  Evaluator: 
 

  
Name  
  

     
  Signature  Date 

https://ofcc.ohio.gov/project-resources/documents/forms/100-procurement-forms
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