
SCOPE OF WORK 
ASHTABULA #12 PROJECT 

Multiple Orphan Well Sites 
Ashtabula County, Monroe & Colebrook Townships 

PROJECT DESCRIPTION 

The Ashtabula #12 project shall include the following wells:  

Wells to be plugged per the individual plugging plan. 

Well Name API Number County Township 

Ingress/Egress 
Latitude, 
Longitude 

Wellhead 
Latitude, 
Longitude 

John Pazdziorko #1 34-007-2-0034-00-00 Ashtabula Monroe 
41.870298, 
-80.588180

41.868866, 
-80.588229

JA Zevchik Unit #1 34-007-2-1658-00-00 Ashtabula Colebrook 
41.520851, 
-80.810182

41.520606, 
-80.809030

PROJECT SCOPE OF WORK: 

This project includes mobilization, access and well site development, drilling or cleaning out of and 
plugging of two (2) Orphan Wells, storage and disposal of all materials generated during the plugging of 
the well, decommissioning, removal, storage and disposal of all casing, tubing, well and production 
equipment and affiliated lines and restoration of all areas disturbed during this project. 
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SCOPE OF WORK 
ASHTABULA #12 PROJECT 

Multiple Orphan Well Sites 
Ashtabula County, Monroe & Colebrook Townships 

  
 

GENERAL SCOPE OF WORK 
 
The Contractor, the Contractor’s agents, representatives, and subcontractors shall perform this Plugging 
Project in accordance with Ohio Revised Code 1509, Ohio Administrative Code Chap. 1501:9-11 and 
1501:9-12, the Agreement, and in accordance with the following documents that are attached hereto and 
made a part hereof: 
 

1. Project Description; 
2. General Scope of Work; 
3. General Conditions; 
4. General Specifications; 
5. Sequence of Work; 
6. Well Description; 
7. Plugging Plan;  
8. Detailed Specifications;  
9. Appendix I – Ohio One-Call; 
10. Appendix II – Well Records; 
11. Quantity Sheet; 
12. & Drawing Plan Set.  

 
Subject to the Contractor’s compliance with this Scope of Work, Contractor is solely responsible for and 
has control over all plugging and reclamation construction means, methods, manners, techniques, 
sequences, and procedures, for safety precautions and programs in connection with the Plugging Project, 
and for coordinating all portions of the Plugging Project. 
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SCOPE OF WORK 
ASHTABULA #12 PROJECT 

Multiple Orphan Well Sites 
Ashtabula County, Monroe & Colebrook Townships 

  
 

GENERAL CONDITIONS 
 
PART 1:  OHIO DEPARTMENT OF TRANSPORTATION SPECIFICATIONS 
 
This Ashtabula #12 Project (Project) references the Ohio Department of Transportation (ODOT) 
Construction and Material Specifications (ODOT CMS). Any reference to these specifications is to 
ODOT’s most current version of the specifications. The ODOT CMS can be found at  
https://www.dot.state.oh.us/Divisions/ConstructionMgt/OnlineDocs/Pages/2023-Online-Spec-Book.aspx 
 
PART 2:  PRE-SITE MEETING  
 
The Contractor or Contractor's representative must attend the pre-site meeting. Failure to attend the pre-site 
meeting is grounds for the Division to reject the Contractor’s Offer. 
 
The Ohio Department of Natural Resources, Division of Oil & Gas Resources Management (Division) 
intends to begin the pre-site meeting on time. At the meeting, the Division will circulate and collect 
attendance sign-in forms to all contractors present. Only those contractors in attendance throughout the pre-
site meeting, including the discussion of the Scope of Work, will be considered present for the pre-site 
meeting.  
 
PART 3:  MODIFICATIONS TO THE SCOPE OF WORK PRIOR TO AWARD 
 
The Scope of Work may only be altered by written modification. The Division may issue an Amendment 
to the Scope of Work and will provide a notification of the Amendment by email to all Department of 
Administrative Services (DAS) pre-qualified contractors. Each contractor is responsible for logging into 
OhioBuys and submitting an offer that is responsive to all Amendments issued. All offers submitted prior 
to an amendment being issued shall become null/void and not consider in the opening.  All Amendments 
shall become part of the Scope of Work.  
 
Any interpretation or clarification of the Scope of Work made by any person other than the Division, or in 
any manner other than a written Amendment, is not binding and the Contractor cannot rely upon any such 
interpretation or clarification.  
 
The Contractor cannot, at any time after the award of the Scope of Work be compensated for any issue with 
the Scope of Work, including alleging insufficient data, incomplete, ambiguous, conflicting, or erroneous 
language, or incorrectly assumed conditions regarding the nature or character of the work. 
 
PART 4:  PERMIT AND INSPECTION REQUIREMENTS 
 
The Division will obtain and pay for all building and U.S. Army Corps of Engineers permits unless 
otherwise specified in the Detailed Specifications. However, the Contractor shall determine and include in 
his or her Offer Sheet the costs required to obtain and pay for all other requirements by the applicable 
governmental agencies; including but not limited to, all certificates of inspection/operation, guarantees, 
licenses, etc. required to complete the work as described within this document. The contractor shall follow 
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all applicable laws and permit requirements and the Division will not be held responsible for damages that 
result from violation of laws or permits.   
 
PART 5: INSTRUCTIONS FOR PREPARING AN OFFER 
 
A Contractor’s offer must be submitted online through OhioBuys.  
(https://procure.ohio.gov/bidders-and-suppliers). All offers submitted prior to an Amendment being 
issued shall automatically become null/void and not consider in the opening.  
 
Offers shall include labor, equipment, and material cost plus a proportionate share of the Contractor’s 
overhead costs, other indirect costs, and anticipated profit.  An offer must be mathematically and materially 
balanced.  A “mathematically unbalanced offer” is an offer containing lump sum or unit price items that do 
not include reasonable labor, equipment, and material costs plus a reasonable proportionate share of the 
Contractor’s overhead costs, other indirect costs, and anticipated profit.  A mathematically unbalanced offer 
typically contains token prices (i.e. $1 prices), front loadings, or prices with large variations from the 
engineer’s estimate. A “materially unbalanced offer” is a mathematically unbalanced offer that will not 
result in the lowest ultimate cost to the Division.  
 
During the Division’s initial review of offers, if the Division finds an offer may be mathematically 
unbalanced, the Contractor may be required to submit proof of the mathematically unbalanced line items’ 
proposed cost within 24 hours after notification from the Division.  At a minimum, a Contractor may be 
required to submit copies of all material/rental quotes, intended labor costs (hours/rates), and contract 
agreements with subcontractors to support their offer.  If the Contractor fails to submit the required proof, 
the Contractor’s offer shall be deemed withdrawn from consideration. The Division shall evaluate the 
documentation and may verify quotes with vendors.  After a review of the documentation, the Division will 
reject any offer it determines is mathematically and materially unbalanced.   
 
A Contractor shall maintain an up-to-date schedule on file with the Division that sets forth dates by which 
the Contractor will plug each well that the Division previously awarded to the Contractor. A Contractor 
shall update their work schedule as often as necessary to maintain a current schedule with the Division.  To 
be awarded new contracts, the Contractor must be able to complete all previously awarded work within the 
due dates set in each contract with the Division. Upon request, a Contractor shall provide an up-to-date 
schedule to the Division that reflects when all awarded work will be completed. 
 
Please note that a Contractor’s offer must be submitted online through OhioBuys.   
1. Refer to the Scope of Work posted in OhioBuys with this solicitation. 
2. Only Contractors who are pre-qualified to offer this service on an existing State Contract 

beginning with CSP900-922 (DAS Index No. MAC110) may respond to this solicitation. All 
CSP900922 Contract Terms & Conditions apply to this solicitation. No additional terms and 
conditions will be accepted. The Division will reject Offers from any Contractor that is not pre-
qualified. 

3.   Completion of the grid is required and will be considered the response for evaluation. No outside 
or additional documentation will be considered. 

4.   Fixed prices will be automatically added to Contractor’s proposals when shown. Contractors are 
not to enter pricing for fixed price items. 

5.   Confirm that your bid has been successfully imported into OhioBuys for all items before 
submitting.  Incomplete bids and/or attachments will not be evaluated. 

6.   The most recent bid submitted in OhioBuys will be the bid that is evaluated, all prior bids 
submitted in the same solicitation will not be evaluated. 

7.   The Contractor or Contractor's representative must attend the site meeting. Failure to attend 
the site meeting is grounds for the Division to reject the Contractor’s Offer. 
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PART 6:  DIVISION’S OFFER SELECTION 
 
Except when the Division rejects an offer, the Division will select the lowest offer submitted to the Division.  
The Division may reject an offer if any one of the following applies to the Contractor’s offer: 
 

• Is not submitted online through OhioBuys;  
• Fixed reference prices and/or any other imported information is incorrectly and/or not imported 

into OhioBuys; 
• Is conditional;  
• Is a mathematically unbalanced offer and a materially unbalanced offer; 
• Is behind schedule on other projects with the Division; or 
• Is not able to schedule this project within the contract due dates.  

 
PART 7:  WITHDRWAL OF OFFERS  
 
At any time prior to the opening of the Offers, a Contractor may submit a written request to the Division, 
at the location where the Offers are received, to withdraw its offer. The request to withdraw the Offer must 
be signed by the person who executed the Offer. 
 
PART 8:  EFFECTIVE DATE AND TERM 
 
The effective date of this Project is the date of the Letter to Proceed that is sent to the Contractor. The 
Contractor must start work at the project site within three (3) months of the end of the contract and the 
Contractor shall continue diligently working toward the completion of the project once work has 
commenced.  The Project must be completed six (6) months after the effective date or by June 30, 2025, 
whichever is sooner.  If the Project terminates on June 30, 2025 and the Project is not completed, the Scope 
of Work may be renewed on the same terms if the Division sends written notice to the Contractor. Failure 
to complete work by the contract due dates may result in the suspension or termination of the contract and 
may result in the Division pursuing the Suspension and Termination and/or the Contract Remedies sections 
defined in the MAC 110 contract. 
 
PART 9:  TERMINATION AT WILL 
 
The Division may terminate this Scope of Work without cause. Any payment due to the Contractor at the 
time of termination by the Division shall be paid to the Contractor on a pro rata basis.  
 
PART 10:  RELATIONSHIP BETWEEN COMPONENTS OF THE SCOPE OF WORK 
 
This Scope of Work includes drawings that are duplicates of drawings on file with the Division. The Scope 
of Work documents are complementary. All sections of the Scope of Work are binding. The titles and 
headings in the Scope of Work are for reference and in no way affect the interpretation of the provisions of 
the Scope of Work. Further, if any part of this Scope of Work is found to be unenforceable, no such event 
will affect the enforceability or applicability of any other part of the Scope of Work.  
 
If a conflict between the drawings and the specifications arises, the Contractor must notify the Division. In 
the event of a conflict of any provision in the Scope of Work the order of priority within the Scope of Work 
is as follows: Drawings, Detailed Specifications, General Specifications, Plugging Plan, and Sequence of 
Work.  
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PART 11:  CONTRACTOR’S RESPONSIBILITY FOR SUBCONTRACTORS 
 
The Contractor is responsible for the conduct of its subcontractors and for persons its subcontractors directly 
or indirectly employ.  
 
PART 12: USE OF DOMESTIC STEEL AND BUY AMERICAN ACT  
(For Federally Funded Projects only) 
 
For infrastructure projects that utilize federal funds, the contractor and subcontractors shall comply with 
Executive Order No. 14005 Ensuring the Future Is Made in All of America by All of America’s Workers; 
the Code of Federal Regulations Title 2, Subtitle A, Chapter I, Part 184; U.S.C. 52.225-11 Buy American- 
Construction Materials under Trade Agreements (Nov 2023) clause; and Buy America Preferences for 
Infrastructure Projects and the Infrastructure and Jobs Act (Public Law 117-58) Division D, Title IX, 
Subtitle A, Part I, Buy America Sourcing Requirements. The contractor and subcontractors are required by 
law to supply domestically produced iron or steel products, manufactured products, and construction 
materials such as non-ferrous metals (steel, iron, aluminum), plastics, PVC pipe, glass, fiber optic cable, 
optical fiber, engineered wood, and lumber products for infrastructure on all projects funded in whole or in 
part with federal funds. The Infrastructure, Investment, and Jobs Act (Public Law 117-58) Division D, Title 
IX, Subtitle A, Part I, Buy America Sourcing Requirements exempts cement, cementitious materials, 
aggregates such as stone, sand, gravel, or aggregate binding agents or additives from these requirements. 
 
PART 13:  STANDARDS  
 
If the Division identifies a “standard” by reference to manufacturer and/or model number, all offers will be 
evaluated to ensure that the identified standard is used. The Division will not consider an offer in which a 
substitution for the standard is offered. After the Letter to Proceed is issued, the Contractor may submit a 
written proposal for a substitution of a standard. 
 
PART 14:  SUBSTITUTIONS DURING THE PROJECT 
  
After the Letter to Proceed is issued, the Contractor may offer substitutions for the standards set forth in 
the Scope of Work. The decision to allow substitution is solely within the discretion of the Division, which 
will consider, among other factors, availability, time of delivery, the aesthetic value of the proposed 
substitution, general differences in the knowledge of the product, service history, quality, efficiency, 
performance, and architectural, engineering, inspection, testing and administrative expenses. Any changes 
to the Offer price and/or Scope or Work must be memorialized by a Field Order or Change Order, as 
applicable. The savings in cost in allowing any substitutions during the Project will be solely to the benefit 
of the Division. 
 
PART 15:  QUANTITIES OF WORK 
 
15.1 Unit Price Items  
 

For items in the Offer that require a unit price, the quantities listed on the Offer Sheet are an 
approximation and are to be used only for the comparison of offers. The scheduled quantities may be 
increased or decreased without invalidating or altering the Offer and will be considered within the 
Scope of Work.  
 
Payments for unit price items will be made to the Contractor for actual quantities of work performed 
and materials furnished in accordance with the Scope of Work; however, the Contractor may not 
exceed the unit quantities shown on the Offer Sheet without prior written approval of the Division 
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through a Field Order. Even if the Contractor determines that additional unit priced quantities (above 
and beyond the original Offer Sheet quantity) are required to meet plan and/or specification 
dimensions, the Contractor must not exceed the Offer Sheet quantities without prior written approval 
of the Division. The Division will not pay for quantities above and beyond the Offer Sheet quantity 
without prior written approval of the Division.  

 
15.2 Lump Sum Items  
 

For items in the Offer Sheet that require a lump sum price, the Division will not pay for work, 
materials, or equipment that exceeds the amount provided by the Contractor on the Offer Sheet. The 
lump sum price on the Offer Sheet must include all work, materials, and equipment necessary to 
properly complete the Project.  
 

15.3 Additional/Contingency Items 
 

The contingency items set forth in the Offer Sheet are not projected as necessary to complete the 
Project. Rather, the contingency items will first be used when unforeseen work arises, and the 
Division determines the contingency item is applicable. To be compensated for contingency items, 
the Contractor must have a written Field Order from the Division authorizing the contingency item 
in a specified quantity. Use of contingency items will not require the execution of a Change Order. 
The Contractor must be prepared to supply all items identified in the contingency specifications for 
use on this Project.  
 

PART 16:  OMISSIONS IN THE SCOPE OF WORK  
 
If the Contractor notices an error or omission in the Scope of Work during performance of the Project, the 
Contractor shall immediately notify the Division of such omission or error and shall not proceed with the 
Project until directed by the Division. Any work performed by the Contractor prior to clarification by the 
Division may not be entitled to compensation. 
 
PART 17:  INTERPRETATIONS CONCERNING THE SCOPE OF WORK 
 
During the Project, if a question arises on the Scope of Work, the labor or materials to be supplied, or costs 
potentially exceeding the Contractor’s Offer, such questions must, prior to the work being performed, be 
submitted to the Division for a determination.  A Division determination will be issued in writing and any 
work performed prior to such a determination will be performed at no cost to the Division. The Division 
will also begin executing a Change Order, when appropriate.  
 
If the Division receives a written question concerning the Project, the Division will determine if the work 
must be performed by the Contractor at no increase in price to the Scope of Work.  If so, the Division will 
issue a Field Order setting forth the Division’s determination.  Each Field Order issued must be signed by 
the Contractor acknowledging receipt. If the Contractor disagrees with the Division’s interpretation in a 
Field Order, the Contractor may submit a protest by certified mail to the Chief within ten (10) days 
following the date of issuance of the protested Field Order. However, the Contractor must immediately 
proceed with the instructions given in the issued Field Order.  
 
If, upon receipt of a written protest of a Field Order, the Division determines that the work referred to in 
the protest is outside the Scope of Work, the Division will not issue a Field Order and instead will issue a 
Change Order.  
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Field Orders, which are interpretations of the requirements of the Scope of Work, may be issued by the 
Division at any time during the performance of the work. The Contractor, at all times, is required to 
immediately execute the instructions of all issued Field Orders. 
 
PART 18:  CHANGES IN THE SCOPE OF WORK  
 
18.1 The Division's Right to Require Change Orders 
 

The Division may issue a Change Order directing the Contractor to immediately perform extra work 
that differs from the Scope of Work.  The Contractor shall perform the work as directed.  The changes 
in the work will consist of additions, deletions, or other revisions.  When the Contractor performs the 
work, the Offer amount will be adjusted as described within this Scope of Work.  
 
If the Contractor protests the issuance of the Change Order, any such protest has no bearing on any 
work requirements arising out of the Change Order in that the Contractor must immediately perform 
the work required in the Change Order so as not to delay the progress of the work at the Project. 

 
18.2 Unauthorized Work  
 

Only work performed under the Scope of Work or work authorized by a Field Order or a Change 
Order is eligible for compensation. If the Contractor performs any work or purchases any materials 
without an approved, applicable Field Order or Change Order, such work performed, and purchases 
made are within the Scope of Work at no additional cost to the Division. 
 

18.3 Contractor's May Request Change Orders  
 

If the Contractor determines that the Scope of Work does not address conditions at the Project, the 
Contractor may provide written notice to the Division of the conditions and request a Change Order.  
No oral communications will be acceptable as justification for a Change Order. 

 
18.4 Determining Price of a Proposed Change Order  
 

The following methods will be used to determine the price of a proposed Change Order:  
 
a.  If a Change Order involves items not listed on the Offer Sheet, the Contractor must present 

the Division with labor and/or material price quotes for the proposed Change Order item(s). 
The Division may request these quotes either in unit prices or as lump sums; or  

 
b.  If the work involved in the Change Order is not definable, the Division may request the work 

be performed on a time and material basis and include a maximum amount to be paid for the 
work. The method will be based on unit prices for both labor and materials agreed to by the 
Division prior to the Contractor commencing the work.  

 
18.5 Disputes Regarding Change Order Prices  
 

If the Contractor and the Division cannot agree on the cost of the work for a Change Order, using 
site-specific information including, but not limited to, Division historic public offer information, the 
Division will determine and set a fair price for the work and materials that are the subject of the 
Change Order.  
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PART 19:  PAY ESTIMATES  
 
19.1 General Information 
  

Payments issued to the Contractor as the work progresses are not acceptance of any portion of the 
work not completed in accordance with the Scope of Work nor do such payments relieve the 
Contactor of liability with respect to any obligation or any expressed or implied warranties or 
responsibilities for faulty materials or workmanship.  

 
19.2 Required Review by the Division  
 

Prior to the submittal of each payment request, the Contractor and the Division must meet at the 
Project site to review the Project progress. The Contractor and the Division's Project Representative 
must mutually agree on quantity and percent of work completed for all offer items prior to submittal 
of each payment request. No payment request will be approved for work that has not been approved 
by the Division's Project Representative. Field verification of all lump sum quantities and weight 
slips for all unit price quantities invoiced must be submitted to the Division’s Project Representative 
for review during the meeting.  
 
The Contractor's payment request must be submitted to the Division via the Orphan Well Program 
email at OrphanWellProgram@dnr.ohio.gov. The payment request must include a form furnished by 
the Division along with all backup documentation. The Division will confirm in writing that the 
payment request is accurate. 
 
For Federally Funded Projects:  The Contractor/Subcontractor shall submit payroll reports with 
each Payment Request.  Payroll reports shall be completed according to Part 3 of the Davis-Bacon 
Requirements included in the Scope of Work. 
 
Payment requests received by the Division containing errors or requesting amounts that cannot be 
approved will be returned to the Contractor. The Contractor may resubmit a payment request after 
correcting errors. 

 
19.3 Documents to be Submitted for Payment 
 

Once the Division confirms the payment request is accurate, the contractor may submit an invoice 
on company letterhead to Ohio Shared Services at invoices@ohio.gov. Refer to the instruction on 
the payment request form furnished by the Division for additional submittal details.  
 
With each request for payment the Contractor certifies that:  

 
a. The request for payment is accurate as to materials and the work completed under the terms 

and conditions of the Scope of Work and any Change Order, as applicable, including full 
compliance with all labor provisions; and 

 
b.  All subcontractors and material suppliers have been paid for the work or materials that are 

applicable to all previous payment requests. As certification, each request for payment, at the 
Division’s request, may need to be accompanied with a properly executed "Waiver of Liens" 
from all subcontractors and material suppliers to show that all previous payments made by 
the Division to the Contractor have been applied to fulfill, in full, all of the Contractor's 
obligations reflected in prior requests for payment. 
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19.4 Effect of Liens on Payment Requests 
 

All work, materials, and equipment covered by any request for payment, whether incorporated in the 
Project or not, will pass to the Division at the time of payment free and clear of all liens, claims, 
security interests and encumbrances.  

 
If there is evidence of any lien or claim that is chargeable to the Contractor, the Division will withhold all 
payments due to the Contractor to secure such lien or claim. If there are any previous liens or claims after 
payments are made to the Contractor, the Contractor may be required to refund to the Division a sum of 
money equal to the sum of all monies that the Division may be compelled to pay in discharging any lien or 
claim as a result of the Contractor's default. 
 
PART 20:  RETAINAGE FOR FINAL STABILIZATION 
 
If the Scope of Work requires revegetation of disturbed area, the Division will retain five percent (5%) of 
the sum of (1) the Offer amount and (2) all approved Change Orders. The five percent (5%) amount retained 
shall be released once the Division completes a Final Stabilization Inspection and determines that 
vegetation has reached final stabilization.  “Final stabilization” means vegetation established in a uniform 
perennial vegetative cover with at least a seventy percent (70%) grass cover. “Final stabilization” also 
means that no large barren areas exist, and the vegetation is of an equal or better condition than before the 
project started. The Contractor must remove all temporary erosion and sediment controls once final 
stabilization is achieved.  
 
PART 21: REDUCED GAS EMISSIONS CREDITS 
 
No one may directly or indirectly use the reduced gas emissions from wells plugged with State of Ohio 
funds or Infrastructure, Investment and Jobs Act funds, in whole or in part, to monetize, generate, or 
collect credits to include but not be limited to carbon, methane, or fugitive emissions, or otherwise use 
the plugging of wells funded with State of Ohio funds or with Infrastructure, Investment and Jobs Act 
funds to generate income of any type by offsetting their own or another party’s gas emissions.  
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SCOPE OF WORK 
ASHTABULA #12 PROJECT 

Multiple Orphan Well Sites 
Ashtabula County, Monroe & Colebrook Townships 

  
 

GENERAL SPECIFICATIONS 
 
Unless there is a specific pay item in the Detailed Specifications, the work defined in the General 
Specification shall be incorporated into other items of work. 
 
PART 1:  HOURS OF WORK 
 
The Contractor, the Contractor’s agents, representatives, and subcontractors shall perform plugging projects 
during the days of Monday through Friday. Work will not be conducted on weekends or state/national 
holidays except with Division approval or during emergency situations. A workday is defined as eight (8) 
hours. However, additional hours may be worked with Division approval or during emergency situations.  
 
PART 2:  EQUIPMENT 
 
The Contractor equipment shall pass all safety requirements of local, state, and federal agencies. The Ohio 
Department of Natural Resources, Division of Oil and Gas Resources Management reserves the right to 
inspect the equipment prior to the Recommendation of Award. 
 
Unless otherwise noted, all equipment and materials required to complete the work described shall be 
provided by the Contractor. 
 
PART 3:  NOTIFICATIONS 
 
3.1 Seven Working Day Notice 

 
The Contractor, the Contractor’s agents, representatives, subcontractors, or independent contractors 
shall contact the responsible Division Orphan Well Inspector (the “Inspector”) no less than seven (7) 
working days prior to commencement of work. Notice may be written or oral. This notice will allow 
the appropriate Division staff time to mark the approved access route and any sensitive areas that 
need to be left undisturbed. 
 
The Contractor, the Contractor’s agents, representatives, and sub-contractors shall contact each utility 
company that has utilities that directly affect plugging activities at the well location(s). 

 
3.2 Public 48 Hour Notice 

 
Prior to initiating well plugging operations, the Contractor shall give a minimum of 48-hour notice 
to the local fire department. Confirmation of this notification shall also be made to the Inspector or 
the Division Regional Office. 
 

3.3 Emergency Notification 
 

When emergency conditions are encountered, such as a release of hydrogen sulfide gas (H2S), natural 
gas, crude oil, condensate, or brine that threatens human health, safety or the environment, as 
described in Ohio Administrative Code 1501:9-08-02, the Contractor shall notify the local fire 
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department, the Local Emergency Planning Committee (LEPC) and call the 24/7 incident notification 
number: 1-844-OH-Call1 (1-844-642-2551) within 30 minutes of the occurrence.  

 
3.4 Plugging Completion Notice 
 
 No sooner than three business days after emplacing the uppermost plug, the Division will review the 

well to determine if any additional plugging work shall be required at that time. If additional work is 
needed, a Field Order will be issued by the Division. The Field Order shall state what must be 
completed and what, if any, Change Orders shall be required. If additional work is not needed the 
contractor shall cut the casing as defined in the Plugging Plan and set the plugged well identification 
as outlined in these General Specifications and Ohio Administrative Code 1501-9-11-10. 

 
PART 4:  ACCESS AND PRESERVATION OF SITE 
 
All costs for the adequate access to the well site for the plugging equipment shall be included in the Offer. 
Unless waived, placement of all tanks and equipment shall be subject to Division’s approval.  If requested 
by the Division, access roads will be chained or cabled to prevent unauthorized use. 
 
Special attention shall be given to maintaining trees and other vegetation that have scenic value, provide 
shade, reduce erosion and runoff, or add to the aesthetics of the area. No trees three (3) inches or larger in 
diameter shall be removed without the Division’s permission. Any alterations to the natural topography 
required to provide ingress and egress to the well site must be approved by the Division before work begins. 
 
PART 5:  DAMAGE CAUSED BY CONTRACTOR 
 
All damage caused by the Contractor’s negligence in carrying out of this scope of work to any public or 
private property of any nature whatsoever, including trees, shrubs, and crops, shall be corrected to 
Division’s satisfaction at the expense of the Contractor. If crops are damaged and the Contractor, 
landowner, or tenant cannot reach a settlement, the County Cooperative Extension Service shall set a fair 
price for crop damages and the decision shall be final and binding upon all parties. All subsequent payments 
due the Contractor shall be withheld until the Contractor provides proof of payment of any such claim. 
 
The Contractor shall be responsible for all costs of repairing or replacing any survey monument that is 
disturbed or destroyed by the Contractor. The Contractor shall utilize a professional surveyor who is 
licensed and registered by the State of Ohio to perform the re-establishment of said monuments according 
to the standards set forth by the governing body or law of said monument. For the purpose of this scope of 
work, the term survey monument shall apply to any property boundary marker, federal, state or county 
geodetic benchmark, state, or county right of way monument, FEMA benchmarks or flood elevation 
markers. 
 
PART 6:  SAFETY 
 
The following safety protocols shall be completed for each well that is being plugged.  The Division, at its 
discretion, may waive the requirement if all wells in the project are on the same lease\property.  
 
6.1 Public Safety Coordination Meeting 
 

The Contractor shall hold a safety meeting with the local fire department, Division Emergency 
Operations staff and Inspector, and other applicable contracting staff prior to commencement of 
plugging activities. The meeting shall review 1) the safety of the public during operations, 2) the 
safety of workers during operations, 3) emergency notifications of events, 4) site set up and layout, 
5) general overview of operations, 6) nearest hospital’s address and directions.  
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6.2 Daily Safety Meetings 
 

The Contractor shall hold a daily safety meeting for all personnel on-site prior to the commencement 
of work. The Contractor shall provide and maintain a sign in/out sheet for all people on location. The 
Contractor shall immediately report any accidents and/or safety concerns to the Inspector.   

 
6.3 Operational Standards 

 
The Contractor shall follow the rules established by Occupational Safety and Health Administration 
(OSHA) Basic Construction Safety 29 CFR 1926 on all onsite project operations.  
 

6.4 Excavation and Trenching Requirements 
 

The Contractor shall follow the notification protocol as specified in Part 3 of the General 
Specifications before the start of any excavating activities. The Contractor will comply with OSHA 
Construction Standards for excavation and trenching under 29CFR 1926 Subpart P. 

 
6.5 Hazardous Communications Requirements 

 
The Contractor shall maintain Safety Data Sheets (SDS) for all chemicals stored and/or used on-site. 
A copy of all SDS will be supplied to the local Fire Department and to the Division.  

 
6.6 Site Security 

 
The Contractor shall provide and install protective barriers/fencing around the work area to prevent 
unauthorized access. Ingress and Egress access must be maintained at all times. 
 

6.7 Wind Direction Indicator 
 
The Contractor shall install a windsock in an open area of the well location where it is visible to all 
onsite personnel. It shall be constructed of high visibility material and deployed no less than six (6) 
feet above grade during the plugging operations. 

 
6.8 Muster and Smoking Areas 

 
The Contractor shall mark and assign a primary and a secondary muster area daily upwind of the well 
location. These are to be determined based on prevailing wind direction, as indicated by the windsock. 
The Contractor will post an emergency contact information sheet at each muster site. The Contractor 
will establish a safe location for a designated smoking area. 
 

6.9 Ignition Sources and Parking Areas 
 
The Contractor shall identify and mark all potential ignition sources within a 50-foot radius of the 
well. The designated parking area will be outside the 50-foot radius from the well. 
 

6.10 Air Monitoring and Worker Safety 
 
The Contractor shall supply and place a 4-gas monitor at the wellhead. The gas monitor must be 
calibrated and maintained to monitor Methane (CH4), Oxygen (O2), Carbon Monoxide (CO) and 
Hydrogen Sulfide (H2S). 
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Stop work must be followed when any of the levels listed below occur: 
 
• Methane - 1000 parts per million (PPM)/5% Lower Explosive Limit (LEL), 
• Oxygen - saturation below 19.5% or above 23%, 
• Carbon Monoxide – 50 PPM, 
• Hydrogen Sulfide - 10 PPM. 
 
The levels stated above are directly from the Occupational Safety and Health Administration (OSHA) 
and The National Institute for Occupational Safety and Health (NIOSH) and are standard for air 
monitoring procedures for safety and work environments. If any of the above levels are alarmed, all 
personnel will shut down ignition sources and report to the muster area. From the muster area, the 
Contractor will call 911 for assistance from the local Fire Department.  
 
Division Emergency Operations personnel or the Inspector has the right to stop work if the actions 
are unsafe or the actions cause or are likely to cause danger to the workers, public, or the environment. 

 
PART 7:  MAINTENANCE OF TRAFFIC 
 
The Contractor shall at all times install, maintain, and operate all traffic and traffic control devices in 
conformance with the requirements of the "Ohio Manual of Uniform Traffic Control Devices for Streets 
and Highways," hereinafter called The Ohio Manual.   
 
The Contractor shall notify the appropriate public officials and the Division and shall obtain all required 
permits prior to any lane closure of a public road.  
 
The Contractor shall maintain ingress/egress to all properties associated with the project at all times during 
the project unless agreed upon in writing by the Division and the landowner.  
 
7.1 STREET CLEANING  

 
The Contractor shall be required to provided street cleaning services in order to remove 
sediment/debris tracked from the construction site/access drive onto private or public roadways 
during all phases of the Project.  
 
The Contractor shall work diligently to minimize the amount of sediment tracked onto roadway. 
The Contractor will conduct all construction and ingress/egress operations in conformance with 
Part 9: Erosion and Sediment Control of the General Specifications. Use of other erosion and 
sediment control measures to prevent sediment runoff during period of rains and non-working 
hours. 
 
The Contractor will provide street cleaning, such as sweeping or vacuuming, at locations around 
the project ingress/egress where plugging operations has caused tracking of sediments onto 
roadways.  Mechanical sweepers shall be vacuum-type or regenerative sweepers. Sweeping speed 
will not exceed 6 mph. A minimum of two passes shall be made.  Streets must be cleaned daily 
before the end of the workday. If excess sediments have been tracked onto the streets or if rain is 
expected, the Division may direct the Contractor to clean the street as often as necessary to keep 
the street clean at all times.  
 
The Contractor shall be required to remove and dispose of sediments properly.  Removal of 
collected sediment deposits will be disposed on the project site.  If sediment deposits cannot be 
disposed of on-site, an alternative location will be approved by the Division.  No offsite disposal 
will be in or adjacent to a stream and/or floodplain.  Sediments to be placed at the project site will 
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be in conjunction with site restoration and should be spread, compacted, covered, and stabilized in 
accordance with the site restoration line item.  Sediment will not be allowed to flush into stream 
or drainage way and washing or flushing of sediments into adjacent drainage systems is 
prohibited.  If sediment has been contaminated, it will be disposed of in accordance with the 
contaminated material disposal line item.  
 
The cost of this work shall be included in Contract bid prices for items of which this work is a 
component.  

 
 
PART 8:  PROTECTION OF EXISTING UTILITIES 
 
Before construction begins, the Contractor, acting as an agent for the Division, shall locate all utilities in 
the vicinity of the work. The Contractor shall be responsible for complying with the regulations pertaining 
to utilities in the State of Ohio. The Contractor shall assume all risk for all utilities located in the vicinity 
of the work, whether above or below the surface of the ground. The Contractor shall also be responsible for 
all damages and assume all expense for direct or indirect injury, caused by his work, to any of the utilities, 
or any person or property by reason of injury to them, whether such utilities are or are not shown on the 
drawings, once they have been uncovered by the work. In compliance with Ohio Revised Code 3781, two 
working days before digging the Contractor shall contact the Ohio Utility Protection Service (OUPS) 
and Oil and Gas Producers Underground Protection Service (OGPUPS) using the Ohio811 one call 
service by calling 811 or by using the i-dig login found on the internet at OHIO811.org.  The 
Contractor shall maintain a current OUPS/OGPUPS call ticket during the entire project.    
 
PART 9:  EROSION AND SEDIMENT CONTROL 
 
Temporary erosion control measures are required during the course of this project. These measures may 
consist of the installation of straw bale dikes, silt fence, filter socks, inlet protection structures, erosion 
control blankets, energy dissipation, and temporary seeding and mulching. 
 
Once construction begins, the Contractor shall be solely responsible for all construction related to the 
control of off-site sedimentation. This sediment shall be removed by the Contractor at the Division's 
direction. 
 
9.1 Temporary Measures 
 

Temporary erosion control structures shown on the Drawing Plan Set, identified with these 
specifications, or as directed by the Division shall be placed as soon as construction starts and must 
be maintained during the course of the project. At the direction of the Division, the Contractor shall 
remove the temporary controls when they are no longer needed or when required permanent control 
measures have been completed. 

 
If sediment escapes the site, accumulations must be removed at a frequency to minimize further 
negative effects, and whenever feasible, prior to the next rain event. 
 
The contractor shall be responsible for revegetation of all areas in which sediment escapes the site.  
These areas shall be included in the final stabilization of the project and shall be at the cost of the 
contractor. 
 

9.2 Maximum Exposed Areas 
 

Stabilization measures must be initiated as soon as practicable in portions of the site where 
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construction activities have temporarily or permanently ceased, and except as provided below, must 
be initiated no more than seven (7) days after the construction activity in that portion of the site has 
temporarily or permanently ceased. 
  
Where the initiation of stabilization measures by the seventh day after construction activity 
temporarily or permanently ceased is precluded by snow cover, or frozen ground conditions, 
stabilization measures must be initiated as soon as practicable. 
 
Where construction activity on a portion of the site is temporarily ceased, and earth-disturbing 
activities will be resumed within fourteen (14) days, temporary stabilization measures do not have to 
be initiated on that portion of site. 
 
The Division may limit the area of excavation, borrow and embankment operations in progress 
commensurate with the Contractor’s capability and progress in keeping the finished grading, re-
soiling, mulching, seeding and other such permanent control measures current in accordance with the 
acceptable schedule. 

 
9.3 Winterization 
 

When an incomplete project will be left exposed throughout the winter season, the Contractor shall 
furnish the Division a plan indicating the control measures to be installed and maintained until the 
next construction season.  
 
If the winter period falls within the anticipated construction period of the Scope of Work and as 
indicated in the original approved construction schedule, control structures will be paid for by the 
Division at the unit prices in the Offer. 
 
If the project is not substantially completed prior to the winter season due to the failure of the 
Contractor to meet the completion date, these necessary control structures will be installed and 
maintained by the Contractor at his expense and these items will not be paid for under the terms of 
the Scope of Work, except those that are permanent facilities to be left in place in accordance with 
the Drawing Plans Set and Specifications. 

 
9.4 Other Controls   

 
Off-site vehicle tracking of sediments and the generation of dust must be minimized, and any waste 
must be properly disposed. 

 
9.5 Inspections   

 
The Division Inspector shall conduct inspections to ensure that the control practices are functional 
and to evaluate whether the erosion and sediment control measures are adequate and properly 
implemented.  

 
9.6 Enforcement   

 
The Division shall take appropriate steps to ensure that sedimentation does not leave the project site.  
The Division shall require the removal of off-site sediment by the Contractor if such sediment 
resulted from the Contractor’s negligence to place and maintain sediment control structures in 
accordance with the Drawing Plan Set and Specifications. 
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PART 10:  SPILL PREVENTION AND REMEDIATION 
 
The Contractor is expected to prevent and, if necessary, contain and remediate any spills that may occur at 
the site due to plugging activities. All stationary plugging equipment on well locations that are in tiled farm 
fields, residential neighborhoods, parks, or in/adjacent to areas determined by the Division to be 
environmentally sensitive, will be staged on an impermeable liner and berm. The Contractor will have oil 
absorbent pads and booms available onsite during the plugging operations. 
 
PART 11:  HYDROGEN SULFIDE  
 
If the well that is being plugged is known to produce hydrogen sulfide (H2S), the following considerations 
must be observed: 
 

A. The Contractor must provide the appropriate equipment, on-site, to properly detect and abate 
any H2S emitted from the well. If the Contractor does not have the appropriate equipment to 
properly detect and abate any H2S emitted from the well, they will utilize an appropriate party 
to provide these services. 
 

B. The Contractor will shut-in the well each night after the plugging operations have ceased, 
unless otherwise instructed by the Division. The Contractor will continue this process until the 
plugging operations are complete and there are no further signs of a gas release.  

 
PART 12:  CASING 
 
The Division reserves the right to require the removal and or placement of any tubing, casing, or liners 
deemed necessary to properly plug and abandon the well. If a string of casing that would normally be pulled 
cannot be removed, the Contractor may be required to log the well and perforate the casing, in accordance 
with the Division’s instructions, so that cement can be circulated behind the casing. 
 
The Contractor shall run an operational string of casing when caving of the well prevents clean out to depth 
required in the scope of work. 
 
PART 13:  DEFINITIONS 
 
13.1 Clean Out  

 
The process in which the contractor would use a smaller diameter tubular to circulate out material 
from inside a larger diameter wellbore/tubular. This shall include removing mud-laden fluid, 
prepared clay, bridge plugs (e.g. brush and stone plugs, surface debris), and wellbore cave-in (e.g. 
swelling shales, red clays). Equipment needed includes, but is not limited to, tubing, a mud pump, 
a power swivel/power sub or a tubing swivel, a drill bit with the jets removed and/or a notched 
collar.  
 

13.2 Drill Out 
 
The process in which the contractor would use a drill string, associated fittings, and a bit to remove 
an obstruction from inside of the wellbore or casing. This shall include removing cement, grout, 
wood plugs, or other materials in which a cleanout operation failed to remove. Equipment needed 
includes, but is not limited to, a mud pump, power swivel/power sub, drill string (including collars 
and casing or tubing), cross over subs, bit sub, and drill bit.  
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13.3 Wash Over 
 
A process in which the contractor would use an intermediate size working string of casing, usually 
equipped with a carbide coated collar on the bottom joint, to run down over the smaller well tubular 
and clean out the annular space between the well tubulars. This process would include utilizing a 
power swivel or power sub to rotate the working string of casing and a mud pump to circulate fluid 
down between the working string and the outside of the smaller well tubular to wash out the 
material in the annular space between the well tubulars. This shall include removing mud-laden 
fluid, prepared clay, cement, grout, field packers, and surface debris. When needed, a wash over 
bit shall be attached on the bottom of the larger casing to act as a cutting edge for the material on 
the backside of the tubular being washed over. 
 

13.4 Milling  
 

The process in which the contractor shall use a drill string and bit to remove a metal obstruction 
from inside of the wellbore or casing. Equipment needed includes, but is not limited to, a positive 
displacement mud pump with the capacity of pumping at least 3 barrels per minute and able 
to overcome hydrostatic head, power swivel/power sub, drill string (includes collars and casing 
or tubing), cross over subs, bit sub, and mill. The mill type would depend on the material 
encountered. 
 

13.5 Fishing  
 

The process in which the contractor shall use a specialized tools or fishing tool to eliminate an 
obstruction from inside of the wellbore or casing. Equipment needed includes, but is not limited to, 
a fishing tool(s) and fishing string.  
 

13.6 Bail & Grout 
 

The process the contractor shall use when determined that the wellbore can be bailed of all fluid, 
and grouted. Equipment needed includes, but is not limited to, tubing, a bailer, and a grout pump. 
Grout shall be gravity feed to the bottom. This can be done in one application or in stages, 
depending on the well depth and condition. If the well cannot be bailed completely dry the 
contractor shall use a siphon string/tremie tube to remove the water from the well during grout 
application. 

 
PART 14:  WELL OBSTRUCTION ASSESSMENT 
 
If an obstruction is encountered in the well bore that prevents the Contractor from reaching total depth, the 
Contractor will attempt to identify/assess the nature of the obstruction and attempt to remove any 
obstruction deemed an impediment to the plugging operation. The Contractor will supply impression 
blocks as part of their normal rig equipment. 
 
PART 15:  REMOVAL OF AN OBSTRUCTION  
 
The removal of an unknown obstruction that is encountered during the cleanout of a well may require the 
use of milling and/or fishing tooling and equipment. The Contractor will include the costs for these services 
on the appropriate line items in the contingency section of this offer unless these costs are part of a planned 
procedure. The Division will approve a method for the Contractor to remove the well obstruction. The 
Division will first utilize contingency specifications and line items to define this work. The Division will 
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not be responsible for milling or fishing charges that are due to Contractor negligence or Contractor 
equipment failure.  
 
PART 16:  PLUGGED WELL IDENTIFICATION 
 
In compliance with Ohio Administrative Code 1501:9-11-10, a steel plate, a minimum of ¼-inch thick, 
shall be tack welded on top of all plugged wells. The well’s permit number and “ODNR” shall be welded 
on the plate in numbers/letters as large as practical. Letters shall have a minimum relief of 1/8-inch. 
 
PART 17:  TOILET FACILITIES 
 
Where there are no readily accessible public toilet facilities, the Contractor will provide a portable field 
toilet on the location during plugging operations. 
 
PART 18:  COMPLETION, GUARANTEES AND WARRANTIES 
 
Upon completion of the work described in the Project SOW, the Contractor shall request a Project 
Completion Inspection be performed by the Division.  The Division shall inspect the Project site(s) for 
completeness and acceptance against the Project SOW, and if the Division determines necessary, develop 
a list of incomplete and unacceptable work and conditions to be corrected by the Contractor. The Division 
will reinspect the Project site(s) until the Division determines all work described in the Project SOW is 
complete and acceptable.   
 
The Contractor warrants (represents) that their work will be conducted in accordance with the standards 
described in the Project SOW (i.e., the SOW Detailed Drawings and Specifications) and that the 
Contractor’s work be free of defects.  Contractor guarantees their work and materials for a Warranty Period 
of one year, unless otherwise stated as a special provision of the SOW Detailed Specifications. The one-
year Warranty Period commences on the date of inspection on the Project Completion Inspection form that 
accepted the work. 
 
Should defects develop with the Contractor’s work or materials within the Warranty Period, the Contractor 
shall, upon written notice of the Division, remedy the defects and any associated disturbance at their own 
expense.  If the Contractor, after receiving the Division’s notice, does not remedy the defects to the 
satisfaction of the Division, the Division may proceed against the Contractor as prescribed by the 
Department of Administrative Services (DAS), Index Number MAC110.  All representations, warranties, 
and guarantees made in the DAS Index Number MAC110 contract and the Project SOW shall survive final 
payment and termination or completion of this Contract. 
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SCOPE OF WORK 
ASHTABULA #12 PROJECT 

Multiple Orphan Well Sites 
Ashtabula County, Monroe & Colebrook Townships 

  
 

SEQUENCE OF WORK 
 

General: Performance of all work shall be coordinated with the Division of Oil and Gas Resources 
Management (“Division”) Orphan Well Inspector (“Inspector”). The Sequence of Work shall be repeatable 
for all the project’s wells. Work ahead of service rig mobilization shall be at the discretion of the 
Division. Work shall not be initiated prior to fourteen (14) days ahead of rig mobilization, unless approved 
in writing by the Division. Any work performed shall be done in accordance with all requirements listed 
in this Scope of Work. 
 
The Sequence of Work for the Orphan Well Project shall be as follows: 
 
Phase I: 
 

1) Contact the Ohio Utility Protection Service and the Ohio Oil & Gas Producers Underground 
Protection Service. 
 

2) Coordinate with the Orphan Well Inspector and the local authorities for the mobilization of 
equipment over the roads and bridges to the site as applicable. 

 
3) Verify with the Orphan Well Inspector that the pre-construction staking (i.e. Construction Work 

Limits) has been completed by the Division. The pre-construction staking must be completed 
prior to mobilization. 

 
Phase II: 
 

1) Mobilize all necessary equipment to the site and develop the site access as shown on the Drawing 
Plan Set. 

 
2) Implement site safety and secondary containment as described in the Detailed Specifications. 

 
3) Install perimeter sediment controls as required by the Division. 

 
4) Prepare the well for plugging as described in the Detailed Specifications, “Well Head Control.” 

 
5) Upon successful installation and approval of the wellhead and establishment of well control, the 

Contractor shall begin to plug the well as described in the Plugging Plan and Detailed 
Specifications, “Well Preparation & Plugging.” 
 

6) No sooner than three (3) business days after placing the uppermost plug, the Division will 
inspect the well at surface to determine if any additional plugging work shall be required at 
that time. If additional work is not needed the Contractor shall cut the casing as defined in 
the Plugging Plan. 
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7) The Contractor shall set the plugged well identification as outlined in the General Specifications 
and Ohio Administrative Code 1501-9-11-10. 

 
Phase III:  
 

1) Within three (3) working days after Division has determined the plugging operations are completed, 
the Contractor shall remove all well and well plugging-related equipment, fluids, and cuttings from 
the site. The Contractor shall also excavate and remove all contaminated soils present onsite if 
present. 
 

2) Within fourteen (14) days after the completion of the plugging operations, the Contractor shall 
resoil as applicable, final grade, disc, fertilize, seed, and mulch all disturbed areas.  If work cannot 
be complete due to the season or weather conditions, the site shall be winterized per the 
General Specifications, Part 9 Erosion and Sediment Control and the site restoration shall be 
scheduled for completion. 
 

3)  All reclamation shall be finished to an equal or better condition than what existed prior to 
construction. The Division shall give the final approval for the restoration of the site. 
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SCOPE OF WORK 
ASHTABULA #12 PROJECT 

Multiple Orphan Well Sites 
Ashtabula County, Monroe & Colebrook Townships 

  
 

WELL DESCRIPTION 
 

This Well Description is for: 
 
John Pazdziorko #1, API #34-007-2-0034-00-00, Ashtabula County, Monroe Township. 
 
Background: The John Pazdziorko #1 is located 4.75 miles east of Kingsville within a wooded area 
approximately 520 feet south of Weaver Road. The 7.54-acre parcel (#32-009-00-012-01) is owned by 
Terry A. Palmer. 
 
Recent Division inspections show that well is equipped with 10.75-inch casing, 5.5-inch casing and 2-
inch tubing. The tubing is open above a closed gate valve. There is a tubing head on the 5.5-inch casing 
with 3.5-inch steel lines tied into it with closed gate valves. The 5.5-inch casing is on a hanger that is 
resting on the 10.75-inch casing. There is no storage equipment associated with this well.   
 
According to the Geological Survey Well Card on file, the John Pazdziorko #1 was drilled in 1959 to a 
total depth of 3,145 feet to produce from the Clinton Sandstone. The record shows the following 
formation information:  
 

Formation Top (ft) Bottom (ft) Remarks 
Shale & gravel 0 90 Water at 90 feet 
Shale & slate 90 365  
Slate 365 1,000  
Shale 1,000 1,330  
Slate 1,330 1,605  
Shale 1,605 1,690  
Slate, gray 1,690 1,807  
Slate, black 1,807 1,835  
Lime 1,835 2,010  
Oriskany 2,010 2,170 Hole full of water at 2,148 feet 
Newburg 2,870 2,935 Hole full of water at 2,885 feet 
Bottom lime  2,960  
Shale 2,960 2,987  
Lime 2,987 2,992  
Slate 2,992 3,040  
Little lime 3,040 3,070  
Slate 3,070 3,079  
Red rock 3,079 3,087  
Stray 3,087 3,106  
White Clinton 3,106 3,116  
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Sand broken 3,116 3,124  
Sand dark 3,124 3,130  
Red sand 3,130 3,142  
White sand 3,142 3,145  
    

 
The completion data for the John Pazdziorko #1 shows the following casing information: 
 

• 10.75-inch diameter casing set to 78 feet 
• 8-inch diameter casing set to 365 feet 
• 7-inch diameter casing set to 2,342 feet, removed upon completion 
• 5-inch diameter casing set to 3,082 feet, cemented 
• 2-inch tubing set to 3,140 feet 

 
For the purposes of this Scope of Work it is assumed that the John Pazdziorko #1 was drilled to a 
total depth of 3,145 feet into the Clinton Sandstone, that it is equipped with 78 feet of 10.75-inch 
casing, that it is equipped with 365 feet of 8-inch casing, that it is equipped with 3,082 feet of 
cemented 5.5-inch diameter casing, that it is equipped with 3,140 feet of 2-inch tubing, and that it is 
unknown if there is pressure on the well. 
 
The deepest underground source of drinking water (USDW) is not mapped in this area. Based on local 
water well data, offset oil and gas well records within the reviewed area, and published groundwater 
resources information for Ashtabula County, water wells in this area are developed within interbedded 
sand and gravel deposits and may yield up to ten gallons per minute. There are no documented water 
wells within 300 feet of the John Pazdziorko #1. The work zone does not fall within any source water 
protection areas. According to the Division of Mineral Resources Management, there are no documented 
underground or surface mines at the well location.  
 
Scope of Work:  This project includes the mobilization and access to the site, plugging the orphan well, 
removal of all oil field equipment, temporary storage and disposal of all fluid and materials removed from 
the well and well site and regrading and revegetating all areas disturbed by the plugging operation. 
  
It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials having 
jurisdiction over all roads that are intended to be utilized for this project. The Contractor shall provide 
written documentation to the Chief, of all road use notifications/approvals prior to mobilizing equipment 
to the site. 
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SCOPE OF WORK 
ASHTABULA #12 PROJECT 

Multiple Orphan Well Sites 
Ashtabula County, Monroe & Colebrook Townships 

  
 

PLUGGING PLAN 
 
This Plugging Plan is for: 
 
John Pazdziorko #1, API #34-007-2-0034-00-00, Ashtabula County, Monroe Township. 
 
For the purposes of this Scope of Work it is assumed that the John Pazdziorko #1 was drilled to a 
total depth of 3,145 feet into the Clinton Sandstone, that it is equipped with 78 feet of 10.75-inch 
casing, that it is equipped with 365 feet of 8-inch casing, that it is equipped with 3,082 feet of 
cemented 5.5-inch diameter casing, that it is equipped with 3,140 feet of 2-inch tubing, and that it is 
unknown if there is pressure on the well. Further detailing of the Plugging Plan requirements can 
be found in the Detailed Specifications. Photos are provided in Appendix II.  

 
1) The Contractor will safely relieve any pressure that may be built up on this well prior to commencing 

plugging operations. The Contractor will give the property owner and local fire authorities a 
minimum of twenty-four (24) hour notice prior to blowing down the well. 
 

2) The Contractor shall visually examine the existing casing(s), to evaluate their condition immediately 
below grade. If the casing(s) are found to be severely degraded, the Contractor will remove the 
incompetent section of casing and install enough new casing, of similar diameter, to bring the top of 
the existing casing(s) to a suitable working height. 
 

3) The Contractor shall install an appropriately sized and lined temporary cellar around the wellhead to 
capture any fluids generated during the plugging process. 

 
4) The Contractor shall then install an appropriate wellhead and an approved method of well control on 

the most appropriate sized casing to insure there is control of gas and/or fluids generated from the 
well. The Contractor shall establish and maintain well control throughout the entire plugging 
process and maintain 200 barrels of freshwater on location for well control. 

 
5) The Contractor will remove the 2-inch tubing and stage it on a bermed liner for further evaluation. 

The Contractor shall provide an accurate measurement of the amount of tubing retrieved from the 
wellbore. 
 

6) Once the tubing is removed, the Contractor will run their tools down the well to verify the well is 
open to 3,140 feet or a depth approved by the Division. 
 

7) Once total depth or a Division approved depth has been verified, the Contractor will load the hole 
with freshwater and run a Gamma Ray/CCL/Temperature/Bond & Caliper log to verify casing 
diameter, depth of casing, borehole diameter, and any bond behind casings that are present. 

 
8) All cement plugs shall be set through a working string of 1.5-inch minimum inside diameter (ID) 

tubing using an approved cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon. The 
well shall be in a static condition prior to beginning any cementing activities. In addition, at the 
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discretion of the Division, circulation must be established, and all free crude oil shall be circulated 
from the wellbore prior to setting any plug. 

 
9) The Contactor will set a 450-foot bottom plug from 3,140 feet to 2,690 feet to cover the Clinton 

Sandstone. The Contractor will wait on cement a minimum of eight (8) hours, after which they will 
run their tools into the hole to verify the depth to the top of the plug. If the plug level has dropped or 
it is determined that a competent plug has not been achieved, additional plugs may be required, at the 
discretion of the Division. 
 

10) The Contractor will then rip/shoot the 5.5-inch diameter casing at the lowest free point above the salt 
section, which will be determined by log data (estimated to be at 2,400 feet) and remove it from the 
wellbore. All casing removed from the well will be staged on a bermed liner for further evaluation. 
The Contractor will provide accurate measurements for casing retrieved from the wellbore. 
 

11) The Contactor will set a 400-foot plug from 2,175 feet to 1,775 feet to cover the top of the Big Lime. 
The Contractor will wait on cement a minimum of eight (8) hours, after which they will run their 
tools into the hole to verify the depth to the top of the plug. If the plug level has dropped or it is 
determined that a competent plug has not been achieved, additional plugs may be required, at the 
discretion of the Division. 
 

12) At the discretion of the division, the Contactor will set a 400-foot plug from 1,100 feet to 700 feet to 
cover a potential production zone in the Ohio Shale. The Contractor will wait on cement a minimum 
of eight (8) hours, after which they will run their tools into the hole to verify the depth to the top of 
the plug. If the plug level has dropped or it is determined that a competent plug has not been 
achieved, additional plugs may be required, at the discretion of the Division. 
 

13) The Contactor will set a 350-foot plug from 550 feet to 200 feet. The Contractor will wait on cement 
a minimum of eight (8) hours, after which they will run their tools into the hole to verify the depth to 
the top of the plug. If the plug level has dropped or it is determined that a competent plug has not 
been achieved, additional plugs may be required, at the discretion of the Division. 
 

14) The Contactor will set a surface plug from the top of the previous plug to within 30-inches of ground 
level, wait on cement a minimum of eight (8) hours, then check the cement level and top off with 
additional cement if necessary. 

 
15) No sooner than three (3) business days after placing the uppermost plug, the Division will inspect the 

well at the surface to determine if any additional plugging work shall be required at that time. If 
additional work is not needed the Contractor shall cut to a depth of 30-inches below grade, and the 
Contractor shall set the plugged well identification as outlined in the General Specifications and Ohio 
Administrative Code 1501-9-11-10. 
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SCOPE OF WORK 
ASHTABULA #12 PROJECT 

Multiple Orphan Well Sites 
Ashtabula County, Monroe & Colebrook Townships 

  
 

WELL DESCRIPTION 
 

This Well Description is for: 
 
JA Zevchik Unit #1, API #34-007-2-1658-00-00, Ashtabula County, Colebrook Township. 
 
Background: The JA Zevchik Unit #1 is located 3.2 miles east of Orwell within a field approximately 
325 feet east of Fenton Road. The 14.26-acre parcel (#10-016-00-010-03) is owned by Nathan and Rudy 
Miller. 
 
Recent Division inspections show that well consists of 4.5-inch casing swaged down to 2-inch that has 
been bent over at ground level. The top of the swage is open.  No production, transmission, or storage 
equipment was found to be associated with this well. 
 
According to the Geological Survey Well Card on file, the JA Zevchik Unit #1 was drilled in 1981 to a 
total depth of 3,840 feet to the Queenston and was completed to produce from the Clinton Sandstone. The 
record shows the following formation information:  
 

Formation Top (ft) Bottom (ft) Remarks 
Ohio shale  2,088  
Big Lime 2,088 2,650  
Salt 2,650 3,154  
Lockport 3,154 3,584  
Packer shale 3,584 3,620  
Clinton 3,620 3,800  
Queenston 3,800 3,840 Total depth 
    

 
The completion data for the JA Zevchik Unit #1 shows the following casing information: 
 

• 8.63-inch diameter casing set to 300 feet and cemented to surface with 150 sacks 
• 4.5-inch diameter casing set to 3,827 feet and cemented with 150 sacks 

 
The 4.5-inch casing was shot 19 times between 3,664 feet and 3,740 feet.  

 
For the purposes of this Scope of Work it is assumed that the JA Zevchik Unit #1 was drilled to a 
total depth of 3,840 feet into the Queenston formation, that it is equipped with 300 feet of cemented 
8.63-inch surface casing, that it is equipped with 3,827 feet of 4.5-inch casing cemented with 150 
sacks, and that the 4.5-inch casing is open at the surface and bent over. 
 
The deepest underground source of drinking water (USDW) is not mapped in this area. Based on local 
water well data, offset oil and gas well records within the reviewed area, and published groundwater 
resources information for Ashtabula County, water wells in this area are developed in clay, sandy clay, or 
underlying shale. Many water wells are dry or brackish and typically yield less than three gallons per 
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minute. There are no documented water wells within 300 feet of the JA Zevchik Unit #1. The work zone 
does not fall within any source water protection areas. According to the Division of Mineral Resources 
Management, there are no documented underground or surface mines at the well location. 
 
Scope of Work:  This project includes the mobilization and access to the site, plugging the orphan well, 
removal of all oil field equipment, temporary storage and disposal of all fluid and materials removed from 
the well and well site and regrading and revegetating all areas disturbed by the plugging operation. 
 
It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials having 
jurisdiction over all roads that are intended to be utilized for this project. The Contractor shall provide 
written documentation to the Chief, of all road use notifications/approvals prior to mobilizing equipment 
to the site. 
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SCOPE OF WORK 
ASHTABULA #12 PROJECT 

Multiple Orphan Well Sites 
Ashtabula County, Monroe & Colebrook Townships 

  
 

PLUGGING PLAN 
 
This Plugging Plan is for: 
 
JA Zevchik Unit #1, API #34-007-2-1658-00-00, Ashtabula County, Colebrook Township. 
 
For the purposes of this Scope of Work it is assumed that the JA Zevchik Unit #1 was drilled to a 
total depth of 3,840 feet into the Queenston formation, that it is equipped with 300 feet of cemented 
8.63-inch surface casing, that it is equipped with 3,827 feet of 4.5-inch casing cemented with 150 
sacks, and that the 4.5-inch casing is open at the surface and bent over. Further detailing of the 
Plugging Plan requirements can be found in the Detailed Specifications. Photos are provided in 
Appendix II. 

 
1) The Contractor shall visually examine the existing casing(s), to evaluate their condition immediately 

below grade. If the casing(s) are found to be severely degraded, the Contractor will remove the 
incompetent section of casing and install enough new casing, of similar diameter, to bring the top of 
the existing casing(s) to a suitable working height. 
 

2) The Contractor shall install an appropriately sized and lined temporary cellar around the wellhead to 
capture any fluids generated during the plugging process. 

 
3) The Contractor shall then install an appropriate wellhead and an approved method of well control on 

the most appropriate sized casing to insure there is control of gas and/or fluids generated from the 
well. The Contractor shall establish and maintain well control throughout the entire plugging 
process and maintain 200 barrels of freshwater on location for well control. 
 

4) The Contractor will run their tools down the well to verify the well is open to 3,820 feet or a depth 
approved by the Division. If the well is not open, the Contractor will drill/clean out the well to 3,820 
feet or a depth approved by the Division. 
 

5) Once total depth or a Division approved depth has been verified, the Contractor will load the hole 
with freshwater and run a Gamma Ray/CCL/Temperature/Bond & Caliper log to verify casing 
diameter, depth of casing, borehole diameter, and any bond behind casings that are present. 

 
6) All cement plugs shall be set through a working string of 1.5-inch minimum inside diameter (ID) 

tubing using an approved cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon. The 
well shall be in a static condition prior to beginning any cementing activities. In addition, at the 
discretion of the Division, circulation must be established, and all free crude oil shall be circulated 
from the wellbore prior to setting any plug.  

 
7) The Contactor will set a 450-foot bottom plug from 3,800 feet to 3,350 feet to cover the Clinton 

Sandstone. The Contractor will wait on cement a minimum of eight (8) hours, after which they will 
run their tools into the hole to verify the depth to the top of the plug. If the plug level has dropped or 
it is determined that a competent plug has not been achieved, additional plugs may be required, at the 
discretion of the Division. 
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8) The Contractor will then rip/shoot the 4.5-inch diameter casing at the lowest free point above the salt 

section, which will be determined by log data (estimated to be at 2,600 feet) and remove it from the 
wellbore. All casing removed from the well will be staged on a bermed liner for further evaluation. 
The Contractor will provide accurate measurements for casing retrieved from the wellbore. 
 

9) The Contactor will set a 400-foot plug from 2,380 feet to 2,030 feet to cover the top of the Big Lime. 
The Contractor will wait on cement a minimum of eight (8) hours, after which they will run their 
tools into the hole to verify the depth to the top of the plug. If the plug level has dropped or it is 
determined that a competent plug has not been achieved, additional plugs may be required, at the 
discretion of the Division. 
 

10) The Contactor will set a 400-foot plug from 1,300 feet to 900 feet to cover a potential production 
zone in the Ohio Shale. The Contractor will wait on cement a minimum of eight (8) hours, after 
which they will run their tools into the hole to verify the depth to the top of the plug. If the plug level 
has dropped or it is determined that a competent plug has not been achieved, additional plugs may be 
required, at the discretion of the Division. 
 

11) The Contactor will set a 300-foot plug from 500 feet to 200 feet to cover the bottom of the surface 
casing. The Contractor will wait on cement a minimum of eight (8) hours, after which they will run 
their tools into the hole to verify the depth to the top of the plug. If the plug level has dropped or it is 
determined that a competent plug has not been achieved, additional plugs may be required, at the 
discretion of the Division. 
 

12) The Contactor will set a surface plug from the top of the previous plug to within 30-inches of ground 
level, wait on cement a minimum of eight (8) hours, then check the cement level and top off with 
additional cement if necessary. 

 
13) No sooner than three (3) business days after placing the uppermost plug, the Division will inspect the 

well at the surface to determine if any additional plugging work shall be required at that time. If 
additional work is not needed the Contractor shall cut to a depth of 30-inches below grade, and the 
Contractor shall set the plugged well identification as outlined in the General Specifications and Ohio 
Administrative Code 1501-9-11-10. 
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SCOPE OF WORK 
ASHTABULA #12 PROJECT 

Multiple Orphan Well Sites 
Ashtabula County, Monroe & Colebrook Townships 

  
 

DETAILED SPECIFICATIONS 
 
The Contractor is reminded to review the Scope of Work documents carefully.  Coordination, permission, 
or direction of the Division may be required for use of individual Detailed Specification line items.  The 
Division shall only pay for quantities of items that are correctly installed and completed in accordance with 
the Detailed Specifications and Drawing Plan Set.  The Division shall not guarantee payment of any work 
completed without or prior to following the conditions described herein of each line item. 
 
MOBILIZATION 
 
A. Description:   This work shall consist of the development of access and the mobilization of the 

Contractor's forces and equipment necessary for performing the required work under the Scope of 
Work for the well site.  

  
 This item shall include the transportation of personnel, equipment, and supplies to and from each 

site as well as the maintenance of all onsite access roads. 
 
 As part of this line item, the Contractor shall also include any maintenance of traffic required within 

the road right-of-way per Part 7 of the General Specifications. 
 
 Also, the Contractor shall be responsible for cleaning mud and dirt associated with construction 

from all roadway surfaces (public and private) as per Part 7.1 of the General Specification for the 
duration of the Project and as directed by the Division. 

 
B. Execution:   No additional compensation shall be made to the Contractor for remobilization after 

his equipment has been removed from the site.  If applicable, this shall include remobilization of 
equipment if removed due to winterization of the project. 
 
Any damage to the road, drives, and/or culverts caused by the mobilization shall be repaired by the 
Contractor at the Contractor’s expense.  All repairs shall be done equal to or better to that which 
existed prior to construction activities. 
 
Crop removal shall be considered incidental to “Mobilization”. 

 
C. Measurement:   Measurement for payment will be considered and measured as a unit satisfactorily 

completed and accepted by the Division. 
 
 If any portion of the item is non-performed to the satisfaction of the Division (i.e., the mud 

and dirt are not cleaned from the roadway, the proper signage is not used as detailed) this is 
considered unsatisfactory and shall be cause for the rejection of payment of this item. 

 
 As part of the consideration to be satisfactorily completed, work shall be per the “Sequence 

of Work.” 
 
D. Payment: The cost of this work shall be included in the lump sum price for "Mobilization." 
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CLEARING & GRUBBING 
 
A. Description:  This item covers the removal of the vegetation within the limits shown on the Drawing 

Plan Set to provide adequate space to maneuver equipment to complete the proposed work at each 
well.   

 
B. Execution:  The Contractor shall only clear enough of the site within the limits shown on the 

Drawing Plan Set to provide adequate space to maneuver equipment to complete the proposed 
work.  The Division shall exercise control over clearing and shall designate all trees, plants, shrubs, 
abandoned material, trash, etc., to be removed or to remain. This work shall also include the 
preservation from injury or defacement of all trees designated to remain.   

  
 If the Contractor clears and/or grubs beyond the construction work limits, whether knowingly or 

accidentally, the Contractor shall replant and/or otherwise restore all areas outside of the limits to a 
condition equal to or better than what existed prior to beginning work. This shall be no at no additional 
expense to the Division.  

  
 All tree disturbance (trimming and/or removal) activities shall be coordinated with the 

Division as these trees may provide suitable roosting, foraging, or traveling habitat for Threatened 
& Endangered species. To prevent adverse impacts to Threatened & Endangered species, clearing 
of trees with a DBH (Diameter at Breast Height) greater than 3inches, shall not take place between 
April 1st and September 30th. 

 
 All removed vegetation shall be placed in a stable manner.  Brush and debris shall be stacked to 

the down slope side of the work, outside of the work limits.  The Division shall make the final 
determination as to the stability and location of the constructed piles. The log pile(s) shall not 
exceed four (4) feet in height or eight (8) feet in width, and thirty (30) feet in length.  The Contractor 
shall be responsible for the repair/reconstruction of the piles, at the discretion of the Division, up 
to the final acceptance of the project. 

 
 All stumps shall be cut off flush with the existing ground surface prior to placement of material.  
 
 All logs and stumps not suitable for stacking onsite shall be hauled off site. Proper disposal is the 

Contractor’s responsibility. If necessary, logs/vegetation shall be hauled to an authorized OEPA 
landfill. 

 
 Burning of debris materials shall not be permitted on-site. 
 
C. Measurement:   Measurement for payment will be considered and measured as a unit satisfactorily 

completed and accepted by the Division. This measurement shall be for the entire project as one 
unit.   

 
D. Payment:  Payment shall be made at the contract lump sum price per "Clearing & Grubbing." 
 
 
SITE SAFETY 
 
A. Description: The work will include the installation and implementation of safety procedures for the 

plugging of the orphan well as described herein.  
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B. Definitions & Installation: It is the Contractor’s responsibility to properly maintain all of the latter 
mentioned throughout the duration of the project. Any damages shall be repaired or replaced at no 
additional cost to the Division. Site safety measures shall be removed prior to the demobilization 
of the Contractor’s workforces.  

 
 Any release of materials into or onto the ground or surface waters outside of the primary 

and/or secondary containment shall follow the Ohio One-Call System as described in 
Appendix I, “One Call”. The Ohio One-Call System shall be contacted at 1-844-OHCALL1 
within 30-minutes of becoming aware of the occurrence.  

  
1. Notification: Due to the close proximity of the wells to residences, buildings and the potential 

safety issues involved with the plugging procedure, the contractor or contractor’s representative 
will contact the residents two weeks prior to the commencement of plugging activities to notify 
them of the potential safety issues. 

 
2. Temporary Construction Fence & Posts:  The temporary construction fencing shall be 

composite, orange mesh with a minimum overall height of four (4) feet. Fence posts are to be 
steel five (5) feet t-posts. Fence materials shall meet the ODOT Construction and Materials 
Specifications (CMS) Item 710.11. 
 
The posts shall be driven or set in holes to a minimum depth of one (1) foot and at intervals not 
to exceed ten (10) feet. The fence shall be stretched and securely fastened to each post using 
metal or plastic ties. 
 
Fencing shall be placed around the entire work area. The Contractor shall work in conjunction 
with the Division for placement of the temporary fence. All fence shall be removed at the 
completion of the project.  
 

3. Identifications & Markings: Any potential ignition sources within a fifty (50) foot radius shall 
be identified and marked by the Contractor. 

  
All identifications, marking and plugs shall be inspected and approved by the Division prior to 
commencing with any well plugging activities. 

 
4. Air Movers (Industrial Fans): The Contractor will also be required to have onsite industrial 

fans or air movers in the event natural gas is detected and found to be settling at ground level 
and not properly dissipating from the site. 
 

5. Temporary Shut-In: The Contractor will shut-in the well each night after the plugging 
operations have ceased, unless otherwise instructed by the Division. The Contractor will 
continue this process until the plugging operations are complete and there are no further signs 
of a gas release.  

 
6. Power/Utility Lines Safety: Other utility lines also cross the work area which will also need to 

be worked around to ensure no damage is caused to the lines.  
 
Utility lines cross over the access route which will require warning signs to insure awareness. 

 
7. Emergency Response Plan: The Contractor will assemble an Emergency Response Plan (ERP) 

with all contact information, emergency preventative measures, and for any well-related issues 
that may occur. ERPs shall be submitted to the Division via email to 
DOGRM.EMNOTIFY@dnr.ohio.gov  for approval prior to beginning work.  
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The Contractor will be responsible for maintaining this ERP on site during the plugging 
operations. Ingress/Egress for evacuation and/or public safety will be discussed in the safety 
meeting to be held on location by the Contractor with local responders and Division personnel. 
These routes will be listed in the ERP. The Division will review with the Contractor prior to 
the start of plugging operations. 
 

Well Name  Safety Measures Required 

John Pazdziorko #1, JA 
Zevchik Unit #1 

Notification; Temporary Construction Fence & Posts; Identifications & 
Markings; Air Movers; Temporary Shut-In; Power/Utility Lines Safety; 
Emergency Response Plan 

 
C. Measurement:  Measurement for payment will be considered and measured as a unit satisfactorily 

completed and accepted by the Division. 
 
D. Payment: Payment for this work, including labor, installation, materials and removal shall be made 

at the lump sum price for "Site Safety." 
 
 
ROAD MATS 
 
A. Description:   This item shall consist of the transportation, delivery, installation, and removal of 

road mats as described. The placement of road mats within the limits of construction shall be at the 
discretion of the Division. This item shall be utilized to protect the existing utilities, driveways, 
roadway, curbs, sidewalks, and lawn space that will be traversed within the construction work 
limits.  This item shall also include all work required to move between wells included in this 
contract, that require road mats as shown on the Drawing Plan Set. 

 
B. Material:   Road matting shall be non-permeable, composite mats. Non-permeable, composite mats 

shall be a minimum of four (4) inches thick with a minimum surface dimension of seven (7) feet 
wide and thirteen (13) feet long. Non-permeable, composite mats and associated components (i.e. 
ramps, berms, and fittings) shall be installed per the manufacturer’s recommendations.  

 
 All materials delivered to the site must be in a shape to be able to cover the area properly and 

still have the strength and integrity to complete the required work.  The Division may reject 
any mats determined to be damaged beyond useful life or remove square footage as measured 
from each individual mat.   

 
C. Execution:   Mats shall be kept clean throughout the project. If it is determined by the Division, the 

mats do not meet this requirement the Contractor shall have any sediment or mud removed 
immediately. 

 
D. Measurement:   Measurement for payment for the road mats shall be made by actual field 

measurements of quantities satisfactorily installed at the site. Each road mat shall be measured for 
a square foot installed.  

 
 Road mats shall be utilized for the duration required to plug the well at each site.  Only one 

measurement and payment shall be made for “Road Mats” upon completion of the well site.   
 

For circumstances in which the Division extends the projected completion date (i.e. well 
obstructions, required milling operations, etc.), the contractor shall also provide a cost for 
"Road Mats" as a dollar amount per mat per day under “Contingency Specifications” within 
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the original Offer. Additional payment will be evaluated and determined by the Division. 
 
E. Payment:   The cost of this work shall be included in the unit price per square foot for "Road 

Mats." 
 
 
SECONDARY CONTAINMENT 
 
A. Description: This item shall include all labor and materials required for the installation, 

maintenance, and deconstruction of the secondary containment. Onsite materials and equipment 
required to be stored within the secondary containment shall be as follows: containers that store 
liquid brine, oilfield waste, and/or fuels as well as any required pumps. In determining the method, 
design, and capacity for secondary containment, the Contractor shall address the typical failure 
mode, and the most likely quantity of brine or other oil field waste substance that would be 
discharged. 

 
B. Materials:   The Contractor shall supply catchment basins or diversion structures to intercept and 

contain discharges of brine or other oilfield waste substances during the project. Materials shall 
consist of impermeable containers or liners made of a material that is compatible with the waste 
stored or used within the containment. Containment materials shall be impervious and have 
supporting documentation of the permeability, chemical compatibility, and other applicable 
QA/QC standards, is acceptable. Use of a liner shall at a minimum be a 20-mil thickness. 
 
Materials shall be durable enough to support the weight of heavy equipment used for the plugging 
operations. Materials shall have sufficient strength and thickness to maintain the integrity of the 
container or liner. The container or liner shall be designed, constructed, and maintained so that the 
physical and chemical characteristics of the container or liner are not adversely affected by the 
waste and the container or liner is resistant to physical, chemical and other failure during 
transportation, handling, installation and use.  
 
Liner walls shall consist of metal, wood, concrete, plastic, or approved equal. Wall materials shall 
be designed, constructed, and maintained to withstand the overtopping and sliding forces of 
secondary containment filled to capacity.  
 
The Division shall determine the merit of the proposed materials compatibility, impermeability, 
integrity, and durability in determining if the material is sufficient for the project.  
 

C. Installation:  Secondary containment shall be installed prior to any drilling or liquid storage at the 
project site. Secondary containment shall provide a minimum volume equal to 50% of the 
primary storage capacity. 
 
Upon request of the Division, the Contractor shall provide calculations in tabular format of the 
containment providing both the secondary containment capacity and the on-site material storage. The 
Division can require that sections of a secondary containment be removed for inspection and 
sampling if a spill occurs during the project.  
  
Installation of the containers or liners, including seams and pipe penetrations, shall be in accordance 
with the manufacturer’s recommendations. All seams and non-seam area of the container or liner 
shall be inspected by the Division for defects, holes, and blisters. 
 
Care shall be taken when operating equipment on or near the container or liner to prevent any 
damage to the secondary containment.  If damage occurs, it shall be repaired by the Contractor at 
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his/her expense prior to continuing the project. 
 

The Contractor shall retain all ownership and responsibility for the secondary containment. All 
secondary containment shall be removed from the site and retained by the Contractor at the 
conclusion of the project.  

 
D. Measurement:   Secondary containment, which includes all materials, labor, and equipment necessary 

to provide the required secondary containment, will be considered and measured as a unit 
satisfactorily completed and accepted by the Division. Secondary containment shall not be 
considered complete until all secondary containment has been removed from the site at the 
completion of the project. 

 
E. Payment:   Payment for this work shall include all material, labor, and equipment necessary to 

complete the work and be made at the lump sum price for "Secondary Containment." 
 
 
SILT FENCE 
 
A. General:  This item covers construction of the silt fences and/or straw bale dikes.  The Division 

shall designate utilization of silt fence, straw bale dikes or a combination of both at locations 
selected for placement.  

 
The placement of silt fence and straw bale dikes within the limits of construction shall be at the 
discretion of the Division. 

 
During the life of the project, the Contractor shall maintain these silt and erosion-control structures.  
Accumulated silt shall be removed when it, in the Division's opinion, may damage or reduce the 
effectiveness of the structure.  

 
B. Straw Bale Dikes 
 

1. Materials:  Straw bale dikes shall be constructed with twine-bound square straw or hay bales, 
staked to remain in place. 

 
2. Installation and Execution:  The location of the dikes shall be as directed by the Division, at 

the time of construction.  When the usefulness of the dikes has ended, they shall be removed 
and disposed.  Dikes may remain in place upon completion of the project only when permitted 
by the Division. 

 
C. Silt Fence 
 

1. Materials 
 

a. The silt fence fabric shall conform to the ODOT Item 712.09, Type C. The silt fence shall 
be installed in accordance with all manufacturers' instructions. 

 
 The fabric shall be free of any treatment that might significantly alter its physical 

properties.  During shipment and storage, the fabric shall be wrapped in a heavy-duty 
protective covering to protect it from direct sunlight, dirt, and other debris. 

 
 The manufacturer shall submit certified test data to cover each shipment of material. 
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b. The silt fence used shall be a prefabricated silt fence with fabric already attached to posts 
or shall be assembled in the field according to the following installation guidelines. 

 
The fabric shall be a pervious sheet composed of a strong, rot-proof polymeric yard or fiber 
oriented into a stable network, which retains its relative structure during handling, 
placement, and long-term service.  It shall have excellent resistance to deterioration from 
ambient temperatures, acid, and alkaline conditions, and shall be indestructible to 
microorganisms and insects.  The material shall be resistant to deterioration by ultraviolet 
light and protected until placement as recommended by the manufacturer such that no 
deterioration occurs.  During shipment and storage, the rolls of fabric shall be protected 
against deterioration from the sun, mud, dirt, dust, and other harmful conditions at all times 
until their use. 

 
2. Installation Guidelines for Silt Fence:  Silt fence shall be installed in the following manner. 

   
a. First, a small toe-in trench shall be dug along the line where the silt fence is to be placed.  

The trench shall be a minimum of 6-inch deep and 6-inch wide.  The excavated material 
shall be placed on the front or uphill side of the trench to facilitate backfilling later. 

 
b. Next, fence posts shall be driven into the back or downstream side of the trench.  The posts 

shall be driven so that at least one-third (1/3) of the height of the post is in the ground.  
When installing a prefabricated silt fence with fabric attached to the posts, the posts shall 
be driven so that at least 6-inch of fabric shall be buried in the ground.  Most prefabricated 
silt fences have posts spaced approximately 6 feet – 8 feet apart, which is usually adequate.  
If there is a low spot where most sediment tends to collect, the prefabricated silt fences can 
be backed up with bale backup.  Posts shall be hardwood with sufficient strength to support 
a full load of deposited sediment. 

 
c. Finally, the trench shall be backfilled with the excavated material and tamped so that at 

least 6-inch of the fabric is securely toed into the ground to prevent under-mining. 
 
d. The silt fences shall be maintained throughout construction.  The Contractor shall conduct 

regular inspections and after all heavy rains.  Damaged fences must be repaired 
immediately. 

 
e. At the completion of construction and upon establishment of suitable vegetation as 

determined by the Division, all silt fence structures shall be removed.  Areas disturbed by 
the removal operation including temporary access roads shall be revegetated.  In general, 
this operation shall consist of regrading, re-fertilizing, reseeding, and mulching. 

 
D. Measurement:  Measurement for payment for the above-described work shall be made by actual 

field measurements of quantities satisfactorily installed and completed.  When using silt fence with 
bale backup the measurement shall be the length of the silt fence installed, plus the length of the 
straw bale dike installed. 

 
E. Payment for Silt Fence and Straw Bale Dikes:  Payment for this item shall be made at the unit price 

per linear foot of "Silt Fence." The Division shall only pay for quantities of items that are completed. 
 
 
EARTHWORK 
 
A. Description:  This work consists of all work required to excavate, transport, and redeposit material 
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to the lines and grades in the areas indicated on the Drawing Plan Set.  This line item shall include, 
but not be limited to, the excavation for development of access, work areas channels, drainage 
ditches, culverts, test pits, blending excess materials, general grading for sediment controls and 
final grading.  

 
B. Definitions: 

 
General Soils:  Considered to be an unclassified soils unit.  It is anticipated that the majority of the 
material to be removed will consist of a mixture of loose, unconsolidated soil, vegetative debris, 
and rock. Also, large seams of shale and/or boulders not designated for rock excavation may exist 
within the proposed excavation areas. 

 
Rock:  Rock shall be defined as material that cannot be removed by normal excavation methods 
and must be removed by means such as blasting, ripping, hoe ram or other methods used in the 
construction industry that are generally accepted practices. 

 
C. Execution: 

 
1. General: 
 

Perform the required clearing and grubbing before starting the earthwork operations.  
Coordinate the amount of and limit the areas of the project that are cleared and grubbed with 
the quantity of erosion controls that are placed according to the Drawing Plan set and/or as 
advised by the Division. 

 
Profiles, cross sections, and grading plans provided on the Drawing Plan Set are only 
approximate and are to be used as a guide during construction.  Fixed elevations shall not be 
held to; however, the grades shall not be steeper than three to one (3:1) or those shown on the 
Drawing Plan Set or no less than one percent (1%) grade unless approved by the Division. 

 
At the end of each day’s work and throughout the earthwork operations, the work areas shall 
be graded to drain, and be compacted or re-compacted to a uniformed cross-section.  All ruts 
and low spots that could potentially hold water shall be removed. 

 
Positive drainage shall be provided (greater than one percent (1%) grade) for all areas during 
and after construction unless approved by the Division.  No water shall be impounded during 
or after construction. 

 
Areas not designated for sheet runoff shall be graded to drain into existing or proposed swale 
areas.  This shall include the use of diversion swales and other measures to direct runoff into 
storm-water collection features.  The Division must approve all additional drainage swales and 
ditches prior to revegetation. 

 
Slope erosion shall be repaired up to the final acceptance of the project.  

 
All areas that settle below final plan elevation or impound water before completion of the 
Project shall be filled in, regraded, and reseeded. 

 
If earthwork operations encounter any abnormal material such as, but not limited to, drums, 
tanks, or stained earth or any unusual odors during operations, temporally discontinue the work 
in this area, leave the equipment in place, cordon off the area, and notify the Division.  
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a. Follow the requirements of the Ohio EPA when handling any contaminated material. 
 
b. Excavate the contaminated soils to a depth to be determined by the Division.  Material 

hauled away under the item shall be paid separately and is not to be included in this 
item. 

 
 If damage occurs to the project site caused by improper excavation or embankment (fill) methods, 

the Division shall not pay for removing breakages beyond the limits of the planned finished work. 
 

If the damage was caused by the lack of implementing erosion controls, the Division will not 
pay for reshaping shoulders, slopes and ditches damaged by erosion during construction. 

 
With the approval of the Division either bury or break up existing boulders, not designated for 
rock excavation, lying within the reclamation area.  A boulder shall be defined as any stone 
larger than 24-inches in diameter. The Contractor shall place the boulders in a stable manner 
so it will not move or cause future harm. 

 
2. Excavation (Cut): 
   
 All “cut” areas shall be reclaimed to original contour upon completion of the project per line 

item “Approved Resoil”. 
 
 Utilize material removal techniques that are generally considered conducive to retaining stability.  

This includes, but is not limited to, working slopes from the top to the bottom in a manner as to 
preclude undermining and maintain the work areas in a fashion that will not induce instability. 

 
 All excess cut material shall be stockpiled and “tracked in” in the locations shown on the 

Drawing Plan Set.  All cut shall be stockpiled on site and saved for use as designated by the 
Division 

 
3. Approved Resoil: 
 
 Any encountered resoil shall be stockpiled on site and saved for use as designated by the Division.   
 
 Approved Resoil shall not be buried or used for general embankment. 
 
4. Exploratory Excavation (Test Pits):   
    
 This shall consist of exploratory excavation to determine subsurface features and materials.  The 

location, type, and size of the excavation shall be as directed by the Division. 
 

Excess material, which is unsuitable for backfill, shall be disposed of on site as directed by the 
Division. 

 
5. Embankment (Fill):  
 

General Embankment (Fill) material shall be placed in uniform lifts not exceeding eighteen (18) 
inches in thickness and tracked-in using on-site excavation equipment not less than four (4) passes 
per lift. 

 
The Division shall be notified a minimum of three (3) business days prior to commencement of 
embankment construction. The Contractor shall receive approval of the prepared sub grade prior 
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to placing any embankment or fill. 
 

All areas of embankment shall be keyed into the existing ground.  Placement of embankment shall 
only be made on scarified, moist surfaces.  No embankment shall be placed on frozen soil, unstable 
soil, or soil where water is ponded. 

 
No areas of the embankment shall be more than three (3) feet higher or lower than any other 
adjacent embankment areas during placement. 

 
Rocks larger than six (6) inch diameter shall not be concentrated in any areas of the fill. 

 
If precipitation saturates the embankment construction area, the Contractor shall stay off the 
embankment construction area until the embankment dries or stabilizes.  Embankment 
construction may be expedited by removing the saturated embankment or drying the embankment 
by scarifying, plowing, disking, and re-compacting the embankment. 

 
No side dumping of material on slopes shall be permitted.  Dumped material in piles or windrows 
shall be moved and spread into uniformed lifts as described in these specifications or as detailed 
on the Drawing Plan Set. 

 
Successive loads of material shall be dumped to the best distribution.  The distribution throughout 
the areas of fill shall be such that the fill will be free from voids, pockets, and bridging of materials. 

 
D. Measurement: 
 

1. The approximate amount of earthwork has been listed on the drawings as a total cubic yardage 
of “cut”.  However, this figure shall only be used for estimating purposes.  There shall be no 
final measurement. 

 
2. The Division may use three-dimensional measurements where it is impractical to measure 

material by the cross-section method due to the erratic location of isolated deposits. 
 
E. Payment: Payment for this work, which includes excavation and re-depositing material to the 

grades as indicated on the Drawing Plan Set, placement, construction of swales and ditches, 
construction of temporary erosion control measures, test pits, burial, disposal of boulders, 
segregation, stockpiling of resoil material and offsite disposal shall be made at the contract lump 
sum price for "Earthwork". 

 
 
12” PE/PVC CULVERT 
 
A. Description:  This item covers the quality, material placement and requirements for the installation 

of the culvert for the temporary stream crossing.  This item shall also include the removal of the 
pipe which shall become the property of the Contractor.  

 
B. Materials: 

1. Culvert Pipe:   The culvert pipe shall be 12” corrugated N-12 HDPE smooth interior pipe or 
approved equal and shall meet the AASHTO M294 specification, except the average 
elongation shall not exceed 7.5 percent when tested as described in that specification. 
Manufacturer’s certification shall be furnished to the Division.  

 
2. Backfill:   Backfill material shall be placed around the pipe to as shown on the Drawing Plan 

 
ASHTABULA #12

 
39/69



Set. Backfill material shall be included in the unit price for "No. 304 Aggregate Base". 
 

C. Installation:  The Division shall verify locations prior to commencing installation. Installation shall 
be in compliance with all manufacturer’s specifications. 

 
The temporary culvert shall be removed at the completion of the project. The culvert shall become 
the property of the Contractor at the completion of the project and shall be removed and 
reused or disposed of at the Contractor’s expense. 

 
D. Measurement:  Measurement of 12” PE/PVC Culvert shall be by actual linear feet of pipe installed 

as measured in the field. 
 
E. Payment:  The cost for work under this item, including HDPE pipe and installation, shall be at the 

unit price per linear foot for “12” PE/PVC Culvert”. 
 
 
No. 304 AGGREGATE BASE 
 
A. Description: This work covers the quality, material placement and requirements as an aggregate for 

the project access as shown in the Drawing Plan Set. 
  
B. Materials:   The materials shall consist of sound and durable rock, gravel or stone of the proper 

gradation meeting ODOT specifications.  The material shall be free from cracks, seams, and other 
defects, which tend to increase deterioration from natural causes.  It shall be highly resistant to 
weathering and disintegration under freezing and thawing and wetting and drying as evidenced by 
laboratory tests and/or service records.  The Division at any time during the project may reject any 
materials, at the source or job site, not meeting the requirements of these specifications.   

 
Acceptability of material will be determined by laboratory tests, visual inspection and/or service 
records as required by the Division.  Service records will include documentation to show the 
material has performed satisfactory on similar structures. 
 

C. Installation: Upon delivery of the material to the site the Contractor shall install the material in 
place as shown on the Drawing Plan Set.  

 
The Contractor shall remove the topsoil prior to installation of any access road or work area stone. 
Topsoil shall be stockpiled adjacent to the location it is removed from. At the conclusion of the 
project, all topsoil will be replaced it original location as part of the line item "Site Restoration." 
 

 All No. 304 aggregate base shall be removed at the completion of the project to allow for the 
completion of the "Site Restoration" line item. The No. 304 aggregate base shall become the 
property of the Contractor at the completion of the project and shall be removed and reused 
or disposed of at the Contractor’s expense.  

 
D. Measurement:   The material shall be measured for payment by the ton (2,000 pounds) for material 

acceptably placed in the work as determined by certified scale weight tickets.   
 

All material wasted or used by the Contractor for other purposes and any material not placed in the 
work in accordance with the requirements of the work order and these specifications and drawings 
shall be measured and not included for payment by weight.  A conversion factor of 1.5 ton per 
cubic yard of No. 304 aggregate base shall be used if necessary.   
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E. Payment:   Payment this work as specified above shall be made based on the unit price per ton for 
"No. 304 Aggregate Base." 

 
 
FILTER FABRIC 
 
A. General: This item shall include all material, labor, and equipment necessary for the installation of 

the filter fabric for the base of the entrance apron & access drive that will be temporary as specified 
on the Drawing Plan Set.  

 
B. Materials:  The filter fabric shall be composed of strong, rot-proof polymeric fibers formed into a 

fabric meeting Ohio Department of Transportation Specifications, Section 712.09, Type "D". 
 
C. Installation:  At the time of installation, fabric shall be rejected if it has defects, rips, holes, flaws, 

deterioration, or damage incurred during manufacture, transportation, or storage.  It shall be laid 
smooth and free from tension, stress, folds, wrinkles, or creases.  The strips shall be placed to 
provide a minimum width of 6 inches of overlap for each side or end.  Any damage to the fabric 
during its installation or during placement of the stone shall be replaced or repaired by the 
Contractor at no cost to the Division.  The filter fabric shall be protected from damage due to 
placement of the stone or other materials by limiting the height of the drop of the material.  
 
The Contractor shall install the filter fabric once the subgrade has been properly prepared and 
approver by the Division and prior to the stone in the areas of the entrance apron & access drive 
that is required to be temporary as described on the Drawing Plan Set.  The fabric shall be removed 
and properly disposed of by the contractor at the completion of this project and shall be part of line 
item "Filter Fabric." 

 
D. Measurement:  Measurement shall be determined in the field by the Chief’s representative with no 

allowance for the overlap of 6-inch recommended above. Measurement shall be based on the length 
and height of the underdrain/stone drain as indicated on the Drawing Plan Set. 

 
E. Payment: Payment for all of the work specified above shall be made at the unit price per square 

yard for "Filter Fabric". 
 
 
WELL HEAD CONTROL 
 
A. Description:  This work consists of all labor, equipment, and material necessary to establish control 

of the well. This item shall include the installation of a wellhead control device/flow diverter on 
the most appropriate well casing as described in the plugging plans. 

  
 In the event Division UPC work has been completed on the well, resulting in surface equipment 

(swages, fittings, valves, gauges, etc.) being installed, the Contractor shall coordinate with the 
inspector in returning this equipment to the Division for future use. At no point shall the Contractor 
assume ownership of any surface equipment associated with the well.    

 
B. Execution: The Contractor is responsible for installing, according to best management practices, a 

wellhead control device/flow diverter on the well casing. 
 
 The casing shall be free from any damages or defects. If required, the casing shall be cut and cleaned 

of any dirt, oils, and debris prior to welding extensions and/or installation of the diverter.  
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 The Contractor shall supply a cellar with a cement base around the wellhead. This cellar shall 
be set around the well and extended up to working elevation, as the depressed area around the well 
head will be modified to establish workable base. This cellar shall be made of steel, concrete, or 
polyethylene pipe. The cellar shall be a minimum of 48 inches in diameter. This work shall 
include a six (6) inch minimum of Approved Cement as specified or Portland Cement in the 
cellar base with a three (3) inch minimum port near the well.  The port shall extend up to 
within three (3) inches of the well at working height and be used to monitor and contain any 
gas/oil escaping around the back side of the casing. 

 
Once a well head control device is installed, all fluids, gases and solids generated by the plugging 
process shall be diverted into a tank. This tank shall be set a minimum of twenty (20) feet from the 
well. The Contractor shall also maintain an adequate supply of freshwater at the well for possible 
well control emergencies, which shall be paid under the line item "Well Control Fluid." The 
injection point for the kill line will be a minimum of twenty (20) feet from the well. 

 
 For the duration of this project the following wellhead control will need to be utilized. The wellhead 

control device/flow diverter assembly will have two 4.5-inch diameter discharge ports. The diverter 
lines running from both 4.5-inch diameter discharge ports on the wellhead assembly to the above 
ground steel tank will consist of two (2) – 4.5-inch diameter steel lines. Both diverter lines will 
have inline valves (rated minimum 1,000 psi) for control of flow. These lines will discharge into 
the tank at a downward angle or at an angle that will reduce fluids from splashing or spraying out 
of the tank if a sustained blow is encountered while drilling out the plugged wells. These lines will 
be firmly secured to the steel pit with equipment that is capable of withstanding the possible 
pressures encountered.  One of the 4.5-inch diverter lines will be equipped with a 2-inch diameter 
port and valve that will serve as the kill line access. This port and valve will be installed between 
the wellhead and the 4.5-inch inline valve. 

 
No plugging operations shall begin until a satisfactory inspection of the prepared well has been 
completed by the Division. 

 
C. Measurement: Measurement for payment shall be made by field inspection of units satisfactorily 

completed and accepted by the Division.  
 
D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the well head control shall be made at the cost proposal lump sum price for "Well 
Head Control." 

 
 
WELL CONTROL FLUID 
 
A. Description: The work covered by this section shall consist of furnishing all labor, equipment, and 

material necessary to provide and use water as a “kill” fluid for the drilling and plugging process 
of the well. 

 
B. Requirements: The Contractor shall receive prior approval from the Division before using any onsite 

waters for the plugging process (i.e. streams, lakes, or ponds). If approved, withdrawing waters of the 
state shall not exceed 100,000 gallons per day from an individual water source.  
 
The Division will require a minimum of 200 barrels of freshwater well control fluid be 
maintained on the site during the plugging project. 
 
A mud pump (or equivalent) of sufficient size/capacity shall be required to be onsite at all times 
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during plugging operations as means to pump well control fluid when required.  
 

C. Measurement: Measurement for payment for the above-described work shall be made by the actual 
quantity of barrels (bbls) of water used to successfully plug and/or drill the orphan as approval by 
the Division. The Division will at a minimum pay for the quantity required to be maintained on site.  
 

D. Payment: Payment for the above work shall be made at the unit price per barrel (bbls) for "Well 
Control Fluid." 

 
 
LOGGING 
 
A. Description:  This work consists of all labor, equipment, and material necessary to determine the 

total depth of the well and the casing, if a packer is present (along with its depth and thickness), 
determine bond quality behind the casing and the free point of the casing. The Log should also 
confirm zones of gas production and formation tops for cementing purposes.  

 
B. Execution: The contractor shall complete the logging of the well bore, casing, tubing, packer, 

and/or cement to the depth of the existing well bore, casing, tubing, packer, and/or cement. The 
methods of logging to be used shall be as indicated on the individual plugging plan and may include 
but not be limited to gamma ray (GR), casing collar locator (CCL), temperature, bond, and 
caliper log as well as perforating, shooting etc.. Prior to use, the Contractor shall propose the 
method of logging and shall be approved by the Division.  

 
 The Contractor shall complete the shooting of the casing or tubing at a depth approved by the 

Division. The Contractor shall propose the material and method for shooting of the casing or tubing, 
which shall be approved by the Division.  

 
 A copy of the completed Log must be submitted to the Division via email at 

OrphanWellProgram@dnr.state.oh.us. 
 
C. Measurement: Measurement for payment shall be made by field inspection of units satisfactorily 

completed and accepted by the Division. 
 
D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the investigation of the well shall be included at the per unit price per each for 
"Logging." 

 
 
SHOOTING 
 
A. Description:  This work consists of all labor, equipment, and material necessary to sever/shoot a 

casing or tubing at a determined depth for the purpose of removing the casing or tubing string by 
the means of shooting.  

 
B. Execution: The Contractor shall complete the shooting of the casing or tubing at a depth approved 

by the Division. This work shall include logging the well with a standard logging suite at the 
discretion of the Division to locate free point of casing or tubing in the well.  

 
 The Contractor shall propose the material and method for shooting of the casing or tubing, which 

shall be approved by the Division.  
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C. Measurement: Measurement for payment shall be made by field inspection of units satisfactorily 
completed and accepted by the Division. 

 
D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the shooting the casing or tubing made at the unit price per each for "Shooting". 
 
 
WELL PREPARATION & PLUGGING 
 
A. Description:  This work consists of all labor, equipment, and material necessary to prepare the well 

for plugging and complete all required plugs. This shall include cleanout, drillout, and washover of 
the well bore to the total depth of the well based on the well description(s) and plugging plan(s), 
circulating the well bore prior to each plug, setting all required plugs, and verification of each plug 
depth. 

 
B. Execution: The Contractor shall supply all equipment needed to complete the well preparation in 

an efficient manner that will be approved by the Division. This shall include but not be limited to 
the rig, drill pipe, collars, mud pump, circulating fluid, cementing equipment, mix water, and 
associated equipment. 

 
Cable tool/spudding rigs shall not be permitted for use unless otherwise authorized by the Division 
as described under the General Conditions, Part 13 “Substitution During the Project”.  

 
 Once well head control has been established, the Contractor will cleanout, drillout and/or washover 

and then circulate the well bore prior to setting any casing or well plugs. The Contractor shall be 
responsible for having a minimum of two (2) hole volumes of fluid available for circulation.   

 
 The Contractor shall identify the diameter of the well bore below the surface casing and cleanout 

or drillout with a full-size bit to total depth. In addition to the full-sized bit, the contractor shall 
also supply a bore brush and/or casing scraper at the appropriate size to fully clean out any 
casing remaining per the plugging plan.  In any case where an obstruction is encountered and 
total depth cannot be achieved, the Contractor shall immediately notify the Division. The 
Contractor shall propose a plan to assess the nature of the obstruction that shall be approved by the 
Division. Additional work associated with removal of the obstruction shall be described and paid 
for under the Contingency Specifications and as listed on the Quantity Sheet and agreed upon by 
the Division.  

 
 The Contractor shall trip out or up into the nearest competent cased string and secure all tools at 

the end of each workday or when work shall be paused for an extended time.  Any tools left in the 
hole during such paused work time shall be at the Contractor’s own risk.  Any tools or tubing that 
are lost due to the Contractor’s failure to complete the task of tripping out during paused work 
times shall be at their own expense as well as any work required to then prepare the hole to continue 
the plugging process (this shall include but not be limited to shooting, fishing, over drilling, lost or 
damaged tools, etc.).  The tripping out of the tools during paused work times shall be incidental to 
this line item. 

 
Formations within the well bore known to be producing H2S gas will not be circulated prior 
to setting a plug. 
 
Prior to setting any plugs the Contractor shall remove all free crude oil by circulating the wellbore 
two-hole volumes or until the well is static; a minimum of ten (10) barrels of gel is required 
to be run ahead of each cement plug that may come into contact with open hole formation at 
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the discretion of the Division. This work shall be considered incidental to this line item. No 
additional payment shall be made for circumstances where the Contractor does not have the 
appropriate material on location.  

 
Lost Circulation Material (LCM) may be used to aid in obtaining circulation, as approved by the 
Division. Lost Circulation Material (LCM) shall NOT be used when tubing smaller than 1.5 
inch inside diameter will be utilized.  Circulation must be established prior to conducting 
cementing procedures. Use of LCM shall be per the “Lost Circulation Material” specification 
included in the Contingency Specification. LCM shall be available at the site during the completion 
of this line item "Well Preparation & Plugging." The well shall be in a static condition prior 
to beginning any cementing activities. 
 

 The Contractor shall set all plugs as described in the Plugging Plan to the depths described with 
the materials described. This shall include setting the bottom plug, intermediate plugs, and the 
surface plug. All plugs shall be allowed to set for the periods described in the Plugging Plan. The 
Contractor shall determine with the required tools if any plug has dropped. If a plug has dropped 
or is determined to not be a competent plug, then drill out of the plug or additional staged 
plugs may be required at the discretion of the Division as a part of this line item. The Division 
reserves the right to adjust the Plugging Plan during the plugging process based on site 
conditions. 

  
C. Measurement: Measurement for payment shall be made by field inspection of units satisfactorily 

completed and accepted by the Division. 
 
D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the well preparation and plugging shall be made at the lump sum price for "Well 
Preparation & Plugging." 

 
 
TUBING 
 
A. Description: This item covers all labor, equipment, and material required to supply tubing at the 

site for the purposes of placement of cement and spacers. 
 
B. Materials:  The Contractor shall supply a 1.5-inch inside diameter (ID) or larger tubing in a 

condition that will allow for the pumping of cement for the purposes of plugging the well.  
 
 For this project the Contractor shall supply up to 3,900 feet of 1.5-inch ID or larger tubing to 

all the project wells.  
 
C. Installation: The Contractor will install and remove the tubing as necessary in order to complete 

the Plugging Plan. The Contractor shall maintain ownership at the conclusion of the project of all 
tubing that was brought to the site for these purposes.  

 
D. Measurement:  Measurement for payment of the above-described work shall be made by actual 

field measurements per linear foot of tubing delivered to the site.  
 
 Tubing shall be measured as one use for the duration of the project. 
 
E. Payment:  Payment for this item shall be made at the lump sum price for "Tubing." 
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APPROVED CEMENT 
 
A. Description:  This item shall cover all labor, materials, and equipment necessary to plug the well 

as specified in the Plugging Plan. 
 
B. Materials:  Cement materials shall be approved prior to placement.  The cement must conform to 

the following options: 
 

a. API Class “A” 
b. API Class “L” 
c. ASTM C150 Type 1  
d. ASTM C595 Type 1L 

(Note: These are the only material options that will be approved, any other materials may 
be submitted to the Division for review but will not be approved for this project) 

 
The cement shall contain 2% Calcium Chloride, properly blended, only if directed by the Division 
in advance of placing the cement.  Coordinate with the Division prior to ordering cement. 
 
The cement shall not contain bentonite or extenders which delay set time or decrease the overall 
compressive strength unless otherwise noted. 
 
Water used for cementing shall be free of any impurities that will adversely affect set time and 
compressive strength. 

 
C. Installation: The Contractor shall notify the Division at least 24 hours in advance of placing 

the cement, including notification of the type of cement being used for approval. 
 

Additional wait times may be required for the type of cement used. This wait time shall be 
incidental to this line item.  Upon approval of the type of cement the Division shall inform the 
Contractor of the required wait times for each staged plug. 
 
Preparation of the well bore, including the running of gel flush ahead, shall be completed per line 
item “Well Preparation & Plugging” prior to placement of the cement. 

 
The cement slurry shall be mixed at the API recommendation, between 15.4 and 15.8 pounds per 
gallon. 
 
The Cement shall be placed to the depths and intervals described in Plugging Plan. 

 
It is the Contractor’s responsibility to provide a mud scale for weighing the cement slurry. 
 
When using API Class “L” cement or ASTM C595 Type 1L cement, all the following conditions 
apply: 

• Mill test information must be provided to the applicable Division inspector prior to 
utilization of API Class L cement or ASTM C595 Type 1L cement. The mill test 
information must be of a representative sample of the mixture of cement proposed to be 
used to plug the well. A person is not required to provide the mill test information if the 
Division already has the mill test information of the mixture of cement for a batch. 
 
• Performance data shall be provided in compliance with Ohio Administrative Code 
1501:9-11-07 prior to usage. To determine if Ohio Administrative Code 1501:9-11-07 is 
met, test results shall include at a minimum slurry density, composition, compressive 
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strength, free fluids, thickening time, curing pressure, and curing temperature. The data 
also shall include percent limestone and percent pozzolan material. 
 
• For blended cement containing limestone and pozzolanic material, the combination of the 
materials shall not exceed fifty per cent by volume. 
 
• A sample of at least 20lbs representative of the of cement mixture proposed to be used in 
a well must be provided to the Division at the request of the Division. 
 
• A person using API Class L cement or ASTM C595 Type 1L cement shall leave the 
plugged well in a manner that will allow for further inspection past the contract requirement 
of three days after the completion of the uppermost plug unless the applicable Division 
inspector determines that the contract requirement of three days is sufficient. 

 
D. Setting: Setting times shall be completed as described in the Plugging Plan. For the surface plug 

any void space between the top of the cement and the top of the casing shall be filled to achieve a level 
cement line with the top of the casing. This shall be done at no additional cost to the Division. 

 
 The cement must develop a minimum compressive strength of 500 PSI after 24 hours at well bore 

temperatures. The Division reserves the right to collect test cylinders throughout the duration of 
the cementing process. 

 
E. Measurement: Measurement for payment shall be based on the actual quantity of sacks of cement 

acceptably placed and shall be verified with delivery tickets. A sack shall be considered to be 94 
pounds prior to mixing. 

 
F. Payment:  The above-described work shall be paid for at the unit price per sack for "Approved 

Cement." 
 
 
CEMENT MIXING & PUMPING 
 
A. Description:  This item shall cover all labor, materials, and equipment necessary to mix and pump 

cement as specified in the Plugging Plan. 
 
B. Execution:  Cementing equipment required on site to mix and pump casing cement and cement 

plugs shall be provided until each individual casing cementing or plug cementing is completed. 
This shall include but not be limited to pump truck, mud pump, and associated equipment.  

 
C. Measurement: Measurement for payment shall be for each trip to the project site in order to complete 

the plug(s) as described in the Plugging Plan. Payment for staged plugs shall be measured as one unit. 
 
D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the mixing & pumping of cement into the well shall be made at the unit price per 
each for "Cement Mixing & Pumping." 

 
 
FLUID DISPOSAL 

 
 A. Description:  This item shall consist of removing and disposing of the fluid generated from the well 

plugging process.  Fluids to be removed shall be at the discretion of the Division and shall be injected 
at an approved Class II disposal well as provided by the Contractor prior to removal from the site. 
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 B. Material: Materials will be defined below as described for the purposes of this scope of work.  
 

Contaminated Fluids: Contaminated fluid will be considered as all fluids used in the circulation of 
the well bore, fluids utilized as a “kill” substance and/or fluids generated from the well.  The 
Division reserves the right to deem a fluid “contaminated” at its discretion. 
 
Contaminated fluids are further defined as water that contains quantifiable concentrations of oil, 
natural gas(es), condensate, brine, plugging products, or other oil field waste substances.   
 
Freshwaters: Water that has not been classified as a contaminated fluid and has been stored in an 
uncontaminated container shall be visually inspected for oil sheen, and field tested for pH and 
chlorides. The chloride concentration shall be less than 250 mg/L and the pH shall be within a range 
of 6.5-8.5 standard units (SU). If a water is deemed as freshwater based on these inspections and 
tests, the Contractor may discharge freshwater into or onto the land in an appropriate manner. 
Freshwater disposal shall not be paid for under this line item "Fluid Disposal." 

 
C. Off-Site Disposal: Fluids designated as “contaminated” shall be hauled to an appropriate Class II 

disposal well.  Proof of disposal from the disposal well shall be furnished within three (3) days of 
acceptance to the Division. 

 
 No additional compensation shall be made for onsite fluid storage. If contaminated fluids remain 

onsite, proper containment shall be established meeting all requirements as described in line item 
"Secondary Containment" at no additional cost to the Division. Onsite storage time shall not 
exceed 72 hours after plugging activities have been completed. 

 
D. Measurement:  Measurement for payment shall be verified based on documentation proof of a 

quantity of disposal from the disposal well utilized. Documentation required shall include driver’s 
haul tickets, fluid disposal tickets and a copy of the paid invoice from the Class II disposal well 
(dollar amounts may be redacted from the invoice copy). 

 
E. Payment:  Payment shall be made at the unit price per barrel for "Fluid Disposal." 
 
 
CONTAMINATED MATERIAL DISPOSAL 
 

 A. Description:  This item shall consist of removing contaminated soils and cuttings from the site for off-
site disposal.  Soils and cuttings to be removed shall be at the discretion of the Division and shall be 
disposed of at an approved EPA licensed landfill as provided by the Contractor prior to removal from 
the site. 

 
 B. Material:  
 

Contaminated Soils/Cuttings/Drill Fluids: Contaminated soils, cuttings and drill fluids are defined 
as soils, cuttings and materials in which oil, gas, condensate, brine, plugging products, or oil field 
waste substances have been released in or on the land and/or materials generated by the Contractor 
while working on the well.  
 
Contaminated Soils: The Contractor will excavate and properly dispose of all soils from the 
location that are visibly impacted with oilfield contaminants. Areas to be excavated shall be at the 
discretion of the Division and/or as shown on the Drawing Plan Set. 
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Contaminated soils shall be loaded and hauled away as they are excavated. 
 
Cuttings/Drill Fluids: Cuttings and drill fluids generated as part of the plugging process shall be 
temporarily stored onsite. The Division reserves the right to require removal of these materials at 
any time. The Contractor shall be aware at all times of capacity limitations. Should removal of 
materials be required, the Contractor shall be responsible for properly cleaning onsite tanks. Any 
downtime associated with the removal shall be done so at no additional expense to the Division.   
 
The Contractor shall solidify any residual fluid associated with these materials with Portland 
Cement or by other means approved by the Division, prior to removal as a part of this line item. 
Prior to solidification of contaminated materials, the Contractor shall use due diligence to remove 
fluids from the contaminated materials. Fluids removed from the contaminated materials shall be 
disposed of per line item "Fluid Disposal." 

 
 Soils/material deemed “contaminated” as a result of Contractor negligence during the plugging 

process will be removed and disposed of at the Contractor’s expense. Disposal procedures will 
conform to all requirements stated within this line item. 

 
C. Off-Site Disposal: Material designated as “contaminated” shall be hauled to an appropriate licensed 

landfill.  Copies of truck weight tickets from the landfills shall be furnished within 3 days of 
acceptance to the Division. 

 
 No additional compensation shall be made for onsite contaminated material storage. If materials 

remain onsite, proper containment shall be established meeting all requirements as described in line 
item "Secondary Containment" at no additional cost to the Division. Onsite storage time shall 
not exceed 72 hours after plugging activities have been completed. 

 
D. Measurement:  Measurement for payment shall be verified based on quantities disposed at the 

approved EPA licensed landfill. Documentation required shall include driver’s haul tickets, 
certified scale tickets and a copy of the paid invoice from the landfill/waste facility (dollar amounts 
may be redacted from the invoice copy). 

 
E. Payment:  Payment shall be made at the unit price per ton for "Contaminated Material Disposal." 
 
 

SALVAGE MATERIAL DISPOSAL 
 
 A. Description:  This item shall consist of preparing, removing, and salvaging all materials from the site 

that have a salvage value as shown on the Drawing Plan Set or as required by the Division. All items 
to be salvaged shall include all surface equipment, well casing, and production equipment. Salvage 
items shall also include any hydrocarbon materials (oil, condensate, etc.) that have a marketable value. 
Salvage items shall be stored onsite within the construction project limits until removed for salvage. 

 
B. Off-Site Disposal: Prior to removal from the site the Contractor shall supply in writing to the 

Division an inventory of all materials to be salvaged. On the behalf of the Division the Contractor 
shall salvage materials inventoried. Once materials have been salvaged the contractor shall 
reimburse the Division for the salvage value per the line item "Salvage Material 
Reimbursement." 

 
 At the request of the Division, surface equipment deemed as reusable shall be forfeited directly to 

the Division’s onsite representative. This shall include but not be limited to swages, wellheads, 
fittings, appurtenances, etc. At no time shall salvageable material become property of the 
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Contractor.    
 
 Prior to disposal of any salvage materials from the project site, the Division will complete a 

radiological assessment of salvage materials that have been provided on an inventory to the 
Division. The Division shall be given a minimum of two (2) working days notice to complete 
the assessment. Salvage materials staged on the project site shall be staged on a pipe rack where 
determined applicable by the Division. Salvage materials shall be on an impervious liner that will 
collect any residual fluids or scale.   

 
 Prior to disposal of any salvage materials the Contractor shall prepare, including cleaning, the 

salvage materials for lawful salvage.  
 

All salvageable material shall be cleaned onsite. The final product shall be non-hazardous and, in 
a condition, to not cause offsite pollution/contamination during transport and/or disposal. Any 
downtime associated with proper decommissioning shall be considered incidental to this line item. 

 
C. Execution:  The Contractor shall include in this line item any expense incurred with the removal 

and the salvaging.  
 
D. Measurement:  Measurement for payment shall be made by field inspection of units satisfactorily 

completed and accepted by the Division.  
 
E. Payment:  Payment shall be made at the lump sum price for "Salvage Material Disposal."  
 
 
APPROVED RESOIL 
 
A. Description: This work shall consist of furnishing all labor, material, and equipment necessary for 

the hauling, spreading, and grading of the resoil material for the replacement of the removed 
contaminated soils. This work shall also include shaping for positive drainage and matching the 
surrounding contours. 

 
B. Material:  Material shall be a good quality resoil and not include rocks, stones, and objectionable 

material over three (3) inches in any one dimension. All resoil that will compose the top eighteen 
(18) inches of resoil at the ground surface shall be topsoil. Topsoil shall be defined as during excavation 
having a brown matrix color, less than 50% clay content, and enough organic materials to be generally 
suitable for vegetative growth.   

 
C. Installation:   Care shall be taken to keep heavy equipment off the surface material after it has been 

spread.  If the resoiling material becomes compacted, the Contractor shall disc the material to a depth 
of four (4) inches at the Contractor’s expense. 

 
D. Measurement:  The material shall be measured for payment by the ton (2,000 pounds) for material 

acceptably placed in the work as determined by certified scale weight tickets.   
 
 All material wasted or used by the Contractor for other purposes and any material not placed in the 

work in accordance with the requirements of the work order and these specifications and drawings 
shall be measured and not included for payment by weight. 

 
E. Payment:  Payment for this work shall be made at the unit price per ton for "Approved Resoil." 
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SITE RESTORATION 
 
A. Description:   This work shall cover all operations incidental to the establishment of grasses within 

the areas disturbed by the Contractor, including the furnishing and sowing of seed; and furnishing 
and applying of mulch materials, all in accordance with these specifications. Additionally, this 
work shall include, but not be limited to, repair of grounds and vegetation, including landscaping 
amenities, ornamental shrubs and trees damaged in any manner during the work operations. All 
areas shall be properly graded to a smooth final grade with topsoil and blended into adjoining areas 
at the most moderate slope possible. Seedbed preparation through the use of scarifying equipment 
is also required. All site restoration work is to be completed within fourteen (14) days of the 
completion of the construction activities. The Contractor may request in writing to the Division an 
extension for site restoration. Requests shall only be granted based on season or weather conditions.  

 
 The area within the fields shall only use Temporary Ground Cover materials.   
 
B. Materials:   The materials to be used for restoration shall conform to the applicable requirements 

of these specifications. 
 
1. Lime: Pelletized lime shall be applied at a maximum rate of 400 pounds per acre. Rates may 

be adjusted by the Division at the time of application. 
 

2. Fertilizer:   Fertilizer shall be commercial grade (19-19-19) and shall be applied at a rate up to 
a maximum of 20-lbs/1000 sq. ft. Rates may be adjusted by the Division at the time of 
application. 

 
3. Seed:   The varieties of grass seed to be furnished to the project shall bear a tag on each bag of 

each species showing the lot number, grower's name, percent of purity, percent of germination, 
and weed content. Tags shall be provided to the Division. 
 
All seeds shall be free from noxious weeds and under no condition shall the total weed content 
of any lot of seed or seed mixture exceed one-half of one percent by weight. 
 

 No seed shall be utilized which has a mix date older than one year. The Division reserves the 
right to test, reject, or approve all seed after delivery to the project. 

  
Species Composition: 

Shade Seed shall be applied to the project area at a rate of 6 lbs/1000 sq. ft. and shall 
conform to the following seed mixture ratio: 
  
 Annual Rye (Lolium multiflorum)  40% 
 Kentucky Bluegrass (Poa pratensis)  30% 
 Red Fescue (Festuca rubra)   30% 

 
All areas not designated as yard, shade seed, farm field, or wetland shall use the following seed 
mix, and shall be sown at the indicated rate.  This mixture is listed by recommended planting 
season and for existing site conditions, and/or intended use.  Further information may be found 
in the Agronomy Guide, Bulletin 472, Cooperative Extension Service, The Ohio State 
University.   

 
GENERAL SEED MIX lbs/acre 
Orchardgrass (Dactylis glomerata) 15.0 
98/85 Kentucky Bluegrass      12.0 
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Timothy (Phleum pratense) 12.0 
Birdsfoot Trefoil (Lotus sp.) 9.0 
Red Clover (Trifolium pratense) 8.0 
White Clover (Trifolium repens) 7.0 
Annual Ryegrass (Lolium multiflorum) 8.5 
Perennial Ryegrass (Lolium perenne) 3.5 
 Total lbs/acre 75 

 
Other types of seed may be substituted if requested by the property owner(s). If such 
substitutions are made, they are to be made at no additional cost to the Division. 
 

4. Mulching Material:   All mulch material shall be free from mature seed-bearing stalks or roots 
or prohibited or noxious weeds. Any type of hay is not acceptable. Mulch shall include baled 
wheat straw or oat straw. It shall be dry and reasonably free of weeds, stalks, or other foreign 
material. 
 

5. Temporary Ground Cover:  All crop field areas shall be seeded with Cereal Rye at a rate of 150 
lbs/acre.  The seed shall be broadcast over the entire disturbed area as a temporary ground cover 
until the next growing season. Areas of Temporary Ground Cover shall not include lime, 
fertilizer, or mulching requirements. 

 
For all required materials listed above, the Division reserves the right to request receipts, 
material specifications and/or weight tickets for verification.  
 

C. Installation: 
 
1. Start of Work: Site restoration work shall begin as soon as possible after the completion of 

construction. Final site restoration operations shall be completed within fourteen (14) working 
days of the final construction activities. The Contractor may request in writing to the Division 
an extension for site restoration. Requests shall only be granted based on season or weather 
conditions. 

 
2. Area Preparation of Soil:  Spread and grade available topsoil uniformly over all disturbed areas. 

All areas to be seeded shall be loosened by discing, harrowing, or other approved methods 
immediately prior to seeding. The soil shall be loosened to a depth of approximately three 
inches. 

 
 Hand raking shall be required in all areas where machines do not obtain the results desired by 

the Division. 
 
 Following tilling of the soil, the seedbed shall be allowed to firm up. 
 
 Final prepared surface shall have a smooth final grade and be appropriate for a residential yard, 

free from rocks, large dirt clumps and any other foreign debris. 
 
 Immediately following area preparation for seeding, materials shall be applied in the following 

order: 
- Lime, as applicable 
- Fertilizer, as applicable 
- Seed, after broadcasting or otherwise applying the seed, the surface of the seedbed 

shall be loosely disturbed by hand raking, dragging, and/or cultipacking.  
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Lime, fertilizer and/or seed shall be sown by approved methods that provide for uniform 
distribution of the mixes as specified above.  

 
3. Mulching: Apply the equivalent of 100 pounds per 1,000 square feet of clean straw mulch.  

Mulch shall not be applied in areas requiring Temporary Ground Cover. 
 

Apply mulch to the sown area within 24 hours of seeding at the rate per square feet as specified 
above and spread to a uniform depth.  

 
 The straw shall be placed in a moist condition or shall be moistened immediately after 

placement.  
 
4. Maintenance and Repairs: The Contractor shall, during construction and prior to acceptance, 

properly care for all areas mulched and perform all mulching operations necessary to provide 
protection and establish growth of the seeded areas. Mulch that becomes displaced shall be 
reapplied at once, together with any necessary reseeding, all at no expense to the Division. 

        
       No additional payment shall be made for acts of God, i.e. fire, flood, drought, etc. 
 
D. Maintenance Period: The permanent planting of trees, shrubs, perennials, annuals, grasses and 

legumes, etc. shall be deemed to be acceptable if the species that were planted in accordance with 
the approved plans are established and maintained for one (1) “growing season” as defined below 
and meeting the following standards: 

 
1. Growing Season: All landscaping shall be guaranteed for a period of one (1) summer growing 

season after planting.  Planting material installed in the Fall shall be in full count and thrifty 
condition on the next succeeding September 15 at which time replacement shall be determined 
and scheduled for installation during the planting period of October 15 - December 1 of that 
same season.  Planting material installed in the Spring shall be in full count and thrifty condition 
on the next succeeding May 15 at which time replacements shall be determined and scheduled 
for installation prior to June 1 of the same season.  All plants installed in the summer shall be 
guaranteed for one (1) full summer and shall be in full count and thrifty condition the next 
succeeding September 15. 

 
2. Acceptable Lawn/Turf Areas: A series of four (4) random line transects are to be laid out within 

the project boundaries. A string one hundred (100) feet long having one (1) foot graduation, shall 
be placed along the transect line. The person conducting the transect will then walk along the line 
counting only the markers which are in actual contact with the vegetation. The number of count 
points are to be recorded as subtotals. When the four transects are completed, the average of the 
four transects subtotals is then equal to the percent of vegetative cover for the project. 

 
a) Residential Lawns: At least one hundred percent (100%) of the land affected shall be 

judged to be of good quality, and “good” is defined as an area that has at least ninety percent 
(90%) cover. 

 
i. All land affected and having less than ninety percent (90%) cover shall be judged poor 

and deemed unacceptable; and 
 

ii. All areas judged to be good must have species diversity requirements of those 
recommended for planting. 

 
b) Farm & Field Turf: At least ninety percent (90%) of the land affected shall be judged to 
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be of good quality, and “good” is defined as an area that has at least seventy-five percent 
(75%) cover. 
 
i. The remaining ten percent (10%) of the land affected shall be judged to be of fair 

quality, and “fair” is defined as an area that has at least fifty percent (50%) cover 
but less than seventy-five percent (75%) cover; 

 
ii. All land affected and having less than fifty percent (50%) cover shall be judged 

poor and deemed unacceptable; and 
 
iii. All areas judged to be good or fair must have species diversity requirements of 

those recommended for planting. 
 

c) Severe Decline of a Tree or Shrub: Shall be defined as the death of a major leader or 50 
percent of the crown of a tree or shrub or dieback of a plant to the ground, even if that 
plant is still alive. 

 
E. Measurement:   Measurement for payment of site restoration, which includes seedbed preparation, 

lime, fertilizer as applicable, seeding, mulching, and replacement of landscape amenities (i.e. 
shrubs, trees, etc.) shall be considered and measured as a unit satisfactorily completed and accepted 
by the Division.  

 
F. Payment: Payment for this work, which includes seedbed preparation, liming, fertilizing, seeding, 

mulching, required replacement of all shrubs, trees and landscaping amenities, etc., and general 
cleanup shall be made at the lump sum price for "Site Restoration." 

 
 
DEMOBILIZATION 
 
A. Description:   This work shall consist of the demobilization of all personnel, plugging related 

equipment and materials as well as the cleanup of all areas upon completing all other work required 
under the scope of work for the well site.  

 
B. Execution:   Any damage to the road, drives, and/or culverts caused by the demobilization shall be 

repaired by the Contractor at the Contractor’s expense.  All repairs shall be done equal to or better 
to that which existed prior to construction activities. 

 
 This item shall also include the continued and proper use of any maintenance of traffic required 

within the road right-of-way per Part 7 of the General Specifications. 
 
 Also, the Contractor shall be responsible for cleaning mud and dirt associated with construction 

from all roadway surfaces (public and private) as per Part 7.1 of the General Specification for the 
duration of the Project and as directed by the Division. 

 
C. Measurement:  Measurement for payment will be considered and measured as a unit satisfactorily 

completed and accepted by the Division. Demobilization of equipment from the well site to well 
site for this project shall be considered incidental to this line item. 

 
 If any portion of the item is non-performed (i.e., the mud and dirt are not cleaned from the 

roadway, damaged items not restored to the satisfaction of the Division, etc.) this is considered 
unsatisfactory and shall be cause for the rejection of payment of this item. 
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D. Payment:   The cost of this work shall be included in the lump sum price for "Demobilization." 
 
 
 
 
 
 

DETAILED SPECIFICATIONS 
FIXED PRICE ITEMS 

(Values set by the Division.) 
 
 
SALVAGE MATERIAL REIMBURSEMENT 

 
 A. Description:  This item shall consist of reimbursing the Division for all materials removed from the 

site for salvage including all surface equipment, well casing, tubing, production equipment, and 
marketable hydrocarbons.  

 
B. Reimbursement: The Contractor shall supply salvage receipts to the Division for materials 

inventoried and removed from the site for salvage. The Division shall use these receipts as 
deduction of payment that will be represented on the Offer for this line item for this project. 

 
C. Measurement:  Measurement shall be made by salvage receipts amounts.  
 
D. Payment:  Deduction shall be entered as an amount for "Salvage Material Reimbursement." 
 
 
CROP DAMAGE 
 
A. Description:   This work covers the payment to the owner of the crops on the property for the crop 

damages/lost yields required to complete the project.  The owner of the crop may be the property 
owner or a tenant of the property owner, either way it must be verified with the landowner who the 
owner of the crop is prior to making the payment. 

  
B. Execution:   The contractor will verify with the property owner the owner of the crop on each 

property.  The owner of the crop shall receive a payment for the damages associated with plugging 
the wells.  If it is verified that the crops are all the same owner, one payment for all the wells on 
that property may be paid to the owner of those crops.  

  
The Contractor shall directly pay the owner of the crop. The Contractor shall pay the balance of 
money due to the crop owner prior to the request of final payment from the Division. Receipt of 
payment (i.e., landowner waiver) from the landowner shall be furnished to the Division. Final 
payment will not be made to the Contractor without receipt. 
 

C. Measurement:  Crop damage shall be measured on a per acre bases. Areas for crop damage have 
been predetermined by the Division according to the construction work limits as shown on the 
Drawing Plan Set. Any crop damage that occurs outside of these limits shall be paid for by the 
Contractor. 

 
D. Payment: Payment for this work as specified above shall be made based on the unit price per acre 

for "Crop Damage."  For corn crops the damages shall be based on a prime farmland yield of 
179.7 bushels per acre of corn crop at a market value of $4.04per bushel or $726.00 per acre. For 
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soybean crops the damages shall be based on a prime farmland yield of 46.3 bushels per acre of 
soybean crop at a market value of $11.17 per bushel or $518.00 per acre.  Other crops will be paid 
as determined by the Division.  The value per acre is a set value not to be changed by the Contractor.  

 
 
  

 
ASHTABULA #12

 
56/69



CONTINGENCY SPECIFICATIONS 
 

CONTINGENCY SPECFICATIONS WILL ONLY BE DIRECTED VIA A FIELD 
ORDER FROM THE DIVISION. THE FIELD ORDER WILL DEFINE THE QUANTITY 

APPROVED. CONTINGENCY SPECIFICATION USE WILL BE DETERMINED 
BASED ON-SITE CONDITIONS THAT ARE DETERMINED BY THE DIVISION. 

 
 
 
ALTERNATIVE WELL CONTROL FLUID 
 
A. Description:  The work covered by this section shall consist of furnishing all labor, equipment, and 

material necessary to provide and use a weighted brine as a “kill” fluid for the plugging process of 
the well.  

 
B. Materials: The Contractor shall provide a ten (10) pound per gallon brine solution.  
 
 The Division will require a minimum of 200 of alternative well control fluid be maintained at 

required sites during the plugging project, as defined in the plugging plan. 
  
 A mud pump (or equivalent) of sufficient size/capacity shall be required to be onsite at all times 

during plugging operations as means to pump well control fluid when required. 
 
C. Measurement: Measurement for payment for the above-described work shall be made by the actual 

quantity of barrels (bbls) of kill fluid used to successfully plug and/or drill the orphan well. The 
Division will at a minimum pay for the quantity required to be maintained on site. 

 
D. Payment:  Payment for the above work shall be made at the unit price per barrel (bbls) for 

"Alternative Well Control Fluid." 
 
 
FISHING 
 
A. Description:  This work consists of all labor, equipment, and material necessary to remove and/or 

clear the well bore as needed in order to reach total depth by the means of fishing the obstruction 
in the well bore.  

 
B. Execution: The Contractor shall supply the equipment needed to complete the fishing in an efficient 

manner that will be approved by the Division. This shall include but not be limited to the rig, 
impression blocks, and associated equipment. This shall not include the fishing tools required 
to complete this work. The Division will develop a negotiated change order to deliver and use 
the appropriate fishing tools required based on the unforeseen conditions. Appropriate fishing 
tools shall be provided for the circumstances encountered. 

 
C. Measurement: Measurement for payment shall be made by field inspection of the actual quantity of 

hours in which the drilling rig and other fishing equipment were diligently operating in a manner to 
remove the obstruction.  

 
D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the obstruction removal shall be made at the unit price per hour for "Fishing". 
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MAGNET 
 
A. Description:  This work consists of all labor, equipment, and material necessary to supply a magnet 

and the required subs as the fishing tool.  
 
B. Execution: The Contractor shall supply all equipment needed for a magnet fishing tool to be used 

for fishing out the well bore to the depth of the current obstruction and extracting it. This shall 
include but not be limited to the rig, subs, and associated equipment. Appropriate tools shall be 
provided for the circumstances encountered.  The work to complete the fishing shall be per line 
item "Fishing". 

 
C. Measurement: Measurement for payment shall be made by the delivery of the magnet to extract the 

obstruction as satisfactorily completed and accepted by the Division.  
 
D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary to supply the magnet to extract the obstruction shall be made at the per unit price per 
each for "Magnet". 

 
 
MILLING/DRILLOUT 
 
A. Description:  This work consists of all labor, equipment, and material necessary to remove an 

obstruction from inside the wellbore or casing as needed in order to reach a required depth by means 
of milling/drilling. 

 
 This work may include removing metal, cement, grout, wood plugs, failed cement plugs and/or 

other materials in which typical cleanout operations failed to remove. 
 
B. Execution: The Contractor shall supply the equipment needed to complete the work in an efficient 

manner that will be approved by the Division. This shall include but not be limited to the rig, a mud 
pump, power swivel/power sub, drill string (including collars and casing or tubing) and associated 
equipment.  

 
 This shall not include the bits required to complete this work. The Division will develop a 

negotiated change order to deliver and use the appropriate bit(s) required based on the 
unforeseen conditions. Bit types shall be based on the type of material encountered. Bits shall be 
factory made unless otherwise approved in writing by the Division.  

 
C. Measurement: Measurement for payment shall be made by field inspection of the actual quantity of 

hours in which the drilling rig and equipment were diligently operating in a manner to remove the 
obstruction.  

 
D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the obstruction removal shall be made at the unit price per hour for 
"Milling/Drillout". 

 
 
SEVERING 
 
A. Description:  This work consists of all labor, equipment, and material necessary to sever a casing 

at a determined depth for the purpose of removing the casing string from the wellbore. 
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B. Execution: The Contractor shall complete the severing of the casing at a depth approved by the 

Division. The Contractor shall propose the material and method for severing of the casing, which 
shall be approved by the Division. This includes, but is not limited to, locating free point, ripping, 
shooting, or cutting.  

 
C. Measurement: Measurement for payment shall be made by field inspection of units satisfactorily 

completed and accepted by the Division. 
 
D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the severing the casing made at the unit price per each for "Severing". 
 
 
LOST CIRCULATION MATERIALS 
 
A. Description: This work shall include furnishing all labor, materials, equipment, and supplies necessary 

to expose portions of the well bore to lost circulation materials (LCM) as determined necessary. Lost 
circulation materials shall be implemented to aid in obtaining well bore circulation prior to any 
cementing operations.  
  

B. Materials: Lost circulation materials shall be selected by the Contractor based on site conditions 
encountered and proposed to the Division for approval.  

 
C. Measurement: Measurement for payment shall be based on the actual quantity of sacks of lost 

circulation materials satisfactorily placed and shall be verified with delivery tickets. For estimating 
purposes, it has been assumed that one (1) sack is equal to fifty (50) pounds.  

 
D. Payment:  Payment for all the above-described work shall be made at the unit price per sack for 

"Lost Circulation Materials". 
 
 
DRILLING MUD 
 
A. Description: The work covered by this section shall consist of furnishing all labor, equipment, and 

material necessary to provide and use a water-based drilling mud for the drilling and plugging 
process of the well. 

 
B. Materials: Based on the onsite conditions the Contractor shall propose a water-based drilling mud 

for approval from the Division. Once a material is approved the Division will require a minimum 
quantity be maintained at the site during the plugging project based on circumstances encountered. 

 
C. Measurement: Measurement for payment for the above-described work shall be made by the actual 

quantity of sacks (50 lbs) of additives for the water-based drilling mud used to successfully plug 
the orphan well. 

 
D. Payment: Payment for the above work shall be made at the unit price per sack for "Drilling Mud." 
 
 
NINE SACK GROUT 
 
A. Description: This work shall include furnishing all labor, materials, equipment, and supplies necessary 

to plug the well as specified in the Plugging Plan. 
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B. Materials: Nine Sack Grout shall consist of the following materials and requirements: 

 
 
 

 
 
                                 (SSD means saturated surface dry) 

 
1. Cement Type I-II: Cement shall conform to ODOT CMS Item 701.02 and 701.04. 

 
2. Sand: Sand shall be in accordance with ASTM C150. 
 
3. Water: Water shall be in accordance with ASTM C1602. 

 The grout shall contain a maximum of 1% entrapped air.  
 

Grout shall have a water to cement ratio (W/C) equal to 0.50 and an overall unit weight of 142.30 
pounds per cubic foot. 
 
Slump tests may be done at the discretion of the Division. Slump requirements shall be determined in 
the field at the time of construction. 
 
The Division has accounted for excess materials due to loss in the wellbore in the quantities on the 
Quantity Sheet.  

   
C. Installation:   The Contractor shall notify the Division at least 24 hours in advance of placing 

grout. The surface plug shall be grouted to the depth described in the Plugging Plan. 
 
Well preparation and circulation shall be achieved as detailed in the "Well Preparation & 
Plugging" line item and the Plugging Plan. 

 
D. Setting: Setting times shall be completed as described in the Plugging Plan. For the casing any void 

space between the top of the grout and the top of the casing shall be filled to achieve a level grout line 
with the top of the casing. This shall be done at no additional cost to the Division.  

 
E. Measurement: Measurement for payment for the above-described work shall be based upon material 

quantities satisfactorily installed as well as delivery tickets furnished to the Division. 
  

F. Payment:  Payment for all the above-described work shall be made at the unit price per cubic yard 
for "Nine Sack Grout." 

 
 
DOWNHOLE VIDEOGRAPHY 
 
A. Description:  This work consists of all labor, equipment, and material necessary to video record the 

well bore in order to assess a well bore obstruction.  
 
B. Execution: The Contractor shall supply all equipment needed and complete the videography 

recording of the well bore to the depth of the current obstruction. The Contractor shall supply the 
Division with an electronic copy of the videography recorded in a format viewable in readily 
available current software.  

 

Constituent SSD Weight (lbs.) Volume (ft.³)
Cement Type I-II 846.00 4.30

Sand 2550.00 15.54
Water 417.00 6.68
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C. Measurement: Measurement for payment shall be made by the delivery of an acceptable video and 
photos to the Division of the current obstruction. Measurement shall be per obstruction, not per video 
or photo.  

 
D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the video recording of the current obstruction made at the per unit price per each for 
"Downhole Videography". 

 
 
WELL CASING TAP 
 
A. Description:  This work consists of all labor, equipment, and material necessary to establish 

pressure relief control of the well. This item shall include the installation of a tap and valve onto 
the existing well casing as determined by the Division in the field. 

 
B. Execution: The contractor is responsible for tapping the well casing, installing a new valve and 

“relieving” the well of any pressure according to best management practices. 
 
 All components associated with the tapping process shall be of size to properly fit the steel casing 

of interest and be able to withstand a minimum gas pressure of 1000 psi.   
 
 The Division shall make the determination for the overall exposed depth of casing. The casing shall 

be free from any damages or defects. If required, the casing shall be cleaned of any dirt, oils, and 
debris prior to the installation of the saddle. At the discretion of the Division, further investigation 
of the well may be required in order to determine the adequacy of casing. This shall be paid for 
under line item "Logging". 

 
After the well casing is cleaned and the saddle is installed, the Contractor will then install the valve 
and all associated appurtenances. Upon approval from the Division, the Contractor may tap the 
casing. After tapping, the Contractor shall remove the tap along with the generated “coupon” and 
close the installed valve.  
 
Once the valve is operational, the Contractor shall attach a 2-inch diameter (minimum) line to the 
valve which will be placed into a tank. This tank will be set a minimum of twenty (20) feet from 
the well. The Contractor will then slowly open the valve to relieve the pressure in the well. All 
fluids, gases and solids generated during this process will be diverted into the tank.  

 
 No plugging operations shall begin until the well pressure has ceased, and a satisfactory inspection 

of the well has been completed by the Division. 
 
C. Measurement: Measurement for payment shall be made by field inspection of units satisfactorily 

completed and accepted by the Division.  
 
D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the well tap, valve and “relieving” process shall be made at the unit price per each 
for "Well Casing Tap". 
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SCOPE OF WORK 
ASHTABULA #12 PROJECT 

Multiple Orphan Well Sites 
Ashtabula County, Monroe & Colebrook Townships 

 
 

APPENDIX I – OHIO ONE-CALL 
 

THE FOLLOWING ARE REPORTABLE INCIDENTS: (OAC 1501:9-8-02) 

TYPE OF INCIDENT 
(All Incident types associated with production operation 
or other activity regulated under Chapter 1509) 

QUANTITY 
(GAL, BBL,PPM) 

NOTE: 1 Barrel = 42 US Gallons 

ADDITIONAL FACTORS 

 
Release of Gas 

 

Any amount 
Resulting from a Blow out; OR 
Uncontrolled Pop-off Valve (in Urban Area); OR 
Any gas release that is a threat to public safety 

Release of Hydrogen Sulfide(H₂S) Gas 
(within the Working Area) 

Exceeding 20 ppm (Sustained airborne 
concentration); 

For duration > 10 min 
OR any H₂S release resulting in injury or death of 
person 

Fire / Explosion N/A In which a reporting person has called an 
emergency responder (9-1-1 or Fire Dept) 

Release of Oil, Condensate, or 
Materials Saturated with Oil or 
Condensate 

> 210 US gallons in any 24-hr period 
(Estimated) 

AND the release is OUTSIDE secondary 
containment & into the environment 

 
Release of Oil, Condensate, or 
Materials Saturated with Oil or 
Condensate 

 
> 25 US gallons in any 24-hr period 

(Estimated); 
 

AND the release is outside secondary 
containment and into the environment 

In an urban area;OR 
In an Emergency Management Zone of a surface 
water public drinking supply; OR 
In a 5-year time of travel with a groundwater- 
based public drinking supply; OR 
In a 100-year flood hazard area as delineated on 
the federal emergency management agency’s 
(FEMA) national flood insurance rate map 

Release of Refined Oil Products 
(EX: oil-based drilling fluid, petroleum distillate, spent 
or unused paraffin solvent, gasoline, fuel oil, diesel 
fuel, or lubricants) 

 
> 25 US gallons in any 24-hr period 

 
AND the release is OUTSIDE secondary containment 
& into the environment 

Release of Oil, Condensate, or 
Materials Saturated with Oil or 
Condensate; OR Refined Oil Products 

 
Any amount That enters waters of the state in an amount that 

causes a film or sheen on the surface of the water 

Release of Brine or Semi-Solid Waste 
(EX: drilling mud, sludge, or tank bottom sediments) > 42 US gallons in any 24-hr period AND the release is OUTSIDE secondary containment 

& into the environment 

 
Release of Brine from a Vehicle, 
Vessel, Railcar, or Container 

 
> 42 US gallons 

AND is operated by a person to whom a registration 
certificate has been issued (ORC 1509.222), or to 
whom a resolution has been issued (ORC 1509.226) 
AND enters the environment 
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Release of Hazardous Substance (HS)/ 
Extremely Hazardous Substance (EHS); 
OR Mixture or Solution including a HS 
or EHS 

An amount Equal to or > than 
applicable reportable quantities listed 
in 40 CFR tables; in any 24-hr period 

 

List available at: 
http://oilandgas.ohiodnr.gov/portals/oilgas/pdf/em 
ergency/list_of_lists.pdf 

 
Code of Federal Regulations (C.F.R.) References:  
HS- Appendix A 40 CFR Part 302.4 
EHS- Appendix A 40 CFR Part 355 

If the amount of one or more HS or EHS 
released is in an unknown mixture or 

solution, notify when the total amount of 
the mixture or solution released is equal 
to or > than the reportable quantity for 

the HS or EHS with the lowest 
reportable quantity 

THE FOLLOWING ARE NOT REPORTABLE INCIDENTS: (OAC 1501:9-8-02 (A)(7)) 

1. Controlled flaring or controlled burns authorized under Chapter 1509. of the Revised Code or under 1501:9 of the 
Administrative Code or authorized by the terms and conditions of a permit issued under Chapter 1509. of the Revised Code; 

 

2. Properly functioning emission control devices authorized pursuant to Revised Code Section 3704.03;  
3. Subsurface detonation of perforation-guns;    
4. Seismic shots;     

5. Controlled blasting for well site construction Date Last Edited & Printed: 9/27/2018  
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SCOPE OF WORK 
ASHTABULA #12 PROJECT 

Multiple Orphan Well Sites 
Ashtabula County, Monroe & Colebrook Townships 

  
 

APPENDIX II: Well Photos 
 

John Pazdziorko #1 
API #34-007-2-0034-00-00 

Ashtabula County, Monroe Township 
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APPENDIX II: Well Photos 
 

JA Zevchik Unit #1 
API #34-007-2-1658-00-00 

Ashtabula County, Colebrook Township 
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APPENDIX II: Well Cards 
 

John Pazdziorko #1 
API #34-007-2-0034-00-00 

Ashtabula County, Monroe Township 
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APPENDIX II: Well Cards 
 

JA Zevchik Unit #1 
API #34-007-2-1658-00-00 

Ashtabula County, Colebrook Township 
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1 Mobilization 2 Lump Sum

2 Clearing & Grubbing (Pazdziorko #1) 1 Lump Sum

3 Site Safety 2 Lump Sum

4 Road Mats 5915 Sq. Ft.

5 Secondary Containment 2 Lump Sum

6 Silt Fence 200 Linear Ft

7 Earthwork (+/-10 Cu. Yd.) 1 Lump Sum

8 12" PE/PVC Culvert 60 Linear Ft

9 No. 304 Aggregate Base 30 Ton

10 Filter Fabric 30 Sq. Yd.

11 Well Head Control 2 Lump Sum

12 Well Control Fluid 400 BBL

13 Logging (GR/CCL/Bond/Caliper/Temp) 2 Each

14 Shooting 2 Each

15 Well Prep & Plugging (Pazdziorko #1) 1 Lump Sum

16 Well Prep & Plugging (Zevchik #1) 1 Lump Sum

17 Tubing 1 Lump Sum

18 Approved Cement 1095 Sack

19 Cement Mixing & Pumping 12 Each

20 Fluid Disposal 500 BBL

21 Contaminated Material Disposal 20 Ton

22 Salvage Material Disposal 1 Lump Sum

23 Approved Resoil 6 Ton

24 Site Restoration (Pazdziorko #1) 1 Lump Sum

25 Site Restoration (Zevchik #1) 1 Lump Sum

26 Demobilization 2 Lump Sum

Fixed Price Items

27 Salvage Material Reimbursement N/A N/A Each N/A

28 Crop Damage (Corn) 726.00$  0.14 Acre $101.64

29 Crop Damage (Soybean) 518.00$  0.14 Acre $72.52

Additional/Contingency Services

 TD = 3154', 3840'

Scope of Work

Ashtabula #12 Project
Ashtabula County, Monroe & ColebrookTownships
Well Name: John Pazdziorko #1, JA Jevchik Unit #1

Line 
Number

Description Quantity Unit

Permit Number:  34-007-2-0034, 2-1658-00-00

Quantity Sheet

Page 1 of 2
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30 Road Mats 325 Mat/Day

31 Logging (GR/CCL/Temp/Bond/Caliper) 1 Each

32 Alternative Well Control Fluid 400 BBL

33 Fishing 16 Hour

34 Magnet 1 Each

35 Milling/Drillout 16 Hour

36 Severing 2 Each

37 Lost Circulation Materials 50 Sack

38 Drilling Mud 50 Sack

39 Nine Sack Grout 7 Cubic Yard

40 Downhole Videography 1 Each

41 Well Casing Tap 1 Each

Note: This quantity sheet is provided for reference only. The Contractor's Offer must be submitted online through OhioBuys 
(https://procure.ohio.gov/bidders-and-suppliers). Quantities are only an estimate. Payment shall be based on quantities satisfactorily 
completed. 

Each contractor is responsible for logging into OhioBuys and submitting an offer that is responsive to all amendments issued. All offers 
submitted prior to an amendment being issued shall become null/void and not considered in the opening. All amendments shall 
become part of the Scope of Work.

Offers must be fully submitted online through OhioBuys (https://procure.ohio.gov/bidders-and-suppliers) not later than, 

12:00 PM on December 19, 2024.

Page 2 of 2
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JOHN PAZDZIORKO #1

ORPHAN WELL INFORMATION
WELL NAME API NUMBER COUNTY TOWNSHIP

34-007-2-0034-00-00 ASHTABULA MONROE
LATITUDE LONGITUDE
41.868866° -80.588229°

Call Before You Dig
CALL TWO WORKING DAYS BEFORE YOU DIG
(NON MEMBERS MUST BE CALLED DIRECTLY)

CWLPROPOSED WORK LIMITS

EXISTING BUILDING

EXISTING ORPHAN WELL

EXISTING POWER POLE

LEGEND

EXISTING EDGE OF PVMT

EXISTING ELECTRIC METER

EXISTING LIGHT POLE

EXISTING IRON PIN FOUND

PROPOSED STONE

PROPOSED MATTING

SFPROPOSED SILT FENCE

EXISTING TOP OF BANK

EXISTING TOE OF SLOPE

EXISTING 1' CONTOUR

EXISTING 5' CONTOUR

EXISTING EDGE OF DRIVE

EXISTING PROPERTY LINE

EXISTING BURIED ELECTRIC

EXISTING OVERHEAD ELEC.

EXISTING GAS VALVE

EXISTING GAS

JA ZEVCHIK UNIT #1 34-007-2-1658-00-00 ASHTABULA COLEBROOK 41.520606° -80.809030° LOCATION MAP
NSCALE 1" = 50,000'

PAZDZIORKO #1

PROJECT ENGINEER
JAMES J. JUDGE, P.E.
PH: (614) 314-6153

ORPHAN WELL INSPECTOR
DAVID MORRISON
PH: (330) 323-9743

REGIONAL PROGRAM MANAGER
THOMAS HUFFMAN
PH: (330) 605-2879

THIS DOCUMENT WAS ORIGINALLY
ISSUED BY JAMES J. JUDGE, P.E.

THIS DOCUMENT IS NOT CONSIDERED A
 SEALED DOCUMENT & IS FOR

OFFER SUBMITTAL PURPOSES ONLY

ZEVCHIK #1
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EXISTING
GAS VALVE

EXISTING
GAS LINE

EXISTING POTENTIAL
BAT ROOSTING TREE

EXISTING SEPARATOR
TO BE REMOVED
DIAMETER = 1'
LENGTH = 6'EXISTING EXPOSED

PIPE TO BE REMOVED
EXISTING CABLE PILE
TO BE REMOVED

W
EA

VE
R
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D

.

880

EXISTING
WOODS

885

875 JOHN PAZDZIORKO #1 ORPHAN WELL
TO BE PLUGGED PER THE "PLUGGING PLAN"

API No.34-007-2-0034-00-00
N= 808055.89, E= 2489199.85, EL= 883.01

LAT=41.868866°, LONG=-80.588229°

PROPOSED INGRESS/EGRESS POINT
AT 5480 WEAVER RD.
N=808577.80, E=2489201.61, EL=873.12
LAT=41.870298°, LONG=-80.588180°

IF REQUIRED FOR ACCESS, TEMPORARY CUT DOWN
EXISTING SLOPE, GRADE TO MAX 10% SLOPES FOR
ROADWAY ACCESS AND 1:4 FOR SIDE SLOPES.  UPON
COMPLETION OF PROJECT, GRADE SLOPES TO ORIGINAL
CONTOURS FOR SITE RESTORATION. ALL EARTHWORK
REQUIRED TO COMPLETE THE PROPOSED WORK SHALL
BE INCLUDED IN LINE ITEM "EARTHWORK".

SF

EXTEND MATTED ACCESS
OVER EXISTING WET AREAS

CWL
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EXISTING
WOODS

TEMPORARY SILT FENCE (± 100 L.F.)

REMOVE SEPARATOR, ALL
STRUCTURES AND ALL

UNDERGROUND PIPING

CONTRACTOR SHALL ONLY REMOVE
TREES THAT DIRECTLY IMPACT THEIR

PLUGGING OPERATIONS

TEMPORARY MATTED ENTRANCE
APRON & ACCESS DRIVE W/
CULVERT, (SEE DETAIL, ±3,094 S.F.)

60'-TEMPORARY 12" PE/PVC CULVERT
No. 304 STONE: ±28 TONS
FILTER FABRIC: ±28 SQ. YD.
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NOTE: ALL WORK SHOWN ON THIS
SHEET SHALL ALSO BE IN ACCORDANCE
WITH THE ASSOCIATED SCOPE OF
WORK DOCUMENT AND THE GENERAL
NOTES LISTED ON THE DETAIL SHEET.

50.0'

50.0'

50.0'

50.0'
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'

64.0'

SITE RESTORATION NOTES:
1) THE QUANTITIES LISTED ABOVE ARE FOR ESTIMATING PURPOSES ONLY.
2) THE CONTRACTOR SHALL COORDINATE ALL SITE RESTORATION
ACTIVITIES WITH THE DIVISION PRIOR TO COMMENCING WITH WORK.
3) THE CONTRACTOR SHALL COORDINATE ALL CROP DAMAGE PAYMENTS
AND REIMBURSEMENTS WITH THE DIVISION PRIOR TO INVOICING.

FERTILIZER

ESTIMATED SITE RESTORATION QUANTITIES
COMPONENT RATE QUANTITY

SEED
MULCH

440.0 LBS
132.0 LBS
49 BALES

SHADE SEED MIX

LOCATION
20 LBS/1000 S.F.
6 LBS/1000 S.F.

100 LBS/1000 S.F.

28.0'

72.0'
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EXISTING ROCK

EXISTING DITCH

EXISTING 12" CORRUGATED
PLASTIC PIPE
TOP ELEV. 886.33'
CONDITION: FAIR

EXISTING BURIED
TELECOM LINE

EXISTING GAS LINE

EXISTING SIGN

EXISTING SIGN "EGGS"
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887
887(C

H
IP

 &
 S

EA
L)

EXISTING DRIVE

JA ZEVCHIK UNIT #1 ORPHAN WELL
TO BE PLUGGED PER THE "PLUGGING PLAN"

API No.34-007-2-1658-00-00
N= 679933.88, E= 2431529.79, EL= 886.96

LAT=41.520606°, LONG=-80.809030°

PROPOSED INGRESS/EGRESS POINT
AT 8402 FENTON RD.
N=680016.96, E=2431212.40, EL=886.67'
LAT=41.520851°, LONG=-80.810182°
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TEMPORARY SILT FENCE (± 100 L.F.)

EXISTING FIELD

EXISTING OVERHEAD
UTILITY CROSSING
HEIGHT = ± 19'

TEMPORARY MATTED ENTRANCE
APRON & ACCESS DRIVE, (±2,821 S.F.)
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NOTE: ALL WORK SHOWN ON THIS
SHEET SHALL ALSO BE IN ACCORDANCE
WITH THE ASSOCIATED SCOPE OF
WORK DOCUMENT AND THE GENERAL
NOTES LISTED ON THE DETAIL SHEET.
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SITE RESTORATION NOTES:
1) THE QUANTITIES LISTED ABOVE ARE FOR ESTIMATING PURPOSES ONLY.
2) THE CONTRACTOR SHALL COORDINATE ALL SITE RESTORATION
ACTIVITIES WITH THE DIVISION PRIOR TO COMMENCING WITH WORK.
3) THE CONTRACTOR SHALL COORDINATE ALL CROP DAMAGE PAYMENTS
AND REIMBURSEMENTS WITH THE DIVISION PRIOR TO INVOICING.

FERTILIZER

ESTIMATED SITE RESTORATION QUANTITIES
COMPONENT RATE QUANTITY

SEED
MULCH

220.5 LBS

18.9 LBS
25 BALES

FIELD SEED MIX

LOCATION
20 LBS/1000 S.F.

75 LBS/1 ACRE
100 LBS/1000 S.F.

CROP FIELD CROP DAMAGE
SEED 150 LBS/1 ACRE 20.8 LBS

N/A 0.14 ACRES

400 LBS/1 ACRELIME 101.2 LBS

16.0'

78.0'
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NOTES:
1. THIS WORK SHALL BE PER THE GENERAL SPECIFICATIONS, PART 7: MAINTENANCE OF TRAFFIC AND

SHALL BE INCIDENTAL TO LINE ITEM "MOBILIZATION" FOR EACH SITE, UNLESS OTHERWISE NOTED.
THIS WORK SHALL INCLUDE ALL REQUIRED PERMITS FROM THE LOCAL ROAD AUTHORITIES.

2. ALL SIGNS MAY BE MOUNTED PORTABLE MOUNTS.
3. CONTRACTOR SHALL FOLLOW THE MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES (MUTCD)

FIGURE 6H-1, IN BOTH DIRECTIONS ALONG THE ROADWAY.  W21-1 SHALL BE IN PLACE AS SOON AS
THE CONTRACTOR ARRIVES TO THE SITE EACH DAY.

4. CONTRACTOR SHALL FOLLOW THE MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES (MUTCD)
FIGURE 6H-13, LANE CLOSURE ON A TWO-LANE ROAD USING FLAGGERS (TA-13).

5. FLAGGERS SHALL HAVE PROPER COMMUNICATION DEVICES AND SHALL BE POSITIONED 20' FROM
EACH EDGE OF THE CONSTRUCTION WORK LIMITS. ANY VARIATION MUST BE APPROVED PER
LOCATION.  TEMPORARY CLOSURES SHALL NOT BE COMPLETED WITHOUT A FLAGGER.

6. TEMPORARY CLOSURES SHALL BE MINIMIZED TO LESS THAN 20 MINUTES AND THEN THE ROAD
SHALL BE FULLY REOPENED TO TRAFFIC.

7. ANY WORK IN THE ROADWAY THAT IS REQUIRING MORE THAN 20 MINUTES SHALL BE COMPLETED
PER GENERAL SPECIFICATIONS, PART 7: MAINTENANCE OF TRAFFIC WITH THE PROPER PERMITS
FROM THE LOCAL ROAD AUTHORITIES AND APPROVAL FROM THE DIVISION.

W20-7
COVER OR TURN DURING EVENINGS

OR WHEN BOTH LANES ARE OPEN
(500' FROM FLAGGER, BOTH SIDES OF

ENTRANCE)

W21-1
(500' FROM W20-7,

BOTH SIDES OF THE
ENTRANCE)

NOT TO SCALE
FLAGGER & CONSTRUCTION SIGNAGE NOTES

NOT TO SCALE
WELL RESTORATION SECTION

NOTES:
1. ANY REMOVED MATERIAL FROM AROUND THE WELL HEAD SHALL BE
SEGREGATED TO PREVENT ADDITIONAL CONTAMINATION.
2. ONCE THE WELL IS CUT BELOW GRADE, AN EIGHT (8) FOOT BY EIGHT (8) FOOT
AREA, ONE (1) FOOT DEEP SHALL BE EXCAVATED AROUND THE WELL HEAD &
REPLACED WITH "APPROVED RESOIL".
3. REMOVED MATERIAL SHALL BE DISPOSED OF PER LINE ITEM "CONTAMINATED
MATERIAL DISPOSAL".
4. PRIOR TO DELIVERY TO THE SITE OF "APPROVED RESOIL", ON SITE TOPSOIL
MAY BE UTILIZED AT THE APPROVAL OF THE DIVISION
5. ALL WORK NOT INCLUDED IN "APPROVED RESOIL" OF "CONTAMINATED
MATERIAL DISPOSAL" SHALL BE INCIDENTAL TO LINE ITEM 'SITE RESTORATION".

UNDISTURBED SOIL

FINAL GRADE

PLUGGED WELL
W/ ID PLATE

EXTENTS OF
REMOVED CELLAR

CLEAN, ONSITE
BACKFILL

APPROVED RESOIL

4' 4'

1'1'

CASING CUT TO DEPTH
DEFINED IN PLUGGING PLAN

NOT TO SCALE
TEMPORARY CELLAR

NOTES:
ALL WORK & MATERIAL ASSOCIATED WITH THE INSTALLATION
& REMOVAL OF THE CELLAR SHALL BE CONSIDERED
INCIDENTAL TO LINE ITEM "WELL HEAD CONTROL".

PROPOSED 48" MIN. Ø
CMP CELLAR

4' MAX.

6" MIN. CEMENT
(PORTLAND OR
CLASS "A")

EXISTING
ORPHAN WELL

EXISTING GRADE

3" PORT TOP WITHIN 3"
OF WELL'S WORKING

ELEVATION

WORKING ELEVATION
OF WELL

NOT TO SCALE
SILT FENCE DETAIL

NOTES:
1. FABRIC TO BE FASTENED SECURELY TO  FENCE POST AS
PER MANUFACTURER'S    RECOMMENDATIONS.
2. ENDS OF INDIVIDUAL ROLLS OF FABRIC SHALL BE SECURELY
FASTENED TO A  COMMON POST OR OVERLAPPED 3" MIN.

24" MIN.

10' MAX.

CONSTRUCTION AREA
FLOW

FLOW

PROVIDE 1" TUCK WITH
CORD IN THE HEM.

FENCE POSTS SHALL BE ROUGH OR
FINISHED 2" x 2" (NOMINAL) OR 2 1/2"
DIA. WOOD. 48" MINIMUM LENGTH,
DRIVEN 14" MINIMUM INTO GROUND

ODOT CONSTRUCTION AND
MATERIAL SPECIFICATION
TYPE C GEOTEXTILE ITEM
712.09

EMBED APPROX. 6" OF FABRIC.
BACKFILL TRENCH WITH EARTH,
COMPACT THOROUGHLY.TRENCH APPROX. 6" DEEP x 6" WIDE.
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GENERAL NOTES:
1. UTILITY LINES AND APPURTENANCES ARE SHOWN AS LOCATED IN THE FIELD AND/OR AS

REPORTED BY THE RESPECTIVE OWNERS. NEITHER THE NUMBER, TYPE, SIZE, OR LOCATION
CAN BE GUARANTEED, AND IT IS THEREFORE, THE RESPONSIBILITY OF THE CONTRACTOR
TO VERIFY ALL UTILITY LOCATIONS.

2. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ADEQUATELY PROTECTING THE EXISTING
BURIED UTILITIES DURING CONSTRUCTION. THIS WORK SHALL BE CONSIDERED
INCIDENTAL TO LINE ITEM "MOBILIZATION".

3. THE HORIZONTAL DATUM IS BASED ON NAD83 (2011) OHIO STATE PLANE NORTH 3401, AND
THE VERTICAL DATUM IS BASED ON NAVD88 GEOID 12A CORS DERIVED.

4. PHOTO IMAGE DATE OBTAINED FROM OHIO GEOGRAPHICALLY REFERENCED INFORMATION
PROGRAM (OGRIP) FROM THE OHIO STATEWIDE IMAGERY PROGRAM (OSIP III).

5. THE CONTRACTOR SHALL WORK WITHIN THE WORK LIMITS AT ALL TIMES DURING 
CONSTRUCTION.

6. TRAFFIC CONTROLS SHALL BE IN ACCORDANCE WITH THE DETAILED SPECIFICATIONS FOR
"MOBILIZATION".

7. A FLAGGER IN EACH DIRECTION SHALL BE USED WHEN MATERIALS ARE BEING UNLOADED
WITHIN THE ROAD RIGHT OF WAY.

8. TREE AND OVERHANGING LIMB REMOVAL SHALL BE AS DESIGNATED BY THE DIVISION.
REMOVALS SHALL PROVIDE THE CONTRACTOR WITH ADEQUATE SPACE REQUIRED TO
COMPLETE THE PROJECT. TRIMMING OF TREES SHALL BE CONSIDERED INCIDENTAL TO LINE
ITEMS AS SPECIFIED.

9. THE DIVISION MUST BE PRESENT DURING ALL CLEARING OPERATIONS. NO TREES ARE TO
BE REMOVED UNLESS DESIGNATED BY THE DIVISION.

10. ANY REMOVED TREES AND VEGETATION SHALL BE PLACED INTO BRUSH PILES AT THE
DISCRETION OF THE  DIVISION.

11. ALL "CUT" MATERIAL SHALL BE STOCKPILED ON LOCATION FOR REUSE. STOCKPILES SHALL
BE STABILIZED PER LINE ITEM "SITE RESTORATION" UPON ESTABLISHMENT OF TEMPORARY
GRADE IF AREAS ARE TO REMAIN OPEN FOR 14 DAYS OR LONGER.

12. THE PROPOSED GRADES SHOWN ARE TEMPORARY; UPON PLUGGING THE WELL, THE
CONTRACTOR SHALL REESTABLISH EXISTING CONTOUR PER LINE ITEM "MOBILIZATION"
USING ONSITE MATERIALS.

13. ALL STONE PLACED USING SIX (6) INCH MAXIMUM LIFTS, SHALL BE COMPACTED WITH A
MINIMUM OF THREE (3) PASSES PER LIFT USING ONSITE EQUIPMENT.

14. AT THE DISCRETION OF THE DIVISION, ALL STONE, FABRIC AND/OR GEOGRID SHOWN ON
THE SITE PLAN SHEET(S) AS TEMPORARY SHALL BE REMOVED UPON COMPLETION OF THE
PROJECT AND RESTORED PER LINE ITEM "SITE RESTORATION".

15. ALL COMPOSITE MATTING INSTALLED SHALL BE INTERLOCKED PER THE MANUFACTURER'S
REQUIREMENTS. IN AREAS WHERE POOR SUBGRADE IS ENCOUNTERED MATS CAN BE
STACKED OVER TOP OF ONE ANOTHER AT THE DISCRETION OF THE DIVISION.

16. SEDIMENT CONTROLS SHALL BE PLACED AT THE DISCRETION OF THE DIVISION.
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SEE SITE PLAN

SEE SITE PLAN

NOT TO SCALE
APRON & ACCESS DRIVE W/ CULVERT

R
O

AD

B

B'

SECTION B-B'

TEMPORARY MATTED ENTRANCE

12" N-12 PE/PVC  CULVERT
FOR DITCHED AREAS (SEE

SITE PLAN FOR LENGTH)

EXISTING ROADSIDE DITCH

COMPOSITE MATS

PROVIDE POSITIVE
DRAINAGE AT INLET &
OUTLET OF CULVERT

FILTER FABRIC FOR
TEMPORARY DRIVE SECTION

EXISTING GROUND

12" N-12 PE/PVC CULVERT
FOR DITCHED AREAS (SEE

SITE PLAN FOR LENGTH)

COMPOSITE MATS

3 2

3 EXISTING SUBGRADE

NOTES:
1. FILTER FABRIC SHALL BE INSTALLED AS DIRECTED BY THE DIVISION.
2. ALL STONE & FABRIC SHALL BE REMOVED UPON COMPLETION OF
THE PROJECT AND DISPOSED OF OFFSITE.
3.  DISTURBED AREAS SHALL BE RECLAIMED PER LINE ITEM "SITE
RESTORATION"
4. DETAIL FOR REFERENCE ONLY SEE SITE PLAN FOR VARIATIONS
BASED ON LOCATION.

TYPE "D" GEOTEXTILE FABRIC PER ODOT CMS 712.092

DRIVE CULVERT

1

EDGE OF EXISTING ROADWAY1

4

5 No. 304 STONE BACKFILL, OR AS DIRECTED BY THE
DIVISION

PLAN SECTION A-A'

A'A

3' MIN. VARIES

4 COMPOSITE MATTING

5

SEE SITE PLAN FOR
SPECIFIC LAYOUT
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