SCOPE OF WORK

Logan 3 PROJECT
Multiple Orphan Well Sites

Logan County, Multiple Townships

PROJECT DESCRIPTION

The Logan 3 Project shall include the following wells:

Wells to be plugged per the individual plugging plan.
Ingress/Egress | Wellhead
Latitude, Latitude,
Well Name API Number County Township Longitude Longitude
40.498928, 40.503248,
Leatherman #1 34-091-2-0043-00-00 | Logan Stokes -83.928884 -83.929000
40.453933, 40.454293,
Logan #1 34-091-6-0070-00-00 | Logan Stokes -83.998051 -83.998074
40.446149, 40.445571,
Duff #1 34-091-6-0071-00-00 | Logan McArthur -83.816276 -83.816284
40.409350, 40.409033,
Scott Bates #1 34-091-6-0072-00-00 | Logan Bokes Creek | -83.610965 -83.610501

PROJECT SCOPE OF WORK:

This project includes mobilization, access and well site development, drilling or cleaning out of and
plugging of four (4) Orphan Wells, storage and disposal of all materials generated during the plugging of
the well, decommissioning, removal, storage and disposal of all casing, tubing, well and production
equipment and affiliated lines and restoration of all areas disturbed during this project.




SCOPE OF WORK

Logan 3 PROJECT
Multiple Orphan Well Sites

Logan County, Multiple Townships

GENERAL SCOPE OF WORK

The Contractor, the Contractor’s agents, representatives, and subcontractors shall perform this Plugging
Project in accordance with Ohio Revised Code 1509, Ohio Administrative Code Chap. 1501:9-11 and

1501:9-12, the Agreement, and in accordance with the following documents that are attached hereto and
made a part hereof:

Project Description;

General Scope of Work;
General Conditions;

General Specifications;
Sequence of Work;

Well Description;

Plugging Plan;

Detailed Specifications;

. Appendix I — Ohio One-Call;
10. Appendix II — Well Records;
11. Quantity Sheet;

12. & Drawing Plan Set.

A e A AT

Subject to the Contractor’s compliance with this Scope of Work, Contractor is solely responsible for and
has control over all plugging and reclamation construction means, methods, manners, techniques,
sequences, and procedures, for safety precautions and programs in connection with the Plugging Project,
and for coordinating all portions of the Plugging Project.



SCOPE OF WORK

Logan 3 PROJECT
Multiple Orphan Well Sites

Logan County, Multiple Townships

GENERAL CONDITIOINDS

PART 1: OHIO DEPARTMENT OF TRANSPORTATION SPECIFICATIONS

This Logan 3 Project (Project) references the Ohio Department of Transportation (ODOT) Construction
and Material Specifications (ODOT CMS). Any reference to these specifications is to ODOT’s most current
version of the specifications. The ODOT CMS can be found at
https://www.dot.state.oh.us/Divisions/ConstructionMgt/OnlineDocs/Pages/2023-Online-Spec-Book.aspx

PART 2: PRE-SITE MEETING

The Contractor or Contractor's representative must attend the pre-site meeting. Failure to attend the pre-site
meeting is grounds for the Division to reject the Contractor’s Offer.

The Ohio Department of Natural Resources, Division of Oil & Gas Resources Management (Division)
intends to begin the pre-site meeting on time. At the meeting, the Division will circulate and collect
attendance sign-in forms to all contractors present. Only those contractors in attendance throughout the pre-
site meeting, including the discussion of the Scope of Work, will be considered present for the pre-site
meeting.

PART 3: MODIFICATIONS TO THE SCOPE OF WORK PRIOR TO AWARD

The Scope of Work may only be altered by written modification. The Division may issue an Amendment
to the Scope of Work and will provide notification of the Amendment by email to all Department of
Administrative Services (DAS) pre-qualified contractors. Each contractor is responsible for logging into
OhioBuys and submitting an offer that is responsive to all Amendments issued. All offers submitted prior
to an amendment being issued shall become null/void and not be considered in the opening. All
Amendments shall become part of the Scope of Work.

Any interpretation or clarification of the Scope of Work made by any person other than the Division, or in
any manner other than a written Amendment, is not binding and the Contractor cannot rely upon any such
interpretation or clarification.

The Contractor cannot, at any time after the award of the Scope of Work be compensated for any issue with

the Scope of Work, including alleging insufficient data, incomplete, ambiguous, conflicting, or erroneous
language, or incorrectly assumed conditions regarding the nature or character of the work.

PART 4: PERMIT AND INSPECTION REQUIREMENTS

The Division will obtain and pay for all building and U.S. Army Corps of Engineers permits unless
otherwise specified in the Detailed Specifications. However, the Contractor shall determine and include in
his or her Offer Sheet the costs required to obtain and pay for all other requirements by the applicable
governmental agencies; including but not limited to, all certificates of inspection/operation, guarantees,
licenses, etc. required to complete the work as described within this document. The contractor shall follow


https://www.dot.state.oh.us/Divisions/ConstructionMgt/OnlineDocs/Pages/2023-Online-Spec-Book.aspx

all applicable laws and permit requirements, the Division will not be held responsible for damages that
result from violation of laws or permits.

PART 5: INSTRUCTIONS FOR PREPARING AN OFFER

A Contractor’s offer must be submitted online through OhioBuys.
(https://procure.ohio.gov/bidders-and-suppliers). All offers submitted prior to an Amendment being
issued shall automatically become null/void and not consider in the opening.

Offers shall include labor, equipment, and material cost plus a proportionate share of the Contractor’s
overhead costs, other indirect costs, and anticipated profit. An offer must be mathematically and materially
balanced. A “mathematically unbalanced offer” is an offer containing lump sum or unit price items that do
not include reasonable labor, equipment, and material costs plus a reasonable proportionate share of the
Contractor’s overhead costs, other indirect costs, and anticipated profit. A mathematically unbalanced offer
typically contains token prices (i.e. $1 prices), front loadings, or prices with large variations from the
engineer’s estimate. A “materially unbalanced offer” is a mathematically unbalanced offer that will not
result in the lowest ultimate cost to the Division.

During the Division’s initial review of offers, if the Division finds an offer may be mathematically
unbalanced, the Contractor may be required to submit proof of the mathematically unbalanced line items’
proposed cost within 24 hours after notification from the Division. At a minimum, a Contractor may be
required to submit copies of all material/rental quotes, intended labor costs (hours/rates), and contract
agreements with subcontractors to support their offer. If the Contractor fails to submit the required proof,
the Contractor’s offer shall be deemed withdrawn from consideration. The Division shall evaluate the
documentation and may verify quotes with vendors. After a review of the documentation, the Division will
reject any offer it determines is mathematically and materially unbalanced.

A Contractor shall maintain an up-to-date schedule on file with the Division that sets forth dates by which
the Contractor will plug each well that the Division previously awarded to the Contractor. A Contractor
shall update their work schedule as often as necessary to maintain a current schedule with the Division. To
be awarded new contracts, the Contractor must be able to complete all previously awarded work within the
due dates set in each contract with the Division. Upon request, a Contractor shall provide an up-to-date
schedule to the Division that reflects when all awarded work will be completed.

Please note that a Contractor’s offer must be submitted online through OhioBuys.

1. Refer to the Scope of Work posted in OhioBuys with this solicitation.

2. Only Contractors who are pre-qualified to offer this service on an existing State
Contract beginning with CSP900-922 (DAS Index No. MAC110) may respond to this
solicitation. All CSP900922 Contract Terms & Conditions apply to this solicitation. No
additional terms and conditions will be accepted. The Division will reject Offers from any
Contractor that is not pre-qualified.

3. Completion of the grid is required and will be considered the response for evaluation. No
outside or additional documentation will be considered.

4, Fixed prices will be automatically added to Contractor’s proposals when shown.
Contractors are not to enter pricing for fixed price items.

5. Confirm that your bid has been successfully imported into OhioBuys for all items before
submitting. Incomplete bids and/or attachments will not be evaluated.

6. The most recent bid submitted in OhioBuys will be the bid that is evaluated, all prior bids

submitted in the same solicitation will not be evaluated.
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7. The Contractor or Contractor's representative must attend the site meeting. Failure
to attend the site meeting is grounds for the Division to reject the Contractor’s Offer.

PART 6: DIVISION’S OFFER SELECTION

Except when the Division rejects an offer, the Division will select the lowest offer submitted to the Division.
The Division may reject an offer if any one of the following applies to the Contractor’s offer:

e s not submitted online through OhioBuys;

Fixed reference prices and/or any other imported information is incorrectly and/or not imported
into OhioBuys;

Is conditional,;

Is a mathematically unbalanced offer and a materially unbalanced offer;

Is behind schedule on other projects with the Division; or

Is not able to schedule this project within the contract due dates.

PART 7: WITHDRAW OF OFFERS

At any time prior to the opening of the Offers, a Contractor may submit a written request to the Division,
at the location where the Offers are received, to withdraw its offer. The request to withdraw the Offer must
be signed by the person who executed the Offer.

PART 8: EFFECTIVE DATE AND TERM

The effective date of this Project is the date of the Letter to Proceed that is sent to the Contractor. The
Contractor must start work at the project site within six (6) months of the end of the contract and the
Contractor shall continue diligently working toward the completion of the project once work has
commenced. The Project must be completed by October 30, 2026 or by June 30, 2027, whichever is sooner.
If the Project terminates on June 30, 2027 and the Project is not completed, the Scope of Work may be
renewed on the same terms if the Division sends written notice to the Contractor. Failure to complete work
by the contract due dates may result in the suspension or termination of the contract and may result in the
Division pursuing the Suspension and Termination and/or the Contract Remedies sections defined in the
MAC 110 contract.

PART 9: TERMINATION AT WILL

The Division may terminate this Scope of Work without cause. Any payment due to the Contractor at the
time of termination by the Division shall be paid to the Contractor on a pro rata basis.

PART 10: RELATIONSHIP BETWEEN COMPONENTS OF THE SCOPE OF WORK

This Scope of Work includes drawings that are duplicates of drawings on file with the Division. The Scope
of Work documents are complementary. All sections of the Scope of Work are binding. The titles and
headings in the Scope of Work are for reference and in no way affect the interpretation of the provisions of
the Scope of Work. Further, if any part of this Scope of Work is found to be unenforceable, no such event
will affect the enforceability or applicability of any other part of the Scope of Work.

If a conflict between the drawings and the specifications arises, the Contractor must notify the Division. In
the event of a conflict of any provision in the Scope of Work the order of priority within the Scope of Work



is as follows: Drawings, Detailed Specifications, General Specifications, Plugging Plan, and Sequence of
Work.

PART 11: CONTRACTOR’S RESPONSIBILITY FOR SUBCONTRACTORS

The Contractor is responsible for the conduct of its subcontractors and for persons its subcontractors directly
or indirectly employ.

PART 12: USE OF DOMESTIC STEEL AND BUY AMERICAN ACT
(For Federally Funded Projects only)

For infrastructure projects that utilize federal funds, the contractor and subcontractors shall comply with
Executive Order No. 14005 Ensuring the Future Is Made in All of America by All of America’s Workers;
the Code of Federal Regulations Title 2, Subtitle A, Chapter I, Part 184; U.S.C. 52.225-11 Buy American-
Construction Materials under Trade Agreements (Nov 2023) clause; and Buy America Preferences for
Infrastructure Projects and the Infrastructure and Jobs Act (Public Law 117-58) Division D, Title IX,
Subtitle A, Part I, Buy America Sourcing Requirements. The contractor and subcontractors are required by
law to supply domestically produced iron or steel products, manufactured products, and construction
materials such as non-ferrous metals (steel, iron, aluminum), plastics, PVC pipe, glass, fiber optic cable,
optical fiber, engineered wood, and lumber products for infrastructure on all projects funded in whole or in
part with federal funds. The Infrastructure, Investment, and Jobs Act (Public Law 117-58) Division D, Title
IX, Subtitle A, Part I, Buy America Sourcing Requirements exempts cement, cementitious materials,
aggregates such as stone, sand, gravel, or aggregate binding agents or additives from these requirements.

PART 13: STANDARDS

If the Division identifies a “standard” by reference to manufacturer and/or model number, all offers will be
evaluated to ensure that the identified standard is used. The Division will not consider an offer in which a
substitution for the standard is offered. After the Letter to Proceed is issued, the Contractor may submit a
written proposal for a substitution of a standard.

PART 14: SUBSTITUTIONS DURING THE PROJECT

After the Letter to Proceed is issued, the Contractor may offer substitutions for the standards set forth in
the Scope of Work. The decision to allow substitution is solely within the discretion of the Division, which
will consider, among other factors, availability, time of delivery, the aesthetic value of the proposed
substitution, general differences in the knowledge of the product, service history, quality, efficiency,
performance, and architectural, engineering, inspection, testing and administrative expenses. Any changes
to the Offer price and/or Scope or Work must be memorialized by a Field Order or Change Order, as
applicable. The savings in cost in allowing any substitutions during the Project will be solely to the benefit
of the Division.

PART 15: QUANTITIES OF WORK

15.1 Unit Price Items

For items in the Offer that require a unit price, the quantities listed on the Offer Sheet are an
approximation and are to be used only for the comparison of offers. The scheduled quantities may be
increased or decreased without invalidating or altering the Offer and will be considered within the
Scope of Work.



Payments for unit price items will be made to the Contractor for actual quantities of work performed
and materials furnished in accordance with the Scope of Work; however, the Contractor may not
exceed the unit quantities shown on the Offer Sheet without prior written approval of the Division
through a Field Order. Even if the Contractor determines that additional unit priced quantities (above
and beyond the original Offer Sheet quantity) are required to meet plan and/or specification
dimensions, the Contractor must not exceed the Offer Sheet quantities without prior written approval
of the Division. The Division will not pay for quantities above and beyond the Offer Sheet quantity
without prior written approval of the Division.

15.2 Lump Sum Items

For items in the Offer Sheet that require a lump sum price, the Division will not pay for work,
materials, or equipment that exceeds the amount provided by the Contractor on the Offer Sheet. The
lump sum price on the Offer Sheet must include all work, materials, and equipment necessary to
properly complete the Project.

15.3 Additional/Contingency Items

The contingency items set forth in the Offer Sheet are not projected as necessary to complete the
Project. Rather, the contingency items will first be used when unforeseen work arises, and the
Division determines the contingency item is applicable. To be compensated for contingency items,
the Contractor must have a written Field Order from the Division authorizing the contingency item
in a specified quantity. Use of contingency items will not require the execution of a Change Order.
The Contractor must be prepared to supply all items identified in the contingency specifications for
use on this Project.

PART 16: OMISSIONS IN THE SCOPE OF WORK

If the Contractor notices an error or omission in the Scope of Work during performance of the Project, the
Contractor shall immediately notify the Division of such omission or error and shall not proceed with the
Project until directed by the Division. Any work performed by the Contractor prior to clarification by the
Division may not be entitled to compensation.

PART 17: INTERPRETATIONS CONCERNING THE SCOPE OF WORK

During the Project, if a question arises on the Scope of Work, the labor or materials to be supplied, or costs
potentially exceeding the Contractor’s Offer, such questions must, prior to the work being performed, be
submitted to the Division for a determination. A Division determination will be issued in writing and any
work performed prior to such a determination will be performed at no cost to the Division. The Division
will also begin executing a Change Order, when appropriate.

If the Division receives a written question concerning the Project, the Division will determine if the work
must be performed by the Contractor at no increase in price to the Scope of Work. If so, the Division will
issue a Field Order setting forth the Division’s determination. Each Field Order issued must be signed by
the Contractor acknowledging receipt. If the Contractor disagrees with the Division’s interpretation in a
Field Order, the Contractor may submit a protest by certified mail to the Chief within ten (10) days
following the date of issuance of the protested Field Order. However, the Contractor must immediately
proceed with the instructions given in the issued Field Order.



If, upon receipt of a written protest of a Field Order, the Division determines that the work referred to in
the protest is outside the Scope of Work, the Division will not issue a Field Order and instead will issue a
Change Order.

Field Orders, which are interpretations of the requirements of the Scope of Work, may be issued by the
Division at any time during the performance of the work. The Contractor, at all times, is required to
immediately execute the instructions of all issued Field Orders.

PART 18: CHANGES IN THE SCOPE OF WORK

18.1

18.2

18.3

18.4

The Division's Right to Require Change Orders

The Division may issue a Change Order directing the Contractor to immediately perform extra work
that differs from the Scope of Work. The Contractor shall perform the work as directed. The changes
in the work will consist of additions, deletions, or other revisions. When the Contractor performs the
work, the Offer amount will be adjusted as described within this Scope of Work.

If the Contractor protests the issuance of the Change Order, any such protest has no bearing on any
work requirements arising out of the Change Order in that the Contractor must immediately perform

the work required in the Change Order so as not to delay the progress of the work at the Project.

Unauthorized Work

Only work performed under the Scope of Work or work authorized by a Field Order or a Change
Order is eligible for compensation. If the Contractor performs any work or purchases any materials
without an approved, applicable Field Order or Change Order, such work performed, and purchases
made are within the Scope of Work at no additional cost to the Division.

Contractor's May Request Change Orders

If the Contractor determines that the Scope of Work does not address conditions at the Project, the
Contractor may provide written notice to the Division of the conditions and request a Change Order.
No oral communications will be acceptable as justification for a Change Order.

Determining Price of a Proposed Change Order

The following methods will be used to determine the price of a proposed Change Order:

a. If a Change Order involves items not listed on the Offer Sheet, the Contractor must present
the Division with labor and/or material price quotes for the proposed Change Order item(s).
The Division may request these quotes either in unit prices or as lump sums; or

b. If the work involved in the Change Order is not definable, the Division may request the work
be performed on a time and material basis and include a maximum amount to be paid for the
work. The method will be based on unit prices for both labor and materials agreed to by the
Division prior to the Contractor commencing the work.



18.5 Disputes Regarding Change Order Prices

If the Contractor and the Division cannot agree on the cost of the work for a Change Order, using
site-specific information including, but not limited to, Division historic public offer information, the
Division will determine and set a fair price for the work and materials that are the subject of the
Change Order.

PART 19: PAY ESTIMATES

19.1

19.2

19.3

General Information

Payments issued to the Contractor as the work progresses are not acceptance of any portion of the
work not completed in accordance with the Scope of Work nor do such payments relieve the
Contactor of liability with respect to any obligation or any expressed or implied warranties or
responsibilities for faulty materials or workmanship.

Required Review by the Division

Prior to the submittal of each payment request, the Contractor and the Division must meet at the
Project site to review the Project progress. The Contractor and the Division's Project Representative
must mutually agree on quantity and percent of work completed for all offer items prior to submittal
of each payment request. No payment request will be approved for work that has not been approved
by the Division's Project Representative. Field verification of all lump sum quantities and weight
slips for all unit price quantities invoiced must be submitted to the Division’s Project Representative
for review during the meeting.

The Contractor’s payment must be submitted to the division via the Orphan Well Project
Management Contractor Portal (https://dnr-ow-prod.powerappsportals.us/). The payment request
must include back up documentation. The Division will confirm the payment request is accurate.

For Federally Funded Projects: The Contractor/Subcontractor shall submit payroll reports with
each Payment Request. Payroll reports shall be completed according to Part 3 of the Davis-Bacon
Requirements included in the Scope of Work.

Payment requests received by the Division containing errors or requesting amounts that cannot be
approved will be returned to the Contractor. The Contractor may resubmit a payment request after
correcting errors.

Documents to be Submitted for Payment

With each request for payment the Contractor certifies that:

a. The request for payment is accurate as to materials and the work completed under the terms
and conditions of the Scope of Work and any Change Order, as applicable, including full
compliance with all labor provisions; and

b. All subcontractors and material suppliers have been paid for the work or materials that are
applicable to all previous payment requests. As certification, each request for payment, at the
Division’s request, may need to be accompanied with a properly executed "Waiver of Liens"
from all subcontractors and material suppliers to show that all previous payments made by
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the Division to the Contractor have been applied to fulfill, in full, all of the Contractor's
obligations reflected in prior requests for payment.

19.4 Effect of Liens on Payment Requests

All work, materials, and equipment covered by any request for payment, whether incorporated in the
Project or not, will pass to the Division at the time of payment free and clear of all liens, claims,
security interests and encumbrances.

If there is evidence of any lien or claim that is chargeable to the Contractor, the Division will withhold all
payments due to the Contractor to secure such lien or claim. If there are any previous liens or claims after
payments are made to the Contractor, the Contractor may be required to refund to the Division a sum of
money equal to the sum of all monies that the Division may be compelled to pay in discharging any lien or
claim as a result of the Contractor's default.

PART 20: RETAINAGE FOR FINAL STABILIZATION

If the Scope of Work requires revegetation of disturbed area, the Division will retain five percent (5%) of
the sum of (1) the Offer amount and (2) all approved Change Orders. The five percent (5%) amount retained
shall be released once the Division completes a Final Stabilization Inspection and determines that
vegetation has reached final stabilization. “Final stabilization” means vegetation established in a uniform
perennial vegetative cover with at least a seventy percent (70%) grass cover. “Final stabilization” also
means that no large barren areas exist, and the vegetation is of an equal or better condition than before the
project started. The Contractor must remove all temporary erosion and sediment controls once final
stabilization is achieved.

PART 21: REDUCED GAS EMISSIONS CREDITS

No one may directly or indirectly use the reduced gas emissions from wells plugged with State of Ohio
funds or Infrastructure, Investment and Jobs Act funds, in whole or in part, to monetize, generate, or
collect credits to include but not be limited to carbon, methane, or fugitive emissions, or otherwise use
the plugging of wells funded with State of Ohio funds or with Infrastructure, Investment and Jobs Act
funds to generate income of any type by offsetting their own or another party’s gas emissions.



SCOPE OF WORK

Logan 3 PROJECT
Multiple Orphan Well Sites

Logan County, Multiple Townships

GENERAL SPECIFICATIONS

Unless there is a specific pay item in the Detailed Specifications, the work defined in the General
Specification shall be incorporated into other items of work.

PART 1: HOURS OF WORK

The Contractor, the Contractor’s agents, representatives, and subcontractors shall perform plugging projects
during the days of Monday through Friday. Work will not be conducted on weekends or state/national
holidays except with Division approval or during emergency situations. A workday is defined as eight (8)
hours. However, additional hours may be worked with Division approval or during emergency situations.

PART 2: EQUIPMENT

The Contractor equipment shall pass all safety requirements of local, state, and federal agencies. The Ohio
Department of Natural Resources, Division of Oil and Gas Resources Management reserves the right to
inspect the equipment prior to the Recommendation of Award.

Unless otherwise noted, all equipment and materials required to complete the work described shall be
provided by the Contractor.

PART 3: NOTIFICATIONS

3.1 Seven Working Day Notice

The Contractor, the Contractor’s agents, representatives, subcontractors, or independent contractors
shall contact the responsible Division Orphan Well Inspector (the “Inspector”) no less than seven (7)
working days prior to commencement of work. Notice may be written or oral. This notice will allow
the appropriate Division staff time to mark the approved access route and any sensitive areas that
need to be left undisturbed.

The Contractor, the Contractor’s agents, representatives, and sub-contractors shall contact each utility
company that has utilities that directly affect plugging activities at the well location(s).

3.2 Public 48 Hour Notice

Prior to initiating well plugging operations, the Contractor shall give a minimum of 48-hour notice
to the local fire department. Confirmation of this notification shall also be made to the Inspector or
the Division Regional Office.

3.3 Emergency Notification

When emergency conditions are encountered, such as a release of hydrogen sulfide gas (H»S), natural
gas, crude oil, condensate, or brine that threatens human health, safety or the environment, as
described in Ohio Administrative Code 1501:9-08-02, the Contractor shall notify the local fire



department, the Local Emergency Planning Committee (LEPC) and call the 24/7 incident notification
number: 1-844-OH-Calll (1-844-642-2551) within 30 minutes of the occurrence.

3.4 Plugging Completion Notice

No sooner than three business days after emplacing the uppermost plug, the Division will review the
well to determine if any additional plugging work shall be required at that time. If additional work is
needed, a Field Order will be issued by the Division. The Field Order shall state what must be
completed and what, if any, Change Orders shall be required. If additional work is not needed the
contractor shall cut the casing as defined in the Plugging Plan and set the plugged well identification
as outlined in these General Specifications and Ohio Administrative Code 1501-9-11-10.

PART 4: ACCESS AND PRESERVATION OF SITE

All costs for the adequate access to the well site for the plugging equipment shall be included in the Offer.
Unless waived, placement of all tanks and equipment shall be subject to Division’s approval. If requested
by the Division, access roads will be chained or cabled to prevent unauthorized use.

Special attention shall be given to maintaining trees and other vegetation that have scenic value, provide
shade, reduce erosion and runoff, or add to the aesthetics of the area. No trees three (3) inches or larger in
diameter shall be removed without the Division’s permission. Any alterations to the natural topography
required to provide ingress and egress to the well site must be approved by the Division before work begins.

PART 5: DAMAGE CAUSED BY CONTRACTOR

All damage caused by the Contractor’s negligence in carrying out of this scope of work to any public or
private property of any nature whatsoever, including trees, shrubs, and crops, shall be corrected to
Division’s satisfaction at the expense of the Contractor. If crops are damaged and the Contractor,
landowner, or tenant cannot reach a settlement, the County Cooperative Extension Service shall set a fair
price for crop damages and the decision shall be final and binding upon all parties. All subsequent payments
due the Contractor shall be withheld until the Contractor provides proof of payment of any such claim.

The Contractor shall be responsible for all costs of repairing or replacing any survey monument that is
disturbed or destroyed by the Contractor. The Contractor shall utilize a professional surveyor who is
licensed and registered by the State of Ohio to perform the re-establishment of said monuments according
to the standards set forth by the governing body or law of said monument. For the purpose of this scope of
work, the term survey monument shall apply to any property boundary marker, federal, state or county
geodetic benchmark, state, or county right of way monument, FEMA benchmarks or flood elevation
markers.

PART 6: SAFETY

The following safety protocols shall be completed for each well that is being plugged. The Division, at its
discretion, may waive the requirement if all wells in the project are on the same lease\property.

6.1 Public Safety Coordination Meeting

The Contractor shall hold a safety meeting with the local fire department, Division Emergency
Operations staff and Inspector, and other applicable contracting staff prior to commencement of
plugging activities. The meeting shall review 1) the safety of the public during operations, 2) the
safety of workers during operations, 3) emergency notifications of events, 4) site set up and layout,
5) general overview of operations, 6) nearest hospital’s address and directions.



6.2

6.3

6.4

6.5

6.6

6.7

6.8

6.9

6.10

Daily Safety Meetings

The Contractor shall hold a daily safety meeting for all personnel on-site prior to the commencement
of work. The Contractor shall provide and maintain a sign in/out sheet for all people on location. The
Contractor shall immediately report any accidents and/or safety concerns to the Inspector.

Operational Standards

The Contractor shall follow the rules established by Occupational Safety and Health Administration
(OSHA) Basic Construction Safety 29 CFR 1926 on all onsite project operations.

Excavation and Trenching Requirements

The Contractor shall follow the notification protocol as specified in Part 3 of the General
Specifications before the start of any excavating activities. The Contractor will comply with OSHA
Construction Standards for excavation and trenching under 29CFR 1926 Subpart P.

Hazardous Communications Requirements

The Contractor shall maintain Safety Data Sheets (SDS) for all chemicals stored and/or used on-site.
A copy of all SDS will be supplied to the local Fire Department and to the Division.

Site Security

The Contractor shall provide and install protective barriers/fencing around the work area to prevent
unauthorized access. Ingress and Egress access must be maintained at all times.

Wind Direction Indicator

The Contractor shall install a windsock in an open area of the well location where it is visible to all
onsite personnel. It shall be constructed of high visibility material and deployed no less than six (6)
feet above grade during the plugging operations.

Muster and Smoking Areas

The Contractor shall mark and assign a primary and a secondary muster area daily upwind of the well
location. These are to be determined based on prevailing wind direction, as indicated by the windsock.
The Contractor will post an emergency contact information sheet at each muster site. The Contractor
will establish a safe location for a designated smoking area.

Ignition Sources and Parking Areas

The Contractor shall identify and mark all potential ignition sources within a 50-foot radius of the
well. The designated parking area will be outside the 50-foot radius from the well.

Air Monitoring and Worker Safety

The Contractor shall supply and place a 4-gas monitor at the wellhead. The gas monitor must be
calibrated and maintained to monitor Methane (CHs), Oxygen (O,), Carbon Monoxide (CO) and
Hydrogen Sulfide (H.S).



Stop work must be followed when any of the levels listed below occur:

e Methane - 1000 parts per million (PPM)/5% Lower Explosive Limit (LEL),
e Oxygen - saturation below 19.5% or above 23%,

e Carbon Monoxide — 50 PPM,

e Hydrogen Sulfide - 10 PPM.

The levels stated above are directly from the Occupational Safety and Health Administration (OSHA)
and The National Institute for Occupational Safety and Health (NIOSH) and are standard for air
monitoring procedures for safety and work environments. If any of the above levels are alarmed, all
personnel will shut down ignition sources and report to the muster area. From the muster area, the
Contractor will call 911 for assistance from the local Fire Department.

Division Emergency Operations personnel or the Inspector has the right to stop work if the actions
are unsafe or the actions cause or are likely to cause danger to the workers, public, or the environment.

PART 7: MAINTENANCE OF TRAFFIC

The Contractor shall at all times install, maintain, and operate all traffic and traffic control devices in
conformance with the requirements of the "Ohio Manual of Uniform Traffic Control Devices for Streets
and Highways," hereinafter called The Ohio Manual.

The Contractor shall notify the appropriate public officials and the Division and shall obtain all required
permits prior to any lane closure of a public road.

The Contractor shall maintain ingress/egress to all properties associated with the project at all times during
the project unless agreed upon in writing by the Division and the landowner.

7.1 STREET CLEANING

The Contractor shall be required to provided street cleaning services in order to remove
sediment/debris tracked from the construction site/access drive onto private or public roadways
during all phases of the Project.

The Contractor shall work diligently to minimize the amount of sediment tracked onto roadway.
The Contractor will conduct all construction and ingress/egress operations in conformance with
Part 9: Erosion and Sediment Control of the General Specifications. Use of other erosion and
sediment control measures to prevent sediment runoff during period of rains and non-working
hours.

The Contractor will provide street cleaning, such as sweeping or vacuuming, at locations around
the project ingress/egress where plugging operations has caused tracking of sediments onto
roadways. Mechanical sweepers shall be vacuum-type or regenerative sweepers. Sweeping speed
will not exceed 6 mph. A minimum of two passes shall be made. Streets must be cleaned daily
before the end of the workday. If excess sediments have been tracked onto the streets or if rain is
expected, the Division may direct the Contractor to clean the street as often as necessary to keep
the street clean at all times.

The Contractor shall be required to remove and dispose of sediments properly. Removal of
collected sediment deposits will be disposed on the project site. If sediment deposits cannot be
disposed of on-site, an alternative location will be approved by the Division. No offsite disposal
will be in or adjacent to a stream and/or floodplain. Sediments to be placed at the project site will



be in conjunction with site restoration and should be spread, compacted, covered, and stabilized in
accordance with the site restoration line item. Sediment will not be allowed to flush into stream
or drainage way and washing or flushing of sediments into adjacent drainage systems is
prohibited. If sediment has been contaminated, it will be disposed of in accordance with the
contaminated material disposal line item.

The cost of this work shall be included in Contract bid prices for items of which this work is a
component.

PART 8: PROTECTION OF EXISTING UTILITIES

Before construction begins, the Contractor, acting as an agent for the Division, shall locate all utilities in
the vicinity of the work. The Contractor shall be responsible for complying with the regulations pertaining
to utilities in the State of Ohio. The Contractor shall assume all risk for all utilities located in the vicinity
of the work, whether above or below the surface of the ground. The Contractor shall also be responsible for
all damages and assume all expense for direct or indirect injury, caused by his work, to any of the utilities,
or any person or property by reason of injury to them, whether such utilities are or are not shown on the
drawings, once they have been uncovered by the work. In compliance with Ohio Revised Code 3781, two
working days before digging the Contractor shall contact the Ohio Utility Protection Service (OUPS)
and Oil and Gas Producers Underground Protection Service (OGPUPS) using the Ohio811 one call
service by calling 811 or by using the i-dig login found on the internet at OHIOS811.org. The
Contractor shall maintain a current OUPS/OGPUPS call ticket during the entire project.

PART 9: EROSION AND SEDIMENT CONTROL

Temporary erosion control measures are required during the course of this project. These measures may
consist of the installation of straw bale dikes, silt fence, filter socks, inlet protection structures, erosion
control blankets, energy dissipation, and temporary seeding and mulching.

Once construction begins, the Contractor shall be solely responsible for all construction related to the
control of off-site sedimentation. This sediment shall be removed by the Contractor at the Division's

direction.

9.1 Temporary Measures

Temporary erosion control structures shown on the Drawing Plan Set, identified with these
specifications, or as directed by the Division shall be placed as soon as construction starts and must
be maintained during the course of the project. At the direction of the Division, the Contractor shall
remove the temporary controls when they are no longer needed or when required permanent control
measures have been completed.

If sediment escapes the site, accumulations must be removed at a frequency to minimize further
negative effects, and whenever feasible, prior to the next rain event.

The contractor shall be responsible for revegetation of all areas in which sediment escapes the site.
These areas shall be included in the final stabilization of the project and shall be at the cost of the

contractor.

9.2 Maximum Exposed Areas

Stabilization measures must be initiated as soon as practicable in portions of the site where
construction activities have temporarily or permanently ceased, and except as provided below, must
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9.3

9.4

9.5

9.6

be initiated no more than seven (7) days after the construction activity in that portion of the site has
temporarily or permanently ceased.

Where the initiation of stabilization measures by the seventh day after construction activity
temporarily or permanently ceased is precluded by snow cover, or frozen ground conditions,
stabilization measures must be initiated as soon as practicable.

Where construction activity on a portion of the site is temporarily ceased, and earth-disturbing
activities will be resumed within fourteen (14) days, temporary stabilization measures do not have to
be initiated on that portion of site.

The Division may limit the area of excavation, borrow and embankment operations in progress
commensurate with the Contractor’s capability and progress in keeping the finished grading, re-
soiling, mulching, seeding and other such permanent control measures current in accordance with the
acceptable schedule.

Winterization

When an incomplete project will be left exposed throughout the winter season, the Contractor shall
furnish the Division a plan indicating the control measures to be installed and maintained until the
next construction season.

If the winter period falls within the anticipated construction period of the Scope of Work and as
indicated in the original approved construction schedule, control structures will be paid for by the
Division at the unit prices in the Offer.

If the project is not substantially completed prior to the winter season due to the failure of the
Contractor to meet the completion date, these necessary control structures will be installed and
maintained by the Contractor at his expense and these items will not be paid for under the terms of
the Scope of Work, except those that are permanent facilities to be left in place in accordance with
the Drawing Plans Set and Specifications.

Other Controls

Off-site vehicle tracking of sediments and the generation of dust must be minimized, and any waste
must be properly disposed.

Inspections

The Division Inspector shall conduct inspections to ensure that the control practices are functional
and to evaluate whether the erosion and sediment control measures are adequate and properly
implemented.

Enforcement

The Division shall take appropriate steps to ensure that sedimentation does not leave the project site.
The Division shall require the removal of off-site sediment by the Contractor if such sediment
resulted from the Contractor’s negligence to place and maintain sediment control structures in
accordance with the Drawing Plan Set and Specifications.



PART 10: SPILL PREVENTION AND REMEDIATION

The Contractor is expected to prevent and, if necessary, contain and remediate any spills that may occur at
the site due to plugging activities. All stationary plugging equipment on well locations that are in tiled farm
fields, residential neighborhoods, parks, or in/adjacent to areas determined by the Division to be
environmentally sensitive, will be staged on an impermeable liner and berm. The Contractor will have oil
absorbent pads and booms available onsite during the plugging operations.

PART 11: HYDROGEN SULFIDE

If the well that is being plugged is known to produce hydrogen sulfide (H»S), the following considerations
must be observed:

A. The Contractor must provide the appropriate equipment, on-site, to properly detect and abate
any H,S emitted from the well. If the Contractor does not have the appropriate equipment to
properly detect and abate any H,S emitted from the well, they will utilize an appropriate party
to provide these services.

B. The Contractor will shut-in the well each night after the plugging operations have ceased,
unless otherwise instructed by the Division. The Contractor will continue this process until the

plugging operations are complete and there are no further signs of a gas release.

PART 12: CASING

The Division reserves the right to require the removal and or placement of any tubing, casing, or liners
deemed necessary to properly plug and abandon the well. If a string of casing that would normally be pulled
cannot be removed, the Contractor may be required to log the well and perforate the casing, in accordance
with the Division’s instructions, so that cement can be circulated behind the casing.

The Contractor shall run an operational string of casing when caving of the well prevents clean out to depth
required in the scope of work.

PART 13: DEFINITIONS

13.1 Clean Out

The process in which the contractor would use a smaller diameter tubular to circulate out material
from inside a larger diameter wellbore/tubular. This shall include removing mud-laden fluid,
prepared clay, bridge plugs (e.g. brush and stone plugs, surface debris), and wellbore cave-in (e.g.
swelling shales, red clays). Equipment needed includes, but is not limited to, tubing, a mud pump,
a power swivel/power sub or a tubing swivel, a drill bit with the jets removed and/or a notched
collar.

13.2  Drill Out

The process in which the contractor would use a drill string, associated fittings, and a bit to remove
an obstruction from inside of the wellbore or casing. This shall include removing cement, grout,
wood plugs, or other materials in which a cleanout operation failed to remove. Equipment needed
includes, but is not limited to, a mud pump, power swivel/power sub, drill string (including collars
and casing or tubing), cross over subs, bit sub, and drill bit.



13.3 Wash Over

A process in which the contractor would use an intermediate size working string of casing, usually
equipped with a carbide coated collar on the bottom joint, to run down over the smaller well tubular
and clean out the annular space between the well tubulars. This process would include utilizing a
power swivel or power sub to rotate the working string of casing and a mud pump to circulate fluid
down between the working string and the outside of the smaller well tubular to wash out the
material in the annular space between the well tubulars. This shall include removing mud-laden
fluid, prepared clay, cement, grout, field packers, and surface debris. When needed, a wash over
bit shall be attached on the bottom of the larger casing to act as a cutting edge for the material on
the backside of the tubular being washed over.

13.4  Milling

The process in which the contractor shall use a drill string and bit to remove a metal obstruction
from inside of the wellbore or casing. Equipment needed includes, but is not limited to, a mud
pump, power swivel/power sub, drill string (includes collars and casing or tubing), cross over subs,
bit sub, and mill. The mill type would depend on the material encountered.

13.5  Fishin

The process in which the contractor shall use a specialized tools or fishing tool to eliminate an
obstruction from inside of the wellbore or casing. Equipment needed includes, but is not limited to,
a fishing tool(s) and fishing string.

13.6 Bail & Grout

The process the contractor shall use when determined that the wellbore can be bailed of all fluid,
and grouted. Equipment needed includes, but is not limited to, tubing, a bailer, and a grout pump.
Grout shall be gravity feed to the bottom. This can be done in one application or in stages,
depending on the well depth and condition. If the well cannot be bailed completely dry the
contractor shall use a siphon string/tremie tube to remove the water from the well during grout
application.

PART 14: WELL OBSTRUCTION ASSESSMENT

If an obstruction is encountered in the well bore that prevents the Contractor from reaching total depth, the
Contractor will attempt to identify/assess the nature of the obstruction and attempt to remove any
obstruction deemed an impediment to the plugging operation. The Contractor will supply impression
blocks as part of their normal rig equipment.

PART 15: REMOVAL OF AN OBSTRUCTION

The removal of an unknown obstruction that is encountered during the cleanout of a well may require the
use of milling and/or fishing tooling and equipment. The Contractor will include the costs for these services
on the appropriate line items in the contingency section of this offer unless these costs are part of a planned
procedure. The Division will approve a method for the Contractor to remove the well obstruction. The
Division will first utilize contingency specifications and line items to define this work. The Division will
not be responsible for milling or fishing charges that are due to Contractor negligence or Contractor
equipment failure.



PART 16: PLUGGED WELL IDENTIFICATION

In compliance with Ohio Administrative Code 1501:9-11-10, a steel plate, a minimum of Y4-inch thick,
shall be tack welded on top of all plugged wells. The well’s permit number and “ODNR” shall be welded
on the plate in numbers/letters as large as practical. Letters shall have a minimum relief of 1/8-inch.

PART 17: TOILET FACILITIES

Where there are no readily accessible public toilet facilities, the Contractor will provide a portable field
toilet on the location during plugging operations.

PART 18: COMPLETION, GUARANTEES AND WARRANTIES

Upon completion of the work described in the Project SOW, the Contractor shall request a Project
Completion Inspection be performed by the Division. The Division shall inspect the Project site(s) for
completeness and acceptance against the Project SOW, and if the Division determines necessary, develop
a list of incomplete and unacceptable work and conditions to be corrected by the Contractor. The Division
will reinspect the Project site(s) until the Division determines all work described in the Project SOW is
complete and acceptable.

The Contractor warrants (represents) that their work will be conducted in accordance with the standards
described in the Project SOW (i.e., the SOW Detailed Drawings and Specifications) and that the
Contractor’s work be free of defects. Contractor guarantees their work and materials for a Warranty Period
of one year, unless otherwise stated as a special provision of the SOW Detailed Specifications. The one-
year Warranty Period commences on the date of inspection on the Project Completion Inspection form that
accepted the work.

Should defects develop with the Contractor’s work or materials within the Warranty Period, the Contractor
shall, upon written notice of the Division, remedy the defects and any associated disturbance at their own
expense. If the Contractor, after receiving the Division’s notice, does not remedy the defects to the
satisfaction of the Division, the Division may proceed against the Contractor as prescribed by the
Department of Administrative Services (DAS), Index Number MAC110. All representations, warranties,
and guarantees made inthe DAS Index Number MAC110 contract and the Project SOW shall survive final
payment and termination or completion of this Contract.



SCOPE OF WORK

Logan 3 PROJECT
Multiple Orphan Well Sites

Logan County, Multiple Townships

SEQUENCE OF WORK

General: Performance of all work shall be coordinated with the Division of Oil and Gas Resources
Management (“Division”) Orphan Well Inspector (“Inspector”). The Sequence of Work shall be repeatable
for all the project’s wells. The Sequence of Work for the Orphan Well Project shall be as follows:

Phase I:

1) Contact the Ohio Utility Protection Service and the Ohio Oil & Gas Producers Underground
Protection Service.

2) Coordinate with the Orphan Well Inspector and the local authorities for the mobilization of
equipment over the roads and bridges to the site as applicable.

3) Verify with the Orphan Well Inspector that the pre-construction staking (i.e. Construction Work
Limits) has been completed by the Division. The pre-construction staking must be completed
prior to mobilization.

Phase II:

1) Mobilize all necessary equipment to the site and develop the site access as shown on the Drawing
Plan Set.

2) Implement site safety and secondary containment as described in the Detailed Specifications.

3) Install perimeter sediment controls as required by the Division.

4) Prepare the well for plugging as described in the Detailed Specifications, “Well Head Control.”

5) Upon successful installation and approval of the wellhead and establishment of well control, the
Contractor shall begin to plug the well as described in the Plugging Plan and Detailed
Specifications, “Well Preparation & Plugging.”

6) No sooner than three (3) business days after placing the uppermost plug, the Division will
inspect the well at surface to determine if any additional plugging work shall be required at
that time. If additional work is not needed the Contractor shall cut the casing as defined in

the Plugging Plan.

7) The Contractor shall set the plugged well identification as outlined in the General Specifications
and Ohio Administrative Code 1501-9-11-10.



Phase II1:

1))

2)

3)

Within three (3) working days after Division has determined the plugging operations are completed,
the Contractor shall remove all well and well plugging-related equipment, fluids, and cuttings from
the site. The Contractor shall also excavate and remove all contaminated soils present onsite if
present.

Within fourteen (14) days after the completion of the plugging operations, the Contractor shall
resoil as applicable, final grade, disc, fertilize, seed, and mulch all disturbed areas. If work cannot
be complete due to the season or weather conditions, the site shall be winterized per the
General Specifications, Part 9 Erosion and Sediment Control and the site restoration shall be
scheduled for completion.

All reclamation shall be finished to an equal or better condition than what existed prior to
construction. The Division shall give the final approval for the restoration of the site.



SCOPE OF WORK

Logan 3 PROJECT
Multiple Orphan Well Sites

Logan County, Multiple Townships

WELL DESCRIPTION
This Well Description is for:
LEATHERMAN 1, 34091200430000, Logan County, Stokes Township

Background: The Leatherman #1 is located 0.30 miles North of the village limits of Lakeview,
Ohio. This well is situated approximately 660 feet East of US Route 33, on 84.1-acre agricultural
parcel (43-017-00-00-011-000) owned by Panda LLC. The entrance is near (-83.931, 40.501).

The Leatherman #1 was drilled in July of 1964 by Donald Runyon to a depth of 1,480 feet into the
Trenton Limestone. The well was shot with 500 quarts of Nitro and produced a volume of 410Mcf.
There were no reports of oil in this well.

Recent inspection indicates the well sits inside the woods with 8.25-inch casing and 7-inch casing
with a closed swage nipple two feet above ground level. Adjacent to the well stands a vertical
separator on a concrete pad with steel flowlines visible. No gas odor was detected.

This township is not listed as an H2S township however H2S has been detected coming from
a well less than 2500 feet to the North. Based on this information, the Contractor will follow

the H2S protocol as defined in the Detailed Specifications.

Geological Information:

Formation Top | Bottom | Remarks
(ft.) (ft.)
Glacial Deposits 0 87
Greenfield Dolomite 87 294
Lockport Dolomite 294 324
Sub-Lockport Undiff. 324 849
Kope 849 1,193
Utica 1,193 [ 1,271
Point Pleasant 1,271 | 1,380
Trenton 1,380 | 1,480
Black River 1,480
Total Depth 1,480

Well Construction Information:
e 8.25-inch casing set to 87 feet




e 6.625-inch casing set to 407 feet — permitted to be cemented with 25 sacks

For the purposes of this Scope of Work it is assumed that the Leatherman #1 was drilled to
a total depth of 1,480 feet in the Trenton Limestone and was equipped with 87 feet of 8.25-
inch casing and 407 feet of 6.625-inch casing.

The deepest underground source of drinking water (USDW) is mapped on the base of the Lockport
Dolomite. Well records for the Leatherman #1 show the base of the Lockport Dolomite to be at a
depth of 324 feet. Based on local water well data, offset oil and gas well records within the
reviewed area, and published groundwater resources information for Logan County, wells produce
water from Sand and Gravel, and Limestone and yield between 100 and 500 gallons per minute.
Water wells in the area are between 80 and 164 feet in depth. The work zone does not fall within
any source water protection areas and there are no water wells within 300 feet of the well.
According to the Division of Mineral Resources Management, there are no surface or underground
mines within the area of review of the Leatherman #1.

Scope of Work: This project includes the mobilization and access to the site, plugging the orphan
well, as well as regrading of disturbed areas as described.

Designated Route: The Contractor shall utilize US Route 33 to access the site during all stages of
the plugging project.

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials
having jurisdiction over the roads that are intended to be utilized for this project. The Contractor
shall provide written documentation to the Division, of all road use notifications/approvals prior
to mobilizing equipment to the site.



SCOPE OF WORK

Logan 3 PROJECT
Multiple Orphan Well Sites

Logan County, Multiple Townships

PLUGGING PLAN

This plugging plan is for:

LEATHERMAN 1, 34091200430000, Logan County, Stokes Township

For the purposes of this Scope of Work it is assumed that the Leatherman #1 was drilled to
a total depth of 1,480 feet in the Trenton Limestone and was equipped with 87 feet of 8.25-
inch casing and 407 feet of 6.625-inch casing.

This township is not listed as an H2S township however H2S has been detected coming from
this well. Based on this information, the Contractor will follow the H2S protocol as defined
in the Detailed Specifications.

1)

2)

3)

4)

5)

6)

The Contractor will safely relieve any pressure that may be built up on this well prior to
commencing plugging operations. The Contractor will give the property owner and local fire
authorities a minimum of twenty-four (24) hour notice prior to blowing down the well.

The Contractor shall visually examine the existing casing(s), to evaluate their condition
immediately below grade. If the casing(s) are found to be severely degraded, the Contractor
will remove the incompetent section of casing and install enough new casing, of similar
diameter, to bring the top of the existing casing(s) to a suitable working height.

The Contractor shall then install an appropriately sized and lined temporary cellar around the
wellhead to capture any fluids generated during the plugging process.

The Contractor shall then install an appropriate wellhead and an approved method of well
control on the most appropriate sized casing to insure there is control of gas and/or fluids
generated from the well. The Contractor shall establish and maintain well control
throughout the entire plugging process and maintain 100 barrels of freshwater on location
for well control.

The Contractor will clean out the hole to its total depth (TD) of 1,480 feet or a depth approved
by the Division. The Contractor shall run their tools into the existing 6.625-inch diameter
casing, to ensure it is open and verify the wells total depth, which records show is 1,447 feet.

All cement plugs shall be set through a working string of 1.5-inch minimum inside diameter
(ID) tubing using Class A cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon.
The well shall be in a static condition prior to beginning any cementing activities. In



7)

8)

9)

addition, circulation must be established, and all free crude oil shall be circulated from the
wellbore prior to setting any plug.

The Contractor will set a 500-foot bottom cement plug from 1,480 feet to 980 feet to cover the
Trenton Limestone. The Contractor will wait on cement a minimum of 8 hours and then run
their tools into the well to verify the depth to the top of the plug. If the plug has dropped or it
is determined that a competent plug has not been achieved, additional plugs may be required
at the discretion of the Division.

The Contractor will set a 500-foot cement plug from 980 feet to 480 feet to cover the
Ordovician shales. The Contractor will wait on cement a minimum of 8 hours and then run
their tools into the well to verify the depth to the top of the plug. If the plug has dropped or it
is determined that a competent plug has not been achieved, additional plugs may be required
at the discretion of the Division.

Once total depth has been reached, the Contractor will load the hole with freshwater and run a
Gamma Ray/CCL/Temperature/Bond & Caliper log to verify lithology, hole gauge, casing
depth, and cement bond on the 6.625-inch casing.

10) The Contractor will set a 300-foot cement plug from 480 feet to 180 feet to cover the

Ordovician shales. The Contractor will wait on cement a minimum of 8 hours and then run
their tools into the well to verify the depth to the top of the plug. If the plug has dropped or it
is determined that a competent plug has not been achieved, additional plugs may be required
at the discretion of the Division.

11) The Contractor will then set a cement plug from 180 feet to within 48 inches of ground level,

wait on cement a minimum of 8 hours and top off with additional cement, if necessary.

12) No sooner than three (3) business days after placing the uppermost plug, the Division will

inspect the well at surface to determine if any additional plugging work shall be required at
that time. If additional work is not needed the Contractor shall cut to a depth of 48 inches below
the surface and the Contractor shall set the plugged well identification as outlined in the
General Specifications and Ohio Administrative Code 1501-9-11-10.



SCOPE OF WORK

Logan 3 PROJECT
Multiple Orphan Well Sites

Logan County, Multiple Townships

WELL DESCRIPTION
This Well Description is for:
Logan 1, 34091600700000, Logan County, Stokes Township

Background: The Logan #1 is located approximately 1.5 miles Northeast of Jackson Center, Ohio.
This well is situated approximately 135 feet North of County Road 225, on 67.75-acre agricultural
(45-029-00-00-025-001) owned by Seger Agri-lands LLC. The nearest address to the entrance is
14076 County Road 225.

There is no historical information on file for the Logan #1 well. A recent inspection found the well
undocumented and unused. A new API was assigned to the well and the well was referred to the
orphan well program. The well consists of 8.625-inch casing with 4.5-inch with a casing hanger
to 2-inch piping shut in, 5-feet above ground level in a drainage way on the north side of county
road 225. Strong odor of gas was noted.

Geological Information:

Formation Top | Bottom | Remarks
(ft.) (ft.)
Glacial Deposits 0 185
Tymochtee Dolomite 185 295
Lockport Dolomite 295 306
Sub-Lockport Undiff 306 844
Kope 844 1,151
Utica 1,151 | 1,191
Point Pleasant 1,191 | 1,232
Trenton 1,232 | 1,379
Black River 1,379
Total Depth 1,379

Well Construction Information:
e 8.625-inch casing
e 4.5-inch casing

For the purposes of this Scope of Work it is assumed that the Logan #1 was drilled to a total
depth of 1,379 feet in the Black River Dolomite and was equipped with 350 feet of 8.625-inch
casing, and 350 feet of 4.5-inch liner casing.



The deepest underground source of drinking water (USDW) is mapped on the base of the Lockport
Dolomite. Well records for the Logan #1 show the base of the Lockport Dolomite to be at a depth
of 306 feet. Based on local water well data, offset oil and gas well records within the reviewed
area, and published groundwater resources information for Logan County, wells produce water
from the glacial deposits and Limestone and yield between 100 and 250 gallons per minute. Water
wells in the area are between 30 and 185 feet in depth. The work zone does not fall within any
source water protection areas but it is within a floodplain. According to the Division of Mineral
Resources Management, there are no surface or underground mines within the area of review of
the Logan #1.

Scope of Work: This project includes the mobilization and access to the site, plugging the orphan
well, as well as regrading of disturbed areas as described.

Designated Route: The Contractor shall utilize County Road 225 to access the site during all
stages of the plugging project.

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials
having jurisdiction over the roads that are intended to be utilized for this project. The Contractor
shall provide written documentation to the Division, of all road use notifications/approvals prior
to mobilizing equipment to the site.



SCOPE OF WORK

Logan 3 PROJECT
Multiple Orphan Well Sites

Logan County, Multiple Townships

PLUGGING PLAN

This plugging plan is for:

Logan 1, 34091600700000, Logan County, Stokes Township

For the purposes of this Scope of Work it is assumed that the Logan #1 was drilled to a total
depth of 1,379 feet in the Black River Dolomite and was equipped with 350 feet of 8.625-inch
casing, and 350 feet of 4.5-inch liner casing.

1.

The Contractor will safely relieve any pressure that may be built up on this well prior to
commencing plugging operations. The Contractor will give the property owner and local
fire authorities a minimum of twenty-four (24) hour notice prior to blowing down the well.

The Contractor shall visually examine the existing casing(s), to evaluate their condition
immediately below grade. If the casing(s) are found to be severely degraded, the Contractor
will remove the incompetent section of casing and install enough new casing, of similar
diameter, to bring the top of the existing casing(s) to a suitable working height.

The Contractor shall then install an appropriately sized and lined temporary cellar around
the wellhead to capture any fluids generated during the plugging process.

The Contractor shall then install an appropriate wellhead and an approved method of well
control on the most appropriate sized casing to insure there is control of gas and/or fluids
generated from the well. The Contractor shall establish and maintain well control
throughout the entire plugging process and maintain 100 barrels of freshwater on location
for well control.

The Contractor will clean out the well to its total depth (TD) of 1,379 feet or a depth
approved by the Division. The Contractor shall run their tools into the existing 4.5-inch
diameter casing, to ensure it is open and verify the wells total depth.

All cement plugs shall be set through a working string of 1.5-inch minimum inside diameter
(ID) tubing using an approved cement mixed at 15.6 pounds per gallon. The well shall be
in a static condition prior to beginning any cementing activities. In addition, circulation
must be established, and all free crude oil shall be circulated from the wellbore prior to
setting any plug.

The Contractor will set a 500-foot bottom cement plug from 1,379 feet to 879 feet to cover
the Trenton Limestone. The Contractor will wait on cement a minimum of 8 hours and then



10.

11.

run their tools into the well to verify the depth to the top of the plug. If the plug has dropped
or it is determined that a competent plug has not been achieved, additional plugs may be
required at the discretion of the Division.

The Contractor will set a 500-foot cement plug from 879 feet to 379 feet to cover the Big

Lime. The Contractor will wait on cement a minimum of 8 hours and then run their tools
into the well to verify the depth to the top of the plug. If the plug has dropped or it is
determined that a competent plug has not been achieved, additional plugs may be required
at the discretion of the Division.

The Contractor will then sever the 4.5-inch diameter casing at the lowest free point and
remove it from the wellbore. All casing removed from the well will be staged on a bermed
liner for further evaluation. The Contractor will provide accurate measurements for casing
retrieved from the wellbore.

The Contractor will then set cement plug from 350 feet to within 48 inches of ground level,
wait on cement a minimum of § and top off with additional cement/grout, if necessary.

No sooner than three (3) business days after placing the uppermost plug, the Division will
inspect the well at surface to determine if any additional plugging work shall be required
at that time. If additional work is not needed the Contractor shall cut to a depth of 48 inches
below the surface and the Contractor shall set the plugged well identification as outlined
in the General Specifications and Ohio Administrative Code 1501-9-11-10.



SCOPE OF WORK

Logan 3 PROJECT
Multiple Orphan Well Sites

Logan County, Multiple Townships

WELL DESCRIPTION
This Well Description is for:
DUFF 1, 34091600710000, Logan County, Mcarthur Township

Background: The Duff #1 is located 0.36 miles West of the village limits of Huntsville, Ohio.
This well is situated approximately 209 feet South of State Route 274, on 3.87-acre agricultural
parcel (23-048-00-00-038-001) owned by Duff Quarry. The nearest address to the entrance is
(-83.816, 40.446).

There is no historical information on file for the Duff #1 well. A recent inspection found the well
located on the Southeast corner of the field. The well consists of 13-inch casing with a bolted on,
welded cap. The casing appears in excellent condition and there is no odor or leaking observed.
There is a pressure gauge installed on the welded cap and cannot tell if it is operational. There
appears to be a vent that has been lit on fire in the past. The access road seems to be in good
condition.

Geological Information:

Formation Top | Bottom | Remarks
(ft.) (ft.)
Glacial Deposits 0 180
Greenfield Dolomite 180 307
Lockport Dolomite 307 324
Sub-Lockport Undiff 324 896
Kope 896 1,193
Utica 1,193 [ 1,271
Point Pleasant 1,271 | 1,287
Trenton 1,287 | 1,432
Black River 1,432
Total Depth 1,429

Well Construction Information:
e [3-inch casing

For the purposes of this Scope of Work it is assumed that the Duff #1 was drilled to a total
depth of 1,429 feet in the Black River Dolomite and was equipped with 180 feet of 13-inch
casing.



The deepest underground source of drinking water (USDW) is mapped on the base of the Lockport
Dolomite. Well records for the Duff #1 show the base of the Lockport Dolomite to be at a depth
of 375 feet. Based on local water well data, offset oil and gas well records within the reviewed
area, and published groundwater resources information for Logan County, wells produce water
from the glacial deposits and Limestone and yield between 100 and 250 gallons per minute. Water
wells in the area are between 30 and 180 feet in depth. The work zone does not fall within any
source water protection areas. According to the Division of Mineral Resources Management, there
are no surface or underground mines within the area of review of the Duff #1.

Scope of Work: This project includes the mobilization and access to the site, plugging the orphan
well, as well as regrading of disturbed areas as described.

Designated Route: The Contractor shall utilize State Route 274 to access the site during all stages
of the plugging project.

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials
having jurisdiction over the roads that are intended to be utilized for this project. The Contractor
shall provide written documentation to the Division, of all road use notifications/approvals prior
to mobilizing equipment to the site.



SCOPE OF WORK

Logan 3 PROJECT
Multiple Orphan Well Sites

Logan County, Multiple Townships

PLUGGING PLAN
This plugging plan is for:
DUFF 1, 34091600710000, Logan County, Mcarthur Township

For the purposes of this Scope of Work it is assumed that the Duff #1 was drilled to a total
depth of 1,429 feet in the Black River Dolomite and was equipped with 180 feet of 13-inch
casing.

1. The Contractor will safely relieve any pressure that may be built up on this well prior to
commencing plugging operations. The Contractor will give the property owner and local
fire authorities a minimum of twenty-four (24) hour notice prior to blowing down the well.

2. The Contractor shall visually examine the existing casing(s), to evaluate their condition
immediately below grade. If the casing(s) are found to be severely degraded, the Contractor
will remove the incompetent section of casing and install enough new casing, of similar
diameter, to bring the top of the existing casing(s) to a suitable working height.

3. The Contractor shall then install an appropriately sized and lined temporary cellar around
the wellhead to capture any fluids generated during the plugging process.

4. The Contractor shall then install an appropriate wellhead and an approved method of well
control on the most appropriate sized casing to insure there is control of gas and/or fluids
generated from the well. The Contractor shall establish and maintain well control
throughout the entire plugging process and maintain 100 barrels of freshwater on location
for well control.

5. The Contractor will clean out the well to a depth of 390 feet or a depth approved by the
Division. The Contractor shall run their tools into the existing 13-inch diameter casing, to
ensure it is open and verify the wells total depth.

6. Once total depth has been reached, the Contractor will load the hole with freshwater and run a
Gamma Ray/CCL/Temperature/Bond & Caliper log to verify if surface casing exists, and if so the
size, depth, and integrity.

7. The Contractor will then run 8.625-inch OD surface casing to 375 feet, or a depth approved by the
Division. The casing will be equipped with a float shoe on the bottom joint. The Contractor will
then cement the annulus of this casing to surface using an approved cement, mixed at 15.6 pounds
per gallon. The Contractor shall wait on the cement for a minimum of 8 hours; after which the
Contractor will run their tools into the annulus to verify the depth to the top of the cement.



10.

The Contractor will clean out the well to its total depth (TD) of 1,429 feet or a depth
approved by the Division. The Contractor shall run their tools into the 8.625-inch surface
casing, to ensure it is open and verify the wells total depth.

All cement plugs shall be set through a working string of 1.5-inch minimum inside diameter
(ID) tubing using an approved cement mixed at 15.6 pounds per gallon. The well shall be
in a static condition prior to beginning any cementing activities. In addition, circulation
must be established, and all free crude oil shall be circulated from the wellbore prior to
setting any plug.

The Contractor will set a 500-foot bottom cement plug from 1,429 feet to 929 feet to cover
the Trenton Limestone. The Contractor will wait on cement a minimum of 8 hours and then
run their tools into the well to verify the depth to the top of the plug. If the plug has dropped
or it is determined that a competent plug has not been achieved, additional plugs may be
required at the discretion of the Division.

The Contractor will set a 500-foot cement plug from 929 feet to 429 feet to cover the Big

Lime. The Contractor will wait on cement a minimum of 8 hours and then run their tools
into the well to verify the depth to the top of the plug. If the plug has dropped or it is
determined that a competent plug has not been achieved, additional plugs may be required
at the discretion of the Division.

The Contractor will then set cement plug from 429 feet to within 48 inches of ground level,
wait on cement a minimum of 8 and top off with additional cement, if necessary.

No sooner than three (3) business days after placing the uppermost plug, the Division will
inspect the well at surface to determine if any additional plugging work shall be required
at that time. If additional work is not needed the Contractor shall cut to a depth of 48 inches
below the surface and the Contractor shall set the plugged well identification as outlined
in the General Specifications and Ohio Administrative Code 1501-9-11-10.



SCOPE OF WORK

Logan 3 PROJECT
Multiple Orphan Well Sites

Logan County, Multiple Townships

ILeG

WELL DESCRIPTION
This Well Description is for:
Scott Bates 1, 34091600720000, Logan County, Bokes Creek Township

Background: The Scott Bates #1 is located approximately 3.0 miles West of the village limits of
West Mansfield, Ohio. This well is situated approximately 131 feet South of State Route 47, on
47.89-acre agricultural parcel (04-067-00-00-063-000) owned by PAR 670 LLC.

There are no historical records for the Scott Bates #1 well. The well was found in the field while
driving to another orphan well. Inspection indicates the well sits just south of State Route 47 in an
agricultural field. The casing extends approximately 18-inches above ground level and has a
threaded metal cap threaded onto the casing. There appears to be a bolt threaded into the top of the
metal cap. The landowner reports “old stories” of the well producing high volumes water.

Geological Information:

Formation Top | Botto | Remarks
(ft.) [ m(ft.)
Glacial Deposits 0 67
Salina Undiff 67 361
Lockport Dolomite 361 391
Sub-Lockport Undiff. 391 964
Kope 964 1,251
Utica 1,251 | 1,317
Point Pleasant 1,317 | 1,368
Trenton 1,368 | 1,518
Black River 1,518 | 1,977
Knox Unconformity 1,977 | 2,198
Copper Ridge 2,198
Total Depth 2,200

Well Construction Information:
e 8.25-inch casing set to 87 feet

For the purposes of this Scope of Work it is assumed that the Scott Bates #1 was drilled to a
total depth of 2,200 feet in the Copper Ridge Dolomite and was equipped with 67 feet of 8.25-
inch casing.




The deepest underground source of drinking water (USDW) is mapped on the base of the Lockport
Dolomite. Well records for the Scott Bates #1 show the base of the Lockport Dolomite to be at a
depth of 391 feet. Based on local water well data, offset oil and gas well records within the
reviewed area, and published groundwater resources information for Logan County, wells produce
water from Limestone and sand and gravel and can yield between 100 and 250 gallons per minute.
Water wells in the area are between 30 and 180 feet in depth. The work zone does not fall within
any source water protection areas and there are no water wells within 300 feet of the well.
According to the Division of Mineral Resources Management, there are no surface or underground
mines within the area of review of the Scott Bates #1.

Scope of Work: This project includes the mobilization and access to the site, plugging the orphan
well, as well as regrading of disturbed areas as described.

Designated Route: The Contractor shall utilize State Route 47 to access the site during all stages
of the plugging project.

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials
having jurisdiction over the roads that are intended to be utilized for this project. The Contractor
shall provide written documentation to the Division, of all road use notifications/approvals prior
to mobilizing equipment to the site.



SCOPE OF WORK

Logan 3 PROJECT
Multiple Orphan Well Sites

Logan County, Multiple Townships

PLUGGING PLAN

This plugging plan is for:

Scott Bates 1, 34091600720000, Logan County, Bokes Creek Township

For the purposes of this Scope of Work it is assumed that the Scott Bates #1 was drilled to a
total depth of 2,200 feet in the Copper Ridge Dolomite and was equipped with 67 feet of 8.25-
inch casing.

1)

2)

3)

4)

5)

6)

7)

The Contractor shall visually examine the existing casing(s), to evaluate their condition
immediately below grade.

The Contractor will hot tap the existing 8.25-inch casing to safely relieve any pressure that
may be built up on this well prior to commencing plugging operations. The Contractor will
give the property owner and local fire authorities a minimum of twenty-four (24) hour notice
prior to blowing down the well.

The Contractor shall then install an appropriately sized and lined temporary cellar around the
wellhead to capture any fluids generated during the plugging process.

The Contractor shall then install an appropriate wellhead and an approved method of well
control on the most appropriate sized casing to insure there is control of gas and/or fluids
generated from the well. The Contractor shall establish and maintain well control
throughout the entire plugging process and maintain 100 barrels of freshwater on location
for well control.

The Contractor will clean out the hole to a depth (TD) of 451 feet or a depth approved by the
Division. The Contractor shall run their tools into the existing 8.25-inch diameter casing, to
ensure it is open.

Once total depth has been reached, the Contractor will load the hole with freshwater and run a
Gamma Ray/CCL/Temperature/Bond & Caliper log to verify lithology, hole gauge, casing
depth, and cement bond on the 8.625-inch casing.

The Contractor will then run 5.5-inch OD surface casing to 440 feet, or a depth approved by
the Division. The casing will be equipped with a float shoe on the bottom joint. The Contractor
will then cement the annulus of this casing to surface using an approved cement, mixed at 15.6
pounds per gallon. The Contractor shall wait on the cement for a minimum of 8 hours; after



8)

9)

which the Contractor will run their tools into the annulus to verify the depth to the top of the
cement.

The Contractor will then clean out the hole to its total depth (TD) of 2,200 feet or a depth
approved by the Division.

All cement plugs shall be set through a working string of 1.5-inch minimum inside diameter
(ID) tubing using Class A cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon.
The well shall be in a static condition prior to beginning any cementing activities. In
addition, circulation must be established, and all free crude oil shall be circulated from the
wellbore prior to setting any plug.

10) The Contractor will set a 500-foot bottom cement plug from 2,200 feet to 1,700 feet to cover

the Copper Ridge Dolomite. The Contractor will wait on cement a minimum of 8 hours and
then run their tools into the well to verify the depth to the top of the plug. If the plug has
dropped or it is determined that a competent plug has not been achieved, additional plugs may
be required at the discretion of the Division.

11) The Contractor will set a 500-foot cement plug from 1,418 feet to 918 feet to cover the Trenton

Limestone. The Contractor will wait on cement a minimum of 8 hours and then run their tools
into the well to verify the depth to the top of the plug. If the plug has dropped or it is determined
that a competent plug has not been achieved, additional plugs may be required at the discretion
of the Division.

12) The Contractor will set a 500-foot cement plug from 918 feet to 418 feet to cover the

Ordovician shales. The Contractor will wait on cement a minimum of 8 hours and then run
their tools into the well to verify the depth to the top of the plug. If the plug has dropped or it
is determined that a competent plug has not been achieved, additional plugs may be required
at the discretion of the Division.

13) The Contractor will then set a cement plug from 418 feet to within 48 inches of ground level,

wait on cement a minimum of 8 hours and top off with additional cement, if necessary.

14) No sooner than three (3) business days after placing the uppermost plug, the Division will

inspect the well at surface to determine if any additional plugging work shall be required at
that time. If additional work is not needed the Contractor shall cut to a depth of 48 inches below
the surface and the Contractor shall set the plugged well identification as outlined in the
General Specifications and Ohio Administrative Code 1501-9-11-10.



SCOPE OF WORK
Logan 3 PROJECT
Multiple Orphan Well Sites
Logan County, Multiple Townships

DETAILED SPECIFICATIONS

The Contractor is reminded to review the Scope of Work documents carefully. Coordination, permission,
or direction of the Division may be required for use of individual Detailed Specification line items. The
Division shall only pay for quantities of items that are correctly installed and completed in accordance with
the Detailed Specifications and Drawing Plan Set. The Division shall not guarantee payment of any work
completed without or prior to following the conditions described herein of each line item.

MOBILIZATION
A. Description:  This work shall consist of the development of access and the mobilization of the

Contractor's forces and equipment necessary for performing the required work under the Scope of
Work for the well site.

This item shall include the transportation of personnel, equipment, and supplies to and from each
site as well as the maintenance of all onsite access roads.

As part of this line item, the Contractor shall also include any maintenance of traffic required within
the road right-of-way per Part 7 of the General Specifications.

Also, the Contractor shall be responsible for cleaning mud and dirt associated with construction
from all roadway surfaces (public and private) as per Part 7.1 of the General Specification for the
duration of the Project and as directed by the Division.

Execution: No additional compensation shall be made to the Contractor for remobilization after
his equipment has been removed from the site. If applicable, this shall include remobilization of
equipment if removed due to winterization of the project.

Any damage to the road, drives, and/or culverts caused by the mobilization shall be repaired by the
Contractor at the Contractor’s expense. All repairs shall be done equal to or better to that which
existed prior to construction activities.

Crop/Vegetation removal shall be considered incidental to “Mobilization”.

For the Leatherman #1 well, this well is situated within a forested wetland area and falls within
the range of the federally threatened and state endangered Copperbelly water snake (Nerodia
erythrogaster neglecta) and Eastern Massasauga Rattlesnake (Sistrurus catenatus). To
protect this species, work on this well shall not take place from April 1st to September 30th.
Additionally, work should be halted if the weather is rainy or during the spring thaw. In an
event that the site begins to flood, the Contractor will be required to immediately shut in the
well and remove all onsite equipment and chemicals that could potentially cause pollution
and or contamination. The contractor shall work in conjunction with the division prior to
mobilizing equipment to the project site. Approval shall be based upon the time of year as
well as projected weather conditions. This site also falls within the range of the federally




D.

threatened and state endangered Eastern Massasauga Rattlesnake (Sistrurus catenatus). If
any snakes are encountered during construction or plugging, all work must immediately stop,
and the Division of Wildlife (1-800-945-3543) must be notified within 24 hours.

Measurement: Measurement for payment will be considered and measured as a unit satisfactorily
completed and accepted by the Division.

If any portion of the item is non-performed to the satisfaction of the Division (i.e., the mud
and dirt are not cleaned from the roadway, the proper signage is not used as detailed) this is

considered unsatisfactory and shall be cause for the rejection of payment of this item.

Payment: The cost of this work shall be included in the lump sum price for '""Mobilization."

DEMOBILIZATION

A.

D.

Description:  This work shall consist of the demobilization of all personnel, plugging related
equipment and materials as well as the cleanup of all areas upon completing all other work required
under the scope of work for the well site.

Execution: Any damage to the road, drives, and/or culverts caused by the demobilization shall be
repaired by the Contractor at the Contractor’s expense. All repairs shall be done equal to or better
to that which existed prior to construction activities.

This item shall also include the continued and proper use of any maintenance of traffic required
within the road right-of-way per Part 7 of the General Specifications.

Also, the Contractor shall be responsible for cleaning mud and dirt associated with construction
from all roadway surfaces (public and private) as per Part 7.1 of the General Specification for the
duration of the Project and as directed by the Division.

Measurement: Measurement for payment will be considered and measured as a unit satisfactorily
completed and accepted by the Division.

If any portion of the item is non-performed (i.e., the mud and dirt are not cleaned from the
roadway, damaged items not restored to the satisfaction of the Division, etc.) this is considered

unsatisfactory and shall be cause for the rejection of payment of this item.

Payment: The cost of this work shall be included in the lump sum price for "Demobilization."

CLEARING & GRUBBING

A.

Description: This item covers the removal of the vegetation within the limits shown on the Drawing
Plan Set to provide adequate space to maneuver equipment to complete the proposed work at each
well.

Execution: The Contractor shall only clear enough of the site within the limits shown on the
Drawing Plan Set to provide adequate space to maneuver equipment to complete the proposed
work. The Division shall exercise control over clearing and shall designate all trees, plants, shrubs,
abandoned material, trash, etc., to be removed or to remain. This work shall also include the
preservation from injury or defacement of all trees designated to remain.



If the Contractor clears and/or grubs beyond the construction work limits, whether knowingly or
accidentally, the Contractor shall replant and/or otherwise restore all areas outside of the limits to a
condition equal to or better than what existed prior to beginning work. This shall be no at no additional
expense to the Division.

All tree disturbance (trimming and/or removal) activities shall be coordinated with the
Division as these trees may provide suitable roosting, foraging, or traveling habitat for Threatened
& Endangered species. To prevent adverse impacts to Threatened & Endangered species, clearing
of trees with a DBH (Diameter at Breast Height) greater than 3inches, shall not take place between
April 1* and September 30™.

Due to the environmental constraints of this area, all vegetation shall be removed by hand.
Grubbing shall not be permitted and equipment shall only be used when on mats.

All removed vegetation shall be placed in a stable manner. Brush and debris shall be stacked to
along the edge of the work limits. The Division shall make the final determination as to the
stability and location of the constructed piles. The log pile(s) shall not exceed four (4) feet in height
or eight (8) feet in width, and thirty (30) feet in length. The Contractor shall be responsible for the
repair/reconstruction of the piles, at the discretion of the Division, up to the final acceptance of the
project.

All stumps shall be cut off flush with the existing ground surface prior to placement of material.
Burning of debris materials shall not be permitted on-site.

Measurement: Measurement for payment will be considered and measured as a unit satisfactorily
completed and accepted by the Division. This measurement shall be for the entire project as one

unit.

Payment: Payment shall be made at the contract lump sum price per '""Clearing & Grubbing."

SILT FENCE

A.

General: This item covers construction of the silt fences and/or straw bale dikes. The Division
shall designate utilization of silt fence, straw bale dikes or a combination of both at locations
selected for placement.

The placement of silt fence and straw bale dikes within the limits of construction shall be at the
discretion of the Division.

During the life of the project, the Contractor shall maintain these silt and erosion-control structures.
Accumulated silt shall be removed when it, in the Division's opinion, may damage or reduce the

effectiveness of the structure.

Straw Bale Dikes

1. Materials: Straw bale dikes shall be constructed with twine-bound square straw or hay bales,
staked to remain in place.

2. Installation and Execution: The location of the dikes shall be as directed by the Division, at




the time of construction. When the usefulness of the dikes has ended, they shall be removed
and disposed. Dikes may remain in place upon completion of the project only when permitted
by the Division.

C. Silt Fence

1. Materials

a.

The silt fence fabric shall conform to the ODOT Item 712.09, Type C. The silt fence shall
be installed in accordance with all manufacturers' instructions.

The fabric shall be free of any treatment that might significantly alter its physical
properties. During shipment and storage, the fabric shall be wrapped in a heavy-duty
protective covering to protect it from direct sunlight, dirt, and other debris.

The manufacturer shall submit certified test data to cover each shipment of material.

The silt fence used shall be a prefabricated silt fence with fabric already attached to posts
or shall be assembled in the field according to the following installation guidelines.

The fabric shall be a pervious sheet composed of a strong, rot-proof polymeric yard or fiber
oriented into a stable network, which retains its relative structure during handling,
placement, and long-term service. It shall have excellent resistance to deterioration from
ambient temperatures, acid, and alkaline conditions, and shall be indestructible to
microorganisms and insects. The material shall be resistant to deterioration by ultraviolet
light and protected until placement as recommended by the manufacturer such that no
deterioration occurs. During shipment and storage, the rolls of fabric shall be protected
against deterioration from the sun, mud, dirt, dust, and other harmful conditions at all times
until their use.

2. Installation Guidelines for Silt Fence: Silt fence shall be installed in the following manner.

a.

First, a small toe-in trench shall be dug along the line where the silt fence is to be placed.
The trench shall be a minimum of 6-inch deep and 6-inch wide. The excavated material
shall be placed on the front or uphill side of the trench to facilitate backfilling later.

Next, fence posts shall be driven into the back or downstream side of the trench. The posts
shall be driven so that at least one-third (1/3) of the height of the post is in the ground.
When installing a prefabricated silt fence with fabric attached to the posts, the posts shall
be driven so that at least 6-inch of fabric shall be buried in the ground. Most prefabricated
silt fences have posts spaced approximately 6 feet — 8 feet apart, which is usually adequate.
If there is a low spot where most sediment tends to collect, the prefabricated silt fences can
be backed up with bale backup. Posts shall be hardwood with sufficient strength to support
a full load of deposited sediment.

Finally, the trench shall be backfilled with the excavated material and tamped so that at
least 6-inch of the fabric is securely toed into the ground to prevent under-mining.

The silt fences shall be maintained throughout construction. The Contractor shall conduct
regular inspections and after all heavy rains. Damaged fences must be repaired
immediately.



e. At the completion of construction and upon establishment of suitable vegetation as
determined by the Division, all silt fence structures shall be removed. Areas disturbed by
the removal operation including temporary access roads shall be revegetated. In general,
this operation shall consist of regrading, re-fertilizing, reseeding, and mulching.

Measurement: Measurement for payment for the above-described work shall be made by actual
field measurements of quantities satisfactorily installed and completed. When using silt fence with
bale backup the measurement shall be the length of the silt fence installed, plus the length of the
straw bale dike installed.

Payment for Silt Fence and Straw Bale Dikes: Payment for this item shall be made at the unit price
per linear foot of "'Silt Fence." The Division shall only pay for quantities of items that are completed.

No. 304 AGGREGATE BASE

A.

Description: This work covers the quality, material placement and requirements as an aggregate for
the project access as shown in the Drawing Plan Set.

Materials: The materials shall consist of sound and durable rock, gravel or stone of the proper
gradation meeting ODOT specifications. The material shall be free from cracks, seams, and other
defects, which tend to increase deterioration from natural causes. It shall be highly resistant to
weathering and disintegration under freezing and thawing and wetting and drying as evidenced by
laboratory tests and/or service records. The Division at any time during the project may reject any
materials, at the source or job site, not meeting the requirements of these specifications.

Acceptability of material will be determined by laboratory tests, visual inspection and/or service
records as required by the Division. Service records will include documentation to show the
material has performed satisfactory on similar structures.

Installation: Upon delivery of the material to the site the Contractor shall install the material in
place as shown on the Drawing Plan Set.

The Contractor shall remove the topsoil prior to installation of any access road or work area stone.
Topsoil shall be stockpiled adjacent to the location it is removed from. At the conclusion of the
project, all topsoil will be replaced it original location as part of the line item "Site Restoration."

Measurement: The material shall be measured for payment by the ton (2,000 pounds) for material
acceptably placed in the work as determined by certified scale weight tickets.

All material wasted or used by the Contractor for other purposes and any material not placed in the
work in accordance with the requirements of the work order and these specifications and drawings
shall be measured and not included for payment by weight. A conversion factor of 1.5 ton per
cubic yard of No. 304 aggregate base shall be used if necessary.

Payment: Payment this work as specified above shall be made based on the unit price per ton for
""No. 304 Aggregate Base."

ROAD MATS

A.

Description: This item shall consist of the transportation, delivery, installation, and removal of



road mats as described. The placement of road mats within the limits of construction shall be as
shown on the Drawing Plan Set.

Material: Road matting shall be non-permeable, composite mats. Non-permeable, composite mats
shall be a minimum of four (4) inches thick with a minimum surface dimension of seven (7) feet
wide and thirteen (13) feet long. Non-permeable, composite mats and associated components (i.e.
ramps, berms, and fittings) shall be installed per the manufacturer’s recommendations.

All materials delivered to the site must be in a shape to be able to cover the area properly and
still have the strength and integrity to complete the required work. The Division may reject
any mats determined to be damaged beyond useful life or remove square footage as measured
from each individual mat.

Execution: Mats shall be kept clean throughout the project. If it is determined by the Division, the
mats do not meet this requirement the Contractor shall have any sediment or mud removed
immediately.

Measurement: Measurement for payment for the road mats shall be made by actual field
measurements of quantities satisfactorily installed at the site. Each road mat shall be measured for
a square foot installed.

Payment: The cost of this work shall be included in the unit price per square foot for ""Road
Mats."

STEEL ROAD PLATES

A.

Description: This item shall consist of the transportation, delivery, installation, and removal of
steel road plates as described. The placement of steel road plates within the limits of construction
shall be at the discretion of the Division. This item shall be utilized to protect the underground
utilities that will be traversed within the construction work limits.

Execution & Material(s): Underground utilities within the project work limits shall only be
traversed in a perpendicular direction where indicated on the Drawing Plan Set.

The steel plates shall be in place for the entire duration of the project. Steel plates shall be fabricated
from ASTM A36 steel, be a minimum of one (1) inch thick, four (4) feet wide and eight (8) feet
long and shall be able to withstand H-20 traffic loading (truck axle loading of 32,000 pounds or
wheel loading of 16,000 pounds). Steel plates shall extend a minimum of 4 feet beyond each utility
in the direction that the utility will be traversed.

Measurement: Payment shall be made upon installation of steel road plates at the site. Each steel
road plate shall be measured per actual square foot installed.

Payment: The cost of this work shall be included in the square foot price for '""Steel Road Plates".

SITE SAFETY

A.

Description: The work will include the installation and implementation of safety procedures for the
plugging of the orphan well as described herein.



Definitions & Installation: It is the Contractor’s responsibility to properly maintain all of the latter

mentioned throughout the duration of the project. Any damages shall be repaired or replaced at no
additional cost to the Division. Site safety measures shall be removed prior to the demobilization
of the Contractor’s workforces.

Any release of materials into or onto the ground or surface waters outside of the primary
and/or secondary containment shall follow the Ohio One-Call System as described in
Appendix I, “One Call”. The Ohio One-Call System shall be contacted at 1-844-OHCALLI1
within 30-minutes of becoming aware of the occurrence.

L.

Temporary Construction Fence & Posts: The temporary construction fencing shall be
composite, orange mesh with a minimum overall height of four (4) feet. Fence posts are to be
steel five (5) feet t-posts. Fence materials shall meet the ODOT Construction and Materials
Specifications (CMS) Item 710.11.

The posts shall be driven or set in holes to a minimum depth of one (1) foot and at intervals not
to exceed ten (10) feet. The fence shall be stretched and securely fastened to each post using
metal or plastic ties.

Fencing shall be placed around the entire work area. The Contractor shall work in conjunction
with the Division for placement of the temporary fence. All fence shall be removed at the
completion of the project.

Air Movers (Industrial Fans): The Contractor will also be required to have onsite industrial
fans or air movers in the event natural gas is detected and found to be settling at ground level
and not properly dissipating from the site.

Absorbent Boom: In addition to the requirements of Part 10 of the General Specifications, the
Contractor shall supply and install an absorbent boom as shown on the Drawing Plan Set. The
Contractor shall work in conjunction with the Division for the placement of the boom. The
boom shall be in place for the entire duration of the Project and shall be flipped or replaced as
needed in order to continually absorb any oil/hydrocarbon materials. Any pooled
oil/hydrocarbon material shall be removed prior to removal of the boom.

Power/Utility Lines Safety: Utility lines cross over the access route which will require warning
signs to insure awareness.

Emergency Response Plan: The Contractor will assemble an Emergency Response Plan (ERP)
with all contact information, emergency preventative measures, and contingency plans for
Hydrogen Sulfide (H»S) release and for any well-related issues that may occur. ERPs shall be
submitted to the Division via email to DOGRM.EMNOTIFY (@dnr.ohio.gov for approval prior
to beginning work.

The Contractor will be responsible for maintaining this ERP on site during the plugging
operations. Ingress/Egress for evacuation and/or public safety will be discussed in the safety
meeting to be held on location by the Contractor with local responders and Division personnel.
These routes will be listed in the ERP. The Division will review with the Contractor prior to
the start of plugging operations.

Measurement: Measurement for payment will be considered and measured as a unit satisfactorily
completed and accepted by the Division.
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D.

Payment: Payment for this work, including labor, installation, materials and removal shall be made
at the lump sum price for "Site Safety."

SECONDARY CONTAINMENT

A.

Description: This item shall include all labor and materials required for the installation,
maintenance, and deconstruction of the secondary containment. Onsite materials and equipment
required to be stored within the secondary containment shall be as follows: containers that store
liquid brine, oilfield waste, and/or fuels as well as any required pumps. In determining the method,
design, and capacity for secondary containment, the Contractor shall address the typical failure
mode, and the most likely quantity of brine or other oil field waste substance that would be
discharged.

Materials: The Contractor shall supply catchment basins or diversion structures to intercept and
contain discharges of brine or other oilfield waste substances during the project. Materials shall
consist of impermeable containers or liners made of a material that is compatible with the waste
stored or used within the containment. Containment materials shall be impervious and have
supporting documentation of the permeability, chemical compatibility, and other applicable
QA/QC standards, is acceptable. Use of a liner shall at a minimum be a 20-mil thickness.

Materials shall be durable enough to support the weight of heavy equipment used for the plugging
operations. Materials shall have sufficient strength and thickness to maintain the integrity of the
container or liner. The container or liner shall be designed, constructed, and maintained so that the
physical and chemical characteristics of the container or liner are not adversely affected by the
waste and the container or liner is resistant to physical, chemical and other failure during
transportation, handling, installation and use.

Liner walls shall consist of metal, wood, concrete, plastic, or approved equal. Wall materials shall
be designed, constructed, and maintained to withstand the overtopping and sliding forces of
secondary containment filled to capacity.

The Division shall determine the merit of the proposed materials compatibility, impermeability,
integrity, and durability in determining if the material is sufficient for the project.

Installation: Secondary containment shall be installed prior to any drilling or liquid storage at the
project site. Secondary containment shall provide a minimum volume equal to 50% of the
primary storage capacity.

Upon request of the Division, the Contractor shall provide calculations in tabular format of the
containment providing both the secondary containment capacity and the on-site material storage. The
Division can require that sections of a secondary containment be removed for inspection and
sampling if a spill occurs during the project.

Installation of the containers or liners, including seams and pipe penetrations, shall be in accordance
with the manufacturer’s recommendations. All seams and non-seam area of the container or liner
shall be inspected by the Division for defects, holes, and blisters.

Care shall be taken when operating equipment on or near the container or liner to prevent any
damage to the secondary containment. If damage occurs, it shall be repaired by the Contractor at
his/her expense prior to continuing the project.



The Contractor shall retain all ownership and responsibility for the secondary containment. All
secondary containment shall be removed from the site and retained by the Contractor at the
conclusion of the project.

Measurement: Secondary containment, which includes all materials, labor, and equipment necessary
to provide the required secondary containment, will be considered and measured as a unit
satisfactorily completed and accepted by the Division. Secondary containment shall not be
considered complete until all secondary containment has been removed from the site at the
completion of the project.

Payment: Payment for this work shall include all material, labor, and equipment necessary to
complete the work and be made at the lump sum price for "Secondary Containment."

WELL HEAD CONTROL

A.

Description: This work consists of all labor, equipment, and material necessary to establish control
of the well. This item shall include the installation of a wellhead control device/flow diverter on
the most appropriate well casing as described in the plugging plans.

In the event Division UPC work has been completed on the well, resulting in surface equipment
(swages, fittings, valves, gauges, etc.) being installed, the Contractor shall coordinate with the
inspector in returning this equipment to the Division for future use. At no point shall the Contractor
assume ownership of any surface equipment associated with the well.

Execution: The Contractor is responsible for installing, according to best management practices, a
wellhead control device/flow diverter on the well casing.

The casing shall be free from any damages or defects. If required, the casing shall be cut and cleaned
of any dirt, oils, and debris prior to welding extensions and/or installation of the diverter.

The Contractor shall supply a cellar with a cement base around the wellhead. This cellar shall
be set around the well and extended up to working elevation, as the depressed area around the well
head will be modified to establish workable base. This cellar shall be made of steel, concrete, or
polyethylene pipe. The cellar shall be a minimum of 48 inches in diameter. This work shall
include a six (6) inch minimum of Approved Cement as specified or Portland Cement in the
cellar base with a three (3) inch minimum port near the well. The port shall extend up to
within three (3) inches of the well at working height and be used to monitor and contain any
gas/oil escaping around the back side of the casing.

Once a well head control device is installed, all fluids, gases and solids generated by the plugging
process shall be diverted into a tank. This tank shall be set a minimum of twenty (20) feet from the
well. The Contractor shall also maintain an adequate supply of freshwater at the well for possible
well control emergencies, which shall be paid under the line item "Well Control Fluid." The
Contractor will install a two (2) inch diameter (minimum) kill line on the well. The injection point
for the kill line will be a minimum of twenty (20) feet from the well.

No plugging operations shall begin until a satisfactory inspection of the prepared well has been
completed by the Division.

Measurement: Measurement for payment shall be made by field inspection of units satisfactorily
completed and accepted by the Division.



D. Payment: Payment for the above-described work, which includes all labor, materials, equipment
necessary for the well head control shall be made at the cost proposal lump sum price for "Well
Head Control."

WELL CONTROL FLUID

A. Description: The work covered by this section shall consist of furnishing all labor, equipment, and
material necessary to provide and use water as a “kill” fluid for the drilling and plugging process
of the well.

B. Requirements: The Contractor shall receive prior approval from the Division before using any onsite
waters for the plugging process (i.e. streams, lakes, or ponds). If approved, withdrawing waters of the
state shall not exceed 100,000 gallons per day from an individual water source.

The Division will require a minimum of 100 barrels of freshwater well control fluid be
maintained on the site during the plugging project.

A mud pump (or equivalent) of sufficient size/capacity shall be required to be onsite at all times
during plugging operations as means to pump well control fluid when required.

C. Measurement: Measurement for payment for the above-described work shall be made by the actual
quantity of barrels (bbls) of water used to successfully plug and/or drill the orphan as approval by
the Division. The Division will at a minimum pay for the quantity required to be maintained on site.

D. Payment: Payment for the above work shall be made at the unit price per barrel (bbls) for "Well
Control Fluid."

WELL CASING TAP

A. Description: This work consists of all labor, equipment, and material necessary to establish pressure
relief control of the well. This item shall include the installation of a tap and valve onto the existing
well casing as defined in the Plugging Plan.

B. Execution: The contractor is responsible for tapping the well casing, installing a new valve and
“relieving” the well of any pressure according to best management practices.

All components associated with the tapping process shall be of size to properly fit the steel casing
of interest and be able to withstand a minimum gas pressure of 1000 psi.

The Division shall make the determination for the overall exposed depth of casing. The casing shall
be free from any damages or defects. If required, the casing shall be cleaned of any dirt, oils, and
debris prior to the installation of the saddle. At the discretion of the Division, further investigation
of the well may be required in order to determine the adequacy of casing. This shall be paid for
under line item "Logging".

After the well casing is cleaned and the saddle is installed, the Contractor will then install the valve
and all associated appurtenances. Upon approval from the Division, the Contractor may tap the
casing. After tapping, the Contractor shall remove the tap along with the generated “coupon” and
close the installed valve.



Once the valve is operational, the Contractor shall attach a 2-inch diameter (minimum) line to the
valve which will be placed into a tank. This tank will be set a minimum of twenty (20) feet from
the well. The Contractor will then slowly open the valve to relieve the pressure in the well. All
fluids, gases and solids generated during this process will be diverted into the tank.

No plugging operations shall begin until the well pressure has ceased, and a satisfactory inspection
of the well has been completed by the Division.

Measurement: Measurement for payment shall be made by field inspection of units satisfactorily
completed and accepted by the Division.

Payment: Payment for the above-described work, which includes all labor, materials, equipment
necessary for the well tap, valve and “relieving” process shall be made at the unit price per each
for "Well Casing Tap"'.

SURFACE CASING (8.63”)

A.

Description: This item covers all labor, equipment, and material required to set the surface casing
for the plugging of the orphan well.

Materials: The surface casing shall be an 8.63-inch diameter casing conforming to a 24 pound per
foot STC (Short Thread and Coupling) or an approved equal material specifications. The Contractor
shall supply the proper ranges and pup joints to complete the lengths required during installation.

Pipe shall be new pipe or used pipe that has been tested and drifted. The contractor shall supply
documentation for pipe that has been tested and drifted. The Division shall approve used pipe based
on documentation and inspection of the pipe.

The casing will be equipped with a float shoe on the bottom joint. This shall be incidental to this
line item.

Installation and Execution: The surface casing shall set to a depth as detailed in the Plugging Plan
and Quantity Sheet. This quantity is for estimating purposes only. Prior to setting any surface
casing, the Contractor shall review the plan with the Division. No surface casing shall be set without
Division approval.

Drilling shall be completed with an appropriately sized drilling bit. All surface casing shall be
drilled with freshwater and set in place. The Division shall not be responsible for additional
materials if an alternative method or drill bit is proposed for use.

Centralizers shall be used when setting surface casing. At minimum, both the bottom and top joint
of the surface casing shall be equipped with centralizers. The Division reserves the right to adjust
centralizer locations and quantities as needed.

In the event that there is not a competent bottom to pump cement, the Contractor shall be required
to provide and install a cement basket at the discretion of the Division. This shall be considered
incidental to this line item.

Measurement: Measurement for payment for the surface casing work shall be made by actual field
measurements of quantities satisfactorily installed and completed per linear foot of surface casing



E.

set.

Payment: Payment for this item shall be made at the unit price per linear foot of ""Surface Casing
(8.63”)".

SURFACE CASING (5.5”)

A.

Description: This item covers all labor, equipment, and material required to set the surface casing
for the plugging of the orphan well.

Materials: The surface casing shall be an 5.5-inch diameter casing conforming to a 17 pound per
foot STC (Short Thread and Coupling) or an approved equal material specifications. The Contractor
shall supply the proper ranges and pup joints to complete the lengths required during installation.

Pipe shall be new pipe or used pipe that has been tested and drifted. The contractor shall supply
documentation for pipe that has been tested and drifted. The Division shall approve used pipe based
on documentation and inspection of the pipe.

The casing will be equipped with a float shoe on the bottom joint. This shall be incidental to this
line item.

Installation and Execution: The surface casing shall set to a depth as detailed in the Plugging Plan
and Quantity Sheet. This quantity is for estimating purposes only. Prior to setting any surface
casing, the Contractor shall review the plan with the Division. No surface casing shall be set without
Division approval.

Drilling shall be completed with an appropriately sized drilling bit. All surface casing shall be
drilled with freshwater and set in place. The Division shall not be responsible for additional
materials if an alternative method or drill bit is proposed for use.

Centralizers shall be used when setting surface casing. At minimum, both the bottom and top joint
of the surface casing shall be equipped with centralizers. The Division reserves the right to adjust
centralizer locations and quantities as needed.

In the event that there is not a competent bottom to pump cement, the Contractor shall be required
to provide and install a cement basket at the discretion of the Division. This shall be considered
incidental to this line item.

Measurement: Measurement for payment for the surface casing work shall be made by actual field
measurements of quantities satisfactorily installed and completed per linear foot of surface casing
set.

Payment: Payment for this item shall be made at the unit price per linear foot of ""Surface Casing
(5'5”)H'

WELL PREPARATION & PLUGGING

A.

Description: This work consists of all labor, equipment, and material necessary to prepare the well
for plugging and complete all required plugs. This shall include cleanout, drillout, and washover of
the well bore to the total depth of the well based on the well description(s) and plugging plan(s),



circulating the well bore prior to each plug, setting all required plugs, and verification of each plug
depth.

Execution: The Contractor shall supply all equipment needed to complete the well preparation in
an efficient manner that will be approved by the Division. This shall include but not be limited to
the rig, drill pipe, collars, mud pump, circulating fluid, cementing equipment, mix water, and
associated equipment.

Cable tool/spudding rigs shall not be permitted for use unless otherwise authorized by the Division
as described under the General Conditions, Part 13 “Substitution During the Project”.

Once well head control has been established, the Contractor will cleanout, drillout and/or washover
and then circulate the well bore prior to setting any casing or well plugs. The Contractor shall be
responsible for having a minimum of two (2) hole volumes of fluid available for circulation.

The Contractor shall identify the diameter of the well bore below the surface casing and cleanout
or drillout with a full-size bit to total depth. In addition to the full-sized bit, the contractor shall
also supply a bore brush and/or casing scraper at the appropriate size to fully clean out any
casing remaining per the plugging plan. In any case where an obstruction is encountered and
total depth cannot be achieved, the Contractor shall immediately notify the Division. The
Contractor shall propose a plan to assess the nature of the obstruction that shall be approved by the
Division. Additional work associated with removal of the obstruction shall be described and paid
for under the Contingency Specifications and as listed on the Quantity Sheet and agreed upon by
the Division.

The Contractor shall trip out or up into the nearest competent cased string and secure all tools at
the end of each workday or when work shall be paused for an extended time. Any tools left in the
hole during such paused work time shall be at the Contractor’s own risk. Any tools or tubing that
are lost due to the Contractor’s failure to complete the task of tripping out during paused work
times shall be at their own expense as well as any work required to then prepare the hole to continue
the plugging process (this shall include but not be limited to shooting, fishing, over drilling, lost or
damaged tools, etc.). The tripping out of the tools during paused work times shall be incidental to
this line item.

Formations within the well bore known to be producing H,S gas will not be circulated prior
to setting a plug.

Prior to setting any plugs the Contractor shall remove all free crude oil by circulating the wellbore
two-hole volumes or until the well is static; a minimum of ten (10) barrels of gel is required
to be run ahead of each cement plug that may come into contact with open hole formation at
the discretion of the Division. This work shall be considered incidental to this line item. No
additional payment shall be made for circumstances where the Contractor does not have the
appropriate material on location.

Lost Circulation Material (LCM) may be used to aid in obtaining circulation, as approved by the
Division. Lost Circulation Material (LCM) shall NOT be used when tubing smaller than 1.5
inch inside diameter will be utilized. Circulation must be established prior to conducting
cementing procedures. Use of LCM shall be per the “Lost Circulation Material” specification
included in the Contingency Specification. LCM shall be available at the site during the completion
of this line item "Well Preparation & Plugging." The well shall be in a static condition prior
to beginning any cementing activities.



The Contractor shall set all plugs as described in the Plugging Plan to the depths described with
the materials described. This shall include setting the bottom plug, intermediate plugs, and the
surface plug. All plugs shall be allowed to set for the periods described in the Plugging Plan. The
Contractor shall determine with the required tools if any plug has dropped. If a plug has dropped
or is determined to not be a competent plug, then drill out of the plug or additional staged
plugs may be required at the discretion of the Division as a part of this line item. The Division
reserves the right to adjust the Plugging Plan during the plugging process based on site
conditions.

Measurement: Measurement for payment shall be made by field inspection of units satisfactorily
completed and accepted by the Division.

Payment: Payment for the above-described work, which includes all labor, materials, equipment
necessary for the well preparation and plugging shall be made at the lump sum price for "Well
Preparation & Plugging."

LOGGING

A.

D.

Description: This work consists of all labor, equipment, and material necessary to determine the
total depth of the well and the casing, if a packer is present (along with its depth and thickness),
determine bond quality behind the casing and the free point of the casing. The Log should also
confirm zones of gas production and formation tops for cementing purposes.

Execution: The contractor shall complete the logging of the well bore, casing, tubing, packer,
and/or cement to the depth of the existing well bore, casing, tubing, packer, and/or cement. The
methods of logging to be used shall include but not be limited to gamma ray (GR), casing collar
locator (CCL), temperature, bond, and caliper log. Prior to use, the Contractor shall propose the
method of logging and shall be approved by the Division.

A copy of the completed Log must be submitted to the Division via email at
OrphanWellProgram@dnr.state.oh.us.

Measurement: Measurement for payment shall be made by field inspection of units satisfactorily
completed and accepted by the Division.

Payment: Payment for the above-described work, which includes all labor, materials, equipment
necessary for the investigation of the well shall be included at the per unit price per each for
"Logging."

SEVERING

A.

Description: This work consists of all labor, equipment, and material necessary to sever a casing
at a determined depth for the purpose of removing the casing string from the wellbore.

Execution: The Contractor shall complete the severing of the casing at a depth approved by the
Division. The Contractor shall propose the material and method for severing of the casing, which
shall be approved by the Division. This includes, but is not limited to, locating free point, ripping,
shooting, or cutting.

Measurement: Measurement for payment shall be made by field inspection of units satisfactorily
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D.

completed and accepted by the Division.

Payment: Payment for the above-described work, which includes all labor, materials, equipment
necessary for the severing the casing made at the unit price per each for "Severing".

TUBING

A.

Description: This item covers all labor, equipment, and material required to supply tubing at the
site for the purposes of placement of cement and spacers.

Materials: The Contractor shall supply a 1.5-inch inside diameter (ID) or larger tubing in a
condition that will allow for the pumping of cement for the purposes of plugging the well.

For this project the Contractor shall supply up to 1,500 feet of 1.5-inch ID or larger tubing to
all the project wells.

Installation: The Contractor will install and remove the tubing as necessary in order to complete
the Plugging Plan. The Contractor shall maintain ownership at the conclusion of the project of all

tubing that was brought to the site for these purposes.

Measurement: Measurement for payment of the above-described work shall be made by actual
field measurements per linear foot of tubing delivered to the site.

Tubing shall be measured as one use for the duration of the project.

Payment: Payment for this item shall be made at the lump sum price for "Tubing."

APPROVED CEMENT

A.

Description: This item shall cover all labor, materials, and equipment necessary to plug the well
as specified in the Plugging Plan.

Materials: Cement materials shall be approved prior to placement. The cement must conform to
the following options:

API Class “A”

API Class “L”

ASTM C150 Type 1

ASTM C595 Type 1L

(Note: These are the only material options that will be approved, any other materials may
be submitted to the Division for review but will noet be approved for this project)

o o

The cement shall contain 2% Calcium Chloride, properly blended, only if directed by the Division
in advance of placing the cement. Coordinate with the Division prior to ordering cement.

The cement shall not contain bentonite or extenders which delay set time or decrease the overall
compressive strength unless otherwise noted.

Water used for cementing shall be free of any impurities that will adversely affect set time and
compressive strength.



Installation: The Contractor shall notify the Division at least 24 hours in advance of placing
the cement, including notification of the type of cement being used for approval.

Additional wait times may be required for the type of cement used. This wait time shall be
incidental to this line item. Upon approval of the type of cement the Division shall inform the
Contractor of the required wait times for each staged plug.

Preparation of the well bore, including the running of gel flush ahead, shall be completed per line
item “Well Preparation & Plugging” prior to placement of the cement.

The cement slurry shall be mixed at the API recommendation, between 15.4 and 15.8 pounds per
gallon.

The Cement shall be placed to the depths and intervals described in Plugging Plan.
It is the Contractor’s responsibility to provide a mud scale for weighing the cement slurry.

When using API Class “L” cement or ASTM C595 Type 1L cement, all the following conditions
apply:
* Mill test information must be provided to the applicable Division inspector prior to
utilization of API Class L cement or ASTM C595 Type 1L cement. The mill test
information must be of a representative sample of the mixture of cement proposed to be
used to plug the well. A person is not required to provide the mill test information if the
Division already has the mill test information of the mixture of cement for a batch.

* Performance data shall be provided in compliance with Ohio Administrative Code
1501:9-11-07 prior to usage. To determine if Ohio Administrative Code 1501:9-11-07 is
met, test results shall include at a minimum slurry density, composition, compressive
strength, free fluids, thickening time, curing pressure, and curing temperature. The data
also shall include percent limestone and percent pozzolan material.

* For blended cement containing limestone and pozzolanic material, the combination of the
materials shall not exceed fifty per cent by volume.

* A sample of at least 20Ibs representative of the of cement mixture proposed to be used in
a well must be provided to the Division at the request of the Division.

* A person using API Class L cement or ASTM C595 Type 1L cement shall leave the
plugged well in a manner that will allow for further inspection past the contract requirement
of three days after the completion of the uppermost plug unless the applicable Division
inspector determines that the contract requirement of three days is sufficient.

Setting: Setting times shall be completed as described in the Plugging Plan. For the surface plug
any void space between the top of the cement and the top of the casing shall be filled to achieve a level
cement line with the top of the casing. This shall be done at no additional cost to the Division.

The cement must develop a minimum compressive strength of 500 PSI after 24 hours at well bore
temperatures. The Division reserves the right to collect test cylinders throughout the duration of

the cementing process.

Measurement: Measurement for payment shall be based on the actual quantity of sacks of cement



acceptably placed and shall be verified with delivery tickets. A sack shall be considered to be 94
pounds prior to mixing.

Payment: The above-described work shall be paid for at the unit price per sack for "Approved
Cement."

CEMENT MIXING & PUMPING

A.

Description: This item shall cover all labor, materials, and equipment necessary to mix and pump
cement as specified in the Plugging Plan.

Execution: Cementing equipment required on site to mix and pump casing cement and cement
plugs shall be provided until each individual casing cementing or plug cementing is completed.
This shall include but not be limited to pump truck, mud pump, and associated equipment.

Measurement: Measurement for payment shall be for each trip to the project site in order to complete
the plug(s) as described in the Plugging Plan. Payment for staged plugs shall be measured as one unit.

Payment: Payment for the above-described work, which includes all labor, materials, equipment
necessary for the mixing & pumping of cement into the well shall be made at the unit price per
each for "Cement Mixing & Pumping."

HYDROGEN SULFIDE SCAVENGER

A.

Description: The work covered by this section shall consist of furnishing all labor, equipment, and
material necessary to provide and use a hydrogen sulfide scavenger for the drilling and plugging
process of the well.

Materials: The Contractor shall provide Sulfa-Clear or an approved equal. The Sulfa-Clear shall be
applied at a rate to eliminate the presence of Hydrogen Sulfide (H>S) at the surface and shall not be
less than seven (7) percent concentration with the applicable well bore fluid.

Execution: The Contractor shall be prepared to apply the hydrogen sulfide scavenger at any time
during the drilling and plugging operation. When Hydrogen Sulfide (H.S) is encountered the
Contractor shall apply the hydrogen sulfide scavenger. If the hydrogen sulfide scavenger is applied
during drilling operations the Contractor shall continue to monitor the presence of H,S and apply
additional hydrogen sulfide scavenger as needed in order to complete the plugging.

Once total depth has been reached an additional batch of hydrogen sulfide scavenger will be applied
to the total depth of the well bore prior to setting of any plugs. Once this total depth application has
been applied the Contractor shall wait a minimum of 24 hours to commence work on the well bore.

Measurement: Measurement for payment for the above-described work shall be made by the actual
quantity of gallons of hydrogen sulfide scavenger used to successfully plug and/or drill the orphan
well.

Payment: Payment for the above work shall be made at the unit price per gallons for "Hydrogen
Sulfide Scavenger".



SITE RESTORATION

A.

Description: This work shall cover all operations incidental to the establishment of grasses within
the areas disturbed by the Contractor, including the furnishing and sowing of seed; and furnishing
and applying of mulch materials, all in accordance with these specifications. Additionally, this
work shall include, but not be limited to, repair of grounds and vegetation, including landscaping
amenities, ornamental shrubs and trees damaged in any manner during the work operations. All
areas shall be properly graded to a smooth final grade with topsoil and blended into adjoining areas
at the most moderate slope possible. Seedbed preparation through the use of scarifying equipment
is also required. All site restoration work is to be completed within fourteen (14) days of the
completion of the construction activities. The Contractor may request in writing to the Division an
extension for site restoration. Requests shall only be granted based on season or weather conditions.

The area within the fields shall only use Temporary Ground Cover materials.

Materials: The materials to be used for restoration shall conform to the applicable requirements
of these specifications.

1. Lime: Pelletized lime shall be applied at a maximum rate of 400 pounds per acre. Rates may
be adjusted by the Division at the time of application.

2. Fertilizer: Fertilizer shall be commercial grade (19-19-19) and shall be applied at a rate up to
a maximum of 20-1bs/1000 sq. ft. Rates may be adjusted by the Division at the time of
application.

3. Seed: The varieties of grass seed to be furnished to the project shall bear a tag on each bag of
each species showing the lot number, grower's name, percent of purity, percent of germination,
and weed content. Tags shall be provided to the Division.

All seeds shall be free from noxious weeds and under no condition shall the total weed content
of any lot of seed or seed mixture exceed one-half of one percent by weight.

No seed shall be utilized which has a mix date older than one year. The Division reserves the
right to test, reject, or approve all seed after delivery to the project.

Species Composition:

The following seed mix shall be sown at the indicated rate. This mixture is listed by
recommended planting season and for existing site conditions, and/or intended use. Further
information may be found in the Agronomy Guide, Bulletin 472, Cooperative Extension
Service, The Ohio State University.

GENERAL SEED MIX Ibs/acre
Orchardgrass (Dactylis glomerata) 15.0
98/85 Kentucky Bluegrass 12.0
Timothy (Phleum pratense) 12.0
Birdsfoot Trefoil (Lotus sp.) 9.0
Red Clover (Trifolium pratense) 8.0
White Clover (Trifolium repens) 7.0
Annual Ryegrass (Lolium multiflorum) 8.5
Perennial Ryegrass (Lolium perenne) 3.5

Total lbs/acre 75



Other types of seed may be substituted if requested by the property owner(s). If such
substitutions are made, they are to be made at no additional cost to the Division.

Mulching Material: All mulch material shall be free from mature seed-bearing stalks or roots
or prohibited or noxious weeds. Any type of hay is not acceptable. Mulch shall include baled
wheat straw or oat straw. It shall be dry and reasonably free of weeds, stalks, or other foreign
material.

Temporary Ground Cover: All crop field areas shall be seeded with Cereal Rye at a rate of 150
Ibs/acre. The seed shall be broadcast over the entire disturbed area as a temporary ground cover
until the next growing season. Areas of Temporary Ground Cover shall not include lime,
fertilizer, or mulching requirements.

For all required materials listed above, the Division reserves the right to request receipts,
material specifications and/or weight tickets for verification.

C. Installation:

L.

3.

Start of Work: Site restoration work shall begin as soon as possible after the completion of
construction. Final site restoration operations shall be completed within fourteen (14) working
days of the final construction activities. The Contractor may request in writing to the Division
an extension for site restoration. Requests shall only be granted based on season or weather
conditions.

Area Preparation of Soil: Spread and grade available topsoil uniformly over all disturbed areas.
All areas to be seeded shall be loosened by discing, harrowing, or other approved methods
immediately prior to seeding. The soil shall be loosened to a depth of approximately three
inches.

Hand raking shall be required in all areas where machines do not obtain the results desired by
the Division.

Following tilling of the soil, the seedbed shall be allowed to firm up.

Final prepared surface shall have a smooth final grade and be appropriate for a residential yard,
free from rocks, large dirt clumps and any other foreign debris.

Immediately following area preparation for seeding, materials shall be applied in the following
order:
- Lime, as applicable
- Fertilizer, as applicable
- Seed, after broadcasting or otherwise applying the seed, the surface of the seedbed
shall be loosely disturbed by hand raking, dragging, and/or cultipacking.

Lime, fertilizer and/or seed shall be sown by approved methods that provide for uniform
distribution of the mixes as specified above.

Mulching: Apply the equivalent of 100 pounds per 1,000 square feet of clean straw mulch.
Mulch shall not be applied in areas requiring Temporary Ground Cover.

Apply mulch to the sown area within 24 hours of seeding at the rate per square feet as specified



above and spread to a uniform depth.

The straw shall be placed in a moist condition or shall be moistened immediately after
placement.

Maintenance and Repairs: The Contractor shall, during construction and prior to acceptance,
properly care for all areas mulched and perform all mulching operations necessary to provide
protection and establish growth of the seeded areas. Mulch that becomes displaced shall be
reapplied at once, together with any necessary reseeding, all at no expense to the Division.

No additional payment shall be made for acts of God, i.e. fire, flood, drought, etc.

Maintenance Period: The permanent planting of trees, shrubs, perennials, annuals, grasses and

legumes, etc. shall be deemed to be acceptable if the species that were planted in accordance with
the approved plans are established and maintained for one (1) “growing season” as defined below
and meeting the followingstandards:

L.

Growing Season: All landscaping shall be guaranteed for a period of one (1) summer growing
season after planting. Planting material installed in the Fall shall be in full count and thrifty
condition on the next succeeding September 15 at which time replacement shall be determined
and scheduled for installation during the planting period of October 15 - December 1 of that
same season. Planting material installed in the Spring shall be in full count and thrifty condition
on the next succeeding May 15 at which time replacements shall be determined and scheduled
for installation prior to June 1 of the same season. All plants installed in the summer shall be
guaranteed for one (1) full summer and shall be in full count and thrifty condition the next
succeeding September 15.

Acceptable Lawn/Turf Areas: A series of four (4) random line transects are to be laid out within
the project boundaries. A string one hundred (100) feetlong having one (1) foot graduation, shall
be placedalong the transect line. The person conducting the transect will then walk along the line
counting only the markers which are in actual contact with the vegetation. The number of count
points are to be recorded as subtotals. When the four transects are completed, the average of the
four transects subtotals is then equal to the percent of vegetative cover for the project.

a) Residential Lawns: At least one hundred percent (100%) of the land affected shall be
judged to be of good quality, and “good” is defined as an area that has at least ninety percent
(90%) cover.

i.  Allland affected and having less than ninety percent (90%) cover shall be judged poor
and deemed unacceptable; and

ii.  All areas judged to be good must have species diversity requirements of those
recommended for planting.

b) Farm & Field Turf: At least ninety percent (90%) of the land affected shall be judged to
be of good quality, and “good” is defined as an area that has at least seventy-five percent
(75%) cover.

1. The remaining ten percent (10%) of the land affected shall be judged to be of fair
quality, and “fair” is defined as an area that has at least fifty percent (50%) cover
but less than seventy-five percent (75%) cover;



ii.  All land affected and having less than fifty percent (50%) cover shall be judged
poor and deemed unacceptable; and

iii.  All areas judged to be good or fair must have species diversity requirements of
those recommended for planting.

Measurement: Measurement for payment of site restoration, which includes seedbed preparation,
lime, fertilizer as applicable, seeding and mulching shall be considered and measured as a unit
satisfactorily completed and accepted by the Division.

Payment: Payment for this work, which includes seedbed preparation, liming, fertilizing, seeding
and mulching, etc., and general cleanup shall be made at the lump sum price for "Site
Restoration."

APPROVED RESOIL

A.

Description: This work shall consist of furnishing all labor, material, and equipment necessary for
the hauling, spreading, and grading of the resoil material for the replacement of the removed
contaminated soils. This work shall also include shaping for positive drainage and matching the
surrounding contours.

Material: Material shall be a good quality resoil and net include rocks, stones, and objectionable
material over three (3) inches in any one dimension. All resoil that will compose the top eighteen
(18) inches of resoil at the ground surface shall be topsoil. Topsoil shall be defined as during excavation
having a brown matrix color, less than 50% clay content, and enough organic materials to be generally
suitable for vegetative growth.

Installation: Care shall be taken to keep heavy equipment off the surface material after it has been
spread. If the resoiling material becomes compacted, the Contractor shall disc the material to a depth
of four (4) inches at the Contractor’s expense.

Measurement: The material shall be measured for payment by the ton (2,000 pounds) for material
acceptably placed in the work as determined by certified scale weight tickets.

All material wasted or used by the Contractor for other purposes and any material not placed in the
work in accordance with the requirements of the work order and these specifications and drawings
shall be measured and not included for payment by weight. A conversion factor of 1.2 ton per
cubic yard of resoil shall be used if necessary.

Payment: Payment for this work shall be made at the unit price per ton for ""Approved Resoil."

CONTAMINATED MATERIAL DISPOSAL

A.

Description: This item shall consist of removing contaminated soils and cuttings from the site for oft-
site disposal. Soils and cuttings to be removed shall be at the discretion of the Division and shall be
disposed of at an approved EPA licensed landfill as provided by the Contractor prior to removal from
the site.

Material:



Contaminated Soils/Cuttings: Contaminated soils and cuttings are defined as soils or cuttings in
which oil, gas, condensate, brine, plugging products, or oil field waste substances have been
released in or on the land.

The Contractor will excavate and properly dispose of all soils from the location that are visibly
impacted with oilfield contaminants. The Contractor shall solidify any residual fluid associated
with these soils with Portland Cement, prior to removal as a part of this line item. Prior to
solidification of contaminated materials, the contractor shall use due diligence to remove fluids
from the contaminated materials. Fluids removed from the contaminated materials shall be disposed
of per line item "Fluid Disposal."

Soils deemed “contaminated” as a result of Contractor negligence during the plugging process will
be removed and disposed of at the Contractor’s expense. Disposal procedures will conform to all
requirements stated within this line item.

Off-Site Disposal: Soils designated as “contaminated” shall be hauled to an appropriate licensed
landfill. Copies of truck weight tickets from the landfills shall be furnished within 3 days of
acceptance to the Division.

Contaminated soils shall be loaded and hauled away as they are excavated.

No additional compensation shall be made for onsite contaminated soil storage. If excavated soils
remain onsite, proper containment shall be established meeting all requirements as described in line
item "Secondary Containment" at no additional cost to the Division. Onsite storage time shall
not exceed 72 hours after plugging activities have been completed.

Measurement: Measurement for payment shall be verified based on quantities disposed at the
approved EPA licensed landfill. Documentation required shall include driver’s haul tickets,
certified scale tickets and a copy of the paid invoice from the landfill/waste facility (dollar amounts
may be redacted from the invoice copy).

Payment: Payment shall be made at the unit price per ton for "Contaminated Material Disposal."

SALVAGE MATERIAL DISPOSAL

A.

Description: This item shall consist of preparing, removing, and salvaging all materials from the site
that have a salvage value as shown on the Drawing Plan Set or as required by the Division. All items
to be salvaged shall include all surface equipment, well casing, and production equipment. Salvage
items shall also include any hydrocarbon materials (0il, condensate, etc.) that have a marketable value.
Salvage items shall be stored onsite within the construction project limits until removed for salvage.

Off-Site Disposal: Prior to removal from the site the Contractor shall supply in writing to the
Division an inventory of all materials to be salvaged. On the behalf of the Division the Contractor
shall salvage materials inventoried. Once materials have been salvaged the contractor shall
reimburse the Division for the salvage value per the line item 'Salvage Material
Reimbursement."

At the request of the Division, surface equipment deemed as reusable shall be forfeited directly to
the Division’s onsite representative. This shall include but not be limited to swages, wellheads,
fittings, appurtenances, etc. At no time shall salvageable material become property of the




Contractor.

Prior to disposal of any salvage materials from the project site, the Division will complete a
radiological assessment of salvage materials that have been provided on an inventory to the
Division. The Division shall be given a minimum of two (2) working days notice to complete
the assessment. Salvage materials staged on the project site shall be staged on a pipe rack where
determined applicable by the Division. Salvage materials shall be on an impervious liner that will
collect any residual fluids or scale.

Prior to disposal of any salvage materials the Contractor shall prepare, including cleaning, the
salvage materials for lawful salvage.

All salvageable material shall be cleaned onsite. The final product shall be non-hazardous and, in
a condition, to not cause offsite pollution/contamination during transport and/or disposal.

Execution: The Contractor shall include in this line item any expense incurred with the removal
and the salvaging.

Measurement: Measurement for payment shall be made by field inspection of units satisfactorily
completed and accepted by the Division.

Payment: Payment shall be made at the lump sum price for ""Salvage Material Disposal."

FLUID DISPOSAL

A.

Description: This item shall consist of removing and disposing of the fluid generated from the well
plugging process. Fluids to be removed shall be at the discretion of the Division and shall be injected
at an approved Class Il disposal well as provided by the Contractor prior to removal from the site.

Material: Materials will be defined below as described for the purposes of this scope of work.
Contaminated Fluids: Contaminated fluid will be considered as all fluids used in the circulation of

the well bore, fluids utilized as a “kill” substance and/or fluids generated from the well. The
Division reserves the right to deem a fluid “contaminated” at its discretion.

Contaminated fluids are further defined as water that contains quantifiable concentrations of oil,
natural gas(es), condensate, brine, plugging products, or other oil field waste substances.

Freshwaters: Water that has not been classified as a contaminated fluid and has been stored in an
uncontaminated container shall be visually inspected for oil sheen, and field tested for pH and
chlorides. The chloride concentration shall be less than 250 mg/L and the pH shall be within a range
of 6.5-8.5 standard units (SU). If a water is deemed as freshwater based on these inspections and
tests, the Contractor may discharge freshwater into or onto the land in an appropriate manner.
Freshwater disposal shall not be paid for under this line item "Fluid Disposal.”

Off-Site Disposal: Fluids designated as “contaminated” shall be hauled to an appropriate Class II
disposal well. Proof of disposal from the disposal well shall be furnished within three (3) days of
acceptance to the Division.

No additional compensation shall be made for onsite fluid storage. If contaminated fluids remain
onsite, proper containment shall be established meeting all requirements as described in line item



"Secondary Containment" at no additional cost to the Division. Onsite storage time shall not
exceed 72 hours after plugging activities have been completed.

Measurement: Measurement for payment shall be verified based on documentation proof of a
quantity of disposal from the disposal well utilized. Documentation required shall include driver’s
haul tickets, fluid disposal tickets and a copy of the paid invoice from the Class II disposal well
(dollar amounts may be redacted from the invoice copy).

Payment: Payment shall be made at the unit price per barrel for "Fluid Disposal."

DEBRIS REMOVAL & DISPOSAL

A. Description: This item shall consist of removing debris and trash from the site for off-site
disposal. Items to be removed shall be at the discretion of the Division and shall be disposed of at an
approved EPA licensed landfill.

Off-Site Disposal: Debris and trash shall be hauled to an appropriate licensed landfill. Copies of
truck weight tickets from the landfills shall be furnished daily to the Division.

Salvage: Items or materials on the project site the property owner wishes salvaged shall be set-
aside in an orderly manner. Salvaged items shall not be placed in an area that prevents adequate
completion of the project according to the Drawing Plan Set. Salvage items do not include material
and/or equipment associated with the well.

Measurement: Measurement for payment shall be verified based on weight tickets of quantities
disposed at the approved EPA licensed landfill.

Payment: Payment shall be made at the unit price per ton for "Debris Removal and Disposal'.

No. 8 STONE

A.

Description: This work covers the quality, material placement and requirements as a top course
stone for the project access as shown in the Drawing Plan Set. This material shall be placed within
the current limits of the drive(s).

Materials: The No. 8 stone shall consist of sound and durable rock, gravel or stone of the proper
gradation meeting ODOT specifications. The material shall be free from cracks, seams, and other
defects, which tend to increase deterioration from natural causes. It shall be highly resistant to
weathering and disintegration under freezing and thawing and wetting and drying as evidenced by
laboratory tests and/or service records. The Division at any time during the project may reject any
materials, at the source or job site, not meeting the requirements of these specifications.

Acceptability of material will be determined by laboratory tests, visual inspection and/or service
records as required by the Division. Service records will include documentation to show the

material has performed satisfactory on similar structures.

Installation: Upon delivery of the material to the site the Contractor shall install the material in
place as shown on the Drawing Plan Set.

Measurement: The material shall be measured for payment by the ton (2,000 pounds) for material



acceptably placed in the work as determined by certified scale weight tickets.

All material wasted or used by the Contractor for other purposes and any material not placed in the
work in accordance with the requirements of the work order and these specifications and drawings
shall be measured and not included for payment by weight. A conversion factor of 1.5 ton per
cubic yard of No. 8 Stone shall be used if necessary.

Payment: Payment this work as specified above shall be made based on the cost proposal unit
price per ton for ""No. 8 Stone."

DETAILED SPECIFICATIONS
FIXED PRICE ITEMS
(Values set by the Division.)

SALVAGE MATERIAL REIMBURSEMENT

A. Description: This item shall consist of reimbursing the Division for all materials removed from the
site for salvage including all surface equipment, well casing, tubing, production equipment, and
marketable hydrocarbons.

B. Reimbursement: The Contractor shall supply salvage receipts to the Division for materials
inventoried and removed from the site for salvage. The Division shall use these receipts as
deduction of payment that will be represented on the Offer for this line item for this project.

C. Measurement: Measurement shall be made by salvage receipts amounts.

D. Payment: Deduction shall be entered as an amount for "Salvage Material Reimbursement."

CROP DAMAGE

A. Description: This work covers the payment to the owner of the crops on the property for the crop
damages/lost yields required to complete the project. The owner of the crop may be the property
owner or a tenant of the property owner, either way it must be verified with the landowner who the
owner of the crop is prior to making the payment.

B. Execution: The contractor will verify with the property owner the owner of the crop on each

property. The owner of the crop shall receive a payment for the damages associated with plugging
the wells. If it is verified that the crops are all the same owner, one payment for all the wells on
that property may be paid to the owner of those crops.

The Contractor shall directly pay the owner of the crop. The Contractor shall pay the balance of
money due to the crop owner prior to the request of final payment from the Division. Receipt of
payment (i.e., landowner waiver) from the landowner shall be furnished to the Division. Final



payment will not be made to the Contractor without receipt.

Measurement: Crop damage shall be measured on a per acre bases. Areas for crop damage have
been predetermined by the Division according to the construction work limits as shown on the
Drawing Plan Set. Any crop damage that occurs outside of these limits shall be paid for by the
Contractor.

Payment: Payment for this work as specified above shall be made based on the unit price per acre
for "Crop Damage." For corn crops the damages shall be based on a prime farmland yield of 185
bushels per acre of corn crop at a market value of $4.50 per bushel or $835.00 per acre. For soybean
crops the damages shall be based on a prime farmland yield of 56 bushels per acre of soybean crop
at a market value of $10.50 per bushel or $590.00 per acre. For wheat crops the damages shall be
based on a prime farmland yield of 95 bushels per acre of soybean crop at a market value of $5.25
per bushel or $500.00 per acre. Other crops will be paid as determined by the Division. The value
per acre is a set value not to be changed by the Contractor.

CONTINGENCY SPECIFICATIONS

CONTINGENCY SPECFICATIONS WILL ONLY BE DIRECTED VIA A FIELD

ORDER FROM THE DIVISION. THE FIELD ORDER WILL DEFINE THE QUANTITY

APPROVED. CONTINGENCY SPECIFICATION USE WILL BE DETERMINED
BASED ON-SITE CONDITIONS THAT ARE DETERMINED BY THE DIVISION.

H2S SAFETY TEAM

A.

Description: The work will include the installation and implementation of safety procedures for the
plugging of the orphan well as described herein that that wells in the area have been known to
produce bacterial H,S. Per 29 CFR 1910.1000, Air Contaminants, Table Z-2 the permissible
exposure limits (PEL) ceiling standard for H,S is 20 ppm. This shall also include any labor,
equipment, materials, and time needed to implement these safety procedures. The H»S safety team
shall be qualified employees of the Contractor or subcontractors including no less than two
employees available for 24/7 coverage of the monitoring equipment. The personnel shall be
available for no more than 12-hour shifts (Shifts include active and on call service) and shall be on
site while work is being completed.

Execution: The Contractor must provide the appropriate equipment, on-site, to properly detect and
abate any H»S emitted from the well. All personnel on location must have and wear H>S monitor
and/or 4-gas monitor. If permissible exposure limits (PEL) are exceeded, the Contractor will be
required to have an H,S safety team on site until the geological zone of interest is covered with
cement and no further H,S issues are at the surface while the well is vented for a minimum of 8
hours. The H»S safety team may be released at this point, but personal monitors and the rig monitor
are still required. The safety team shall be called back as needed.

Once the contractor is on site and well is ready to be opened or detection of permissible exposure
limits (PEL) are exceeded, the Contractor will not continue plugging operations until the safety
team has developed and implemented a H»S safety plan that is compliant with Occupational Safety
and Health Administration (OSHA) and The National Institute for Occupational Safety and Health
(NIOSH) regulations. The plan shall be approved by the Division.

Along with any other measures required to be compliant with regulations and to implement the



approved H,S safety plan, the Safety Team at minimum shall supply, train, and utilize the
following:

1. Supply & use exhaust and ventilation systems,

2. Train and educate workers about hazards and controls,

3. Test (monitor) the air 24/7 with the ability to receive real-time notifications of site conditions
through email, website, and phone/text alerts to receive real-time alerting of events and alarms,

4. Establish, train, and use proper rescue and first aid procedures,

Supply, train, and use respiratory and other personal protective equipment, &

6. Establish, train, and implement an H>S Emergency Response Plan for the site including
Emergency Medical Technicians (EMTs) ready to respond to the 24/7 monitoring unless
otherwise contacted by the Safety Team.

b

For days that the site is idle for weekends, holidays, or any other day that the Division agrees work
cannot take place, the H2S Safety Team shall be on standby and the cost associated with those days
shall be paid at the unit price per day for “H2S Safety Team Standby”. Any days that work could
have been completed and was not due to the Contractor shall be at the Contractor’s expense.

Measurement: Measurement for payment will be considered and measured as a unit satisfactorily
completed and accepted by the Division.

Payment: Payment for this work, including labor, equipment, materials, and time shall be made at
the unit price per day for ""H2S Safety Team' or “H2S Safety Team Standby”.

ALTERNATIVE WELL CONTROL FLUID

A. Description: The work covered by this section shall consist of furnishing all labor, equipment, and
material necessary to provide and use a weighted brine as a “kill” fluid for the plugging process of
the well.

B. Materials: The Contractor shall provide a ten (10) pound per gallon brine solution.

A mud pump (or equivalent) of sufficient size/capacity shall be required to be onsite at all times
during plugging operations as means to pump well control fluid when required.

C. Measurement: Measurement for payment for the above-described work shall be made by the actual
quantity of barrels (bbls) of kill fluid used to successfully plug and/or drill the orphan well. The
Division will at a minimum pay for the quantity required to be maintained on site.

D. Payment: Payment for the above work shall be made at the unit price per barrel (bbls) for
"Alternative Well Control Fluid."

WELL CASING TAP

A. Description: This work consists of all labor, equipment, and material necessary to establish
pressure relief control of the well. This item shall include the installation of a tap and valve onto
the existing well casing as determined by the Division in the field.

B. Execution: The contractor is responsible for tapping the well casing, installing a new valve and

“relieving” the well of any pressure according to best management practices.



All components associated with the tapping process shall be of size to properly fit the steel casing
of interest and be able to withstand a minimum gas pressure of 1000 psi.

The Division shall make the determination for the overall exposed depth of casing. The casing shall
be free from any damages or defects. If required, the casing shall be cleaned of any dirt, oils, and
debris prior to the installation of the saddle. At the discretion of the Division, further investigation
of the well may be required in order to determine the adequacy of casing. This shall be paid for
under line item "Logging".

After the well casing is cleaned and the saddle is installed, the Contractor will then install the valve
and all associated appurtenances. Upon approval from the Division, the Contractor may tap the
casing. After tapping, the Contractor shall remove the tap along with the generated “coupon” and
close the installed valve.

Once the valve is operational, the Contractor shall attach a 2-inch diameter (minimum) line to the
valve which will be placed into a tank. This tank will be set a minimum of twenty (20) feet from
the well. The Contractor will then slowly open the valve to relieve the pressure in the well. All
fluids, gases and solids generated during this process will be diverted into the tank.

No plugging operations shall begin until the well pressure has ceased, and a satisfactory inspection
of the well has been completed by the Division.

Measurement: Measurement for payment shall be made by field inspection of units satisfactorily
completed and accepted by the Division.

Payment: Payment for the above-described work, which includes all labor, materials, equipment
necessary for the well tap, valve and “relieving” process shall be made at the unit price per each
for "Well Casing Tap"'.

CONDUCTOR CASING (10.75”)

A.

Description: This item covers all labor, equipment, and material required to set the conductor in
order to begin the plugging procedure.

Materials: The conductor shall be a 10.75-inch diameter casing conforming to a 40.5 pound per
foot minimum STC (Short Thread and Coupling) or an approved equal material specifications. The
contractor shall supply the proper ranges and pup joints to complete the lengths required during
installation.

Pipe shall be new pipe or used pipe that has been tested and drifted. The contractor shall supply
documentation for pipe that has been tested and drifted. The Division shall approve used pipe based
on documentation and inspection of the pipe. The bottom joint shall be equipped with a drive shoe.

Installation and Execution: The conductor shall set to a depth as detailed in the Plugging Plan and
Quantity Sheet. This quantity is for estimating purposes only. All conductors shall be driven in
place.

Measurement: Measurement for payment for the conductor work shall be made by actual field
measurements of quantities satisfactorily installed and completed per linear foot of conductor set.



E.

Payment: Payment for this item shall be made at the unit price per linear foot of "Conductor
Casing (10.75”)".

DOWNHOLE VIDEOGRAPHY

A.

Description: This work consists of all labor, equipment, and material necessary to video record the
well bore in order to assess a well bore obstruction.

Execution: The Contractor shall supply all equipment needed and complete the videography
recording of the well bore to the depth of the current obstruction. The Contractor shall supply the
Division with an electronic copy of the videography recorded in a format viewable in readily
available current software.

Measurement: Measurement for payment shall be made by the delivery of an acceptable video and
photos to the Division of the current obstruction. Measurement shall be per obstruction, not per video
or photo.

Payment: Payment for the above-described work, which includes all labor, materials, equipment
necessary for the video recording of the current obstruction made at the per unit price per each for
"Downhole Videography".

FISHING

A.

D.

Description: This work consists of all labor, equipment, and material necessary to remove and/or
clear the well bore as needed in order to reach total depth by the means of fishing the obstruction
in the well bore.

Execution: The Contractor shall supply the equipment needed to complete the fishing in an efficient
manner that will be approved by the Division. This shall include but not be limited to the rig,
impression blocks, and associated equipment. This shall not include the fishing tools required
to complete this work. The Division will develop a negotiated change order to deliver and use
the appropriate fishing tools required based on the unforeseen conditions. Appropriate fishing
tools shall be provided for the circumstances encountered.

Measurement: Measurement for payment shall be made by field inspection of the actual quantity of
hours in which the drilling rig and other fishing equipment were diligently operating in a manner to
remove the obstruction.

Payment: Payment for the above-described work, which includes all labor, materials, equipment
necessary for the obstruction removal shall be made at the unit price per hour for "Fishing".

MILLING/DRILLOUT

A.

Description: This work consists of all labor, equipment, and material necessary to remove an
obstruction from inside the wellbore or casing as needed in order to reach a required depth by means
of milling/drilling.

This work may include removing metal, cement, grout, wood plugs, failed cement plugs and/or
other materials in which typical cleanout operations failed to remove.



Execution: The Contractor shall supply the equipment needed to complete the work in an efficient
manner that will be approved by the Division. This shall include but not be limited to the rig, a mud
pump, power swivel/power sub, drill string (including collars and casing or tubing) and associated
equipment.

This shall not include the bits required to complete this work. The Division will develop a
negotiated change order to deliver and use the appropriate bit(s) required based on the
unforeseen conditions. Bit types shall be based on the type of material encountered. Bits shall be
factory made unless otherwise approved in writing by the Division.

Measurement: Measurement for payment shall be made by field inspection of the actual quantity of
hours in which the drilling rig and equipment were diligently operating in a manner to remove the
obstruction.

Payment: Payment for the above-described work, which includes all labor, materials, equipment
necessary for the obstruction removal shall be made at the unit price per hour for
"Milling/Drillout".

MAGNET

A.

Description: This work consists of all labor, equipment, and material necessary to supply a magnet
and the required subs as the fishing tool.

Execution: The Contractor shall supply all equipment needed for a magnet fishing tool to be used
for fishing out the well bore to the depth of the current obstruction and extracting it. This shall
include but not be limited to the rig, subs, and associated equipment. Appropriate tools shall be
provided for the circumstances encountered. The work to complete the fishing shall be per line
item "Fishing"'.

Measurement: Measurement for payment shall be made by the delivery of the magnet to extract the
obstruction as satisfactorily completed and accepted by the Division.

Payment: Payment for the above-described work, which includes all labor, materials, equipment
necessary to supply the magnet to extract the obstruction shall be made at the per unit price per
each for "Magnet".

LOGGING

A.

Description: This work consists of all labor, equipment, and material necessary to determine the
total depth of the well and the casing, if a packer is present (along with its depth and thickness),
determine bond quality behind the casing and the free point of the casing. The Log should also
confirm zones of gas production and formation tops for cementing purposes.

Execution: The contractor shall complete the logging of the well bore, casing, tubing, packer,
and/or cement to the depth of the existing well bore, casing, tubing, packer, and/or cement. The
methods of logging to be used shall include but not be limited to gamma ray (GR), casing collar
locator (CCL), temperature, bond, and caliper log. Prior to use, the Contractor shall propose the
method of logging and shall be approved by the Division.



A copy of the completed Log must be submitted to the Division via email at
OrphanWellProgram@dnr.state.oh.us.

Measurement: Measurement for payment shall be made by field inspection of units satisfactorily
completed and accepted by the Division.

Payment: Payment for the above-described work, which includes all labor, materials, equipment
necessary for the investigation of the well shall be included at the per unit price per each for
"Logging."

PERFORATING

A.

Description: This work consists of all labor, equipment, and material necessary to perforate a casing
or tubing at a determined depth for the purpose of squeezing cement outside the casing or tubing
string.

Execution: The Contractor shall complete the perforating of the casing or tubing at a depth
approved by the Division. This work shall include a CCL and Bond Log at the discretion of the
Division to identify perforation interval(s).

The Contractor shall propose the material and method for perforating the casing or tubing and shall
be approved by the Division. Each unit for perforating shall include two (2) shots with ten (10)
perforations per shot, for a total of 20 perforations.

Measurement: Measurement for payment shall be made by field inspection of units satisfactorily
completed and accepted by the Division.

Payment: Payment for the above-described work, which includes all labor, materials, equipment
necessary for the perforating the casing or tubing made at the unit price per each for
"Perforating."

SEVERING

A.

Description: This work consists of all labor, equipment, and material necessary to sever a casing at
a determined depth for the purpose of removing the casing string from the wellbore.

Execution: The Contractor shall complete the severing of the casing at a depth approved by the
Division. The Contractor shall propose the material and method for severing of the casing, which
shall be approved by the Division. This includes, but is not limited to, locating free point, ripping,
shooting, or cutting.

Measurement: Measurement for payment shall be made by field inspection of units satisfactorily
completed and accepted by the Division.

Payment: Payment for the above-described work, which includes all labor, materials, equipment
necessary for the severing the casing made at the unit price per each for "Severing".

NINE SACK GROUT



mailto:OrphanWellProgram@dnr.state.oh.us

Description: This work shall include furnishing all labor, materials, equipment, and supplies necessary
to plug the well as specified in the Plugging Plan.

Materials: Nine Sack Grout shall consist of the following materials and requirements:

Constituent |SSD Weight (Ibs.) | Volume (ft.%)
Cement Type Il 846.00 4.30
Sand 2550.00 15.54
Water 417.00 6.68

(SSD means saturated surface dry)
1. Cement Type I-II: Cement shall conform to ODOT CMS Item 701.02 and 701.04.
2. Sand: Sand shall be in accordance with ASTM C150.

3. Water: Water shall be in accordance with ASTM C1602.
The grout shall contain a maximum of 1% entrapped air.

Grout shall have a water to cement ratio (W/C) equal to 0.50 and an overall unit weight of 142.30
pounds per cubic foot.

Slump tests may be done at the discretion of the Division. Slump requirements shall be determined in
the field at the time of construction.

The Division has accounted for excess materials due to loss in the wellbore in the quantities on the
Quantity Sheet.

Installation: The Contractor shall notify the Division at least 24 hours in advance of placing
grout. The surface plug shall be grouted to the depth described in the Plugging Plan.

Well preparation and circulation shall be achieved as detailed in the "Well Preparation &
Plugging" line item and the Plugging Plan.

Setting: Setting times shall be completed as described in the Plugging Plan. For the casing any void
space between the top of the grout and the top of the casing shall be filled to achieve a level grout line
with the top of the casing. This shall be done at no additional cost to the Division.

Measurement: Measurement for payment for the above-described work shall be based upon material
quantities satisfactorily installed as well as delivery tickets furnished to the Division.

Payment: Payment for all the above-described work shall be made at the unit price per cubic yard
for "Nine Sack Grout."

LOST CIRCULATION MATERIALS

A.

Description: This work shall include furnishing all labor, materials, equipment, and supplies necessary
to expose portions of the well bore to lost circulation materials (LCM) as determined necessary. Lost
circulation materials shall be implemented to aid in obtaining well bore circulation prior to any
cementing operations.

Materials: Lost circulation materials shall be selected by the Contractor based on site conditions



encountered and proposed to the Division for approval.

Measurement: Measurement for payment shall be based on the actual quantity of sacks of lost
circulation materials satisfactorily placed and shall be verified with delivery tickets. For estimating
purposes, it has been assumed that one (1) sack is equal to fifty (50) pounds.

Payment: Payment for all the above-described work shall be made at the unit price per sack for
"Lost Circulation Materials".

SALTWATER DRILLING MUD

A.

Description: The work covered by this section shall consist of furnishing all labor, equipment, and
material necessary to provide and use a saltwater-based drilling mud for the drilling and plugging
process of the well.

Materials: Based on the onsite conditions the Contractor shall propose a saltwater-based drilling
mud for approval from the Division. The Contractor shall be required to provide a product capable
of achieving a 40 viscosity. Once a material is approved the Division will require a minimum
quantity be maintained at the site during the plugging project based on circumstances encountered.

Measurement: Measurement for payment for the above-described work shall be made by the actual
quantity of sacks (50 lbs) of additives for the saltwater-based drilling mud used to successfully plug
the orphan well.

Payment: Payment for the above work shall be made at the unit price per sack for "Saltwater
Drilling Mud."



SCOPE OF WORK
Logan 3 PROJECT
Multiple Orphan Well Sites

Logan County, Multiple Townships

APPENDIX I - OHIO ONE-CALL

THE FOLLOWING ARE REPORTABLE INCIDENTS: (oac 1501:9-8-02)

TYPE OF INCIDENT

(All Incident types associated with production operation

QUANTITY
(GAL, BBL,PPM)
NOTE: 1 Barrel = 42 US Gallons

ADDITIONAL FACTORS

or other activity regulated under Chapter 1509)

Release of Gas

Any amount

Resulting from a Blow out; OR

Uncontrolled Pop-off Valve (in Urban Area); OR

Any gas release that is a threat to public safety

Release of Hydrogen Sulfide(H.S) Gas
(within the Working Area)

Exceeding 20 ppm (Sustained airborne
concentration);
For duration > 10 min

OR anyH,S release resulting in injury or death of
person

Fire / Explosion

N/A

In which a reporting person has called an
emergency responder (9-1-1 or Fire Dept)

Release of Oil, Condensate, or
Materials Saturated with Oilor
Condensate

> 210 US gallons in any 24-hr period
(Estimated)

AND the release is OUTSIDE secondary
containment & into the environment

Release of Oil, Condensate, or
Materials Saturated with Oilor
Condensate

> 25 US gallons in any 24-hr period
(Estimated);

AND the release is outside secondary
containment and into the environment

In an urban area;OR

Inan Emergency Management Zone of a surface
water public drinking supply; OR

In a 5-year time of travel with a groundwater-
based public drinking supply; OR

In a 100-year flood hazard area as delineated on
the federal emergency management agency’s
(FEMA) national flood insurance rate map

Release of Refined Oil Products

(EX: oil-based drilling fluid, petroleum distillate, spent
or unused paraffin solvent, gasoline, fuel oil, diesel
fuel, or lubricants)

> 25 US gallons in any 24-hr period

AND the release is OUTSIDE secondary containment
& into the environment

Release of Oil, Condensate, or
Materials Saturated with Oil or
Condensate; OR Refined Oil Products

Any amount

That enters waters of the state in an amount that
causes a film or sheen on the surface of the water

Release of Brine or Semi-Solid Waste
(EX: drilling mud, sludge, or tank bottom sediments)

> 42 US gallons in any 24-hr period

AND the release is OUTSIDE secondary containment
& into the environment

Release of Brine from a Vehicle,
Vessel, Railcar, or Container

> 42 US gallons

AND is operated by a person to whom a registration
certificate has been issued (ORC 1509.222), or to
whom a resolution has been issued (ORC 1509.226)

AND enters the environment



http://codes.ohio.gov/orc/1509.222
http://codes.ohio.gov/orc/1509.226

Release of Hazardous Substance (HS)/
Extremely Hazardous Substance (EHS);
OR Mixture or Solution including a HS
or EHS

An amount Equal to or > than
applicable reportable quantities listed
in 40CFR tables; in any 24-hr period

If the amount of one or more HS or EHS
released is in an unknown mixture or
solution, notify when the total amount of
the mixture or solution released is equal
to or > than the reportable quantity for
the HS or EHS with the lowest
reportable quantity

List available at:
http://oilandgas.ohiodnr.gov/portals/oilgas/pdf/em
ergency/list of lists.pdf

Code of Federal Regulations (C.F.R.) References:

HS- Appendix A 40 CFR Part 302.4
EHS- Appendix A 40 CFR Part 355

THE FOLLOWING ARE NOT REPORTABLE INCIDENTS: (oac 1501:9-8-02 (A)(7))

1.

2.

3. Subsurface detonation of perforation-guns;
4. Seismic shots;

5. Controlled blasting for well site construction

Controlled flaring or controlled burns authorized under Chapter 1509. of the Revised Code or under 1501:9 of the
Administrative Code or authorized by the terms and conditions of a permitissued under Chapter 1509. of the Revised Code;

Properly functioning emission control devices authorized pursuant to Revised Code Section 3704.03;

Date Last Edited & Printed: 9/27/2018



http://oilandgas.ohiodnr.gov/portals/oilgas/pdf/emergency/list_of_lists.pdf
http://oilandgas.ohiodnr.gov/portals/oilgas/pdf/emergency/list_of_lists.pdf

SCOPE OF WORK

Logan 3 PROJECT
Multiple Orphan Well Sites

Logan County, Multiple Townships

APPENDIX II:
Leatherman #1 Photos
API #34-091-2-0043-00-00




Leatherman #1 Well Card
API #34-091-2-0043-00-00
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Logan #1 Photos
API #34-091-6-0070-00-00

Logan #1 Well Card
API #34-091-6-0070-00-00
WELL CARD DOES NOT EXIST



Duff #1 Photos
API #34-091-6-0071-00-00

Duff #1 Well Card
API #34-091-6-0071-00-00
WELL CARD DOES NOT EXIST



Scott Bates #1 Photos
API #34-091-6-0072-00-00

Scott Bates #1 Well Card
API #34-091-6-0072-00-00

WELLCARD DOES NOT EXIST
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DETERMINE THE EXACT LOCATION OF ALL EXISTING
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LEATHERMAN #1 ORPHAN WELL
TO BE PLUGGED PER THE "PLUGGING PLAN"

API No.34-091-2-0043-00-00 BAR SCALE
N=308043.60, E= 1571124.31, EL= 997.69 NOTE: ALL WORK SHOWN ON THIS

LAT=40.503248°, LONG= -83.929000° SHEET SHALL ALSO BE IN ACCORDANCE
WITH THE ASSOCIATED SCOPE OF

PROPOSED WORK LIMITS WORK DOCUMENT AND THE GENERAL
(TYP.) NOTES LISTED ON THE DETAIL SHEET.
PROPOSED COMPOSITE MATTING
(5,733 S.F.), £300' INTO CROP FIELD

DIVISION OF OIL & GAS
RESOURCES MANAGEMENT
IDLE & ORPHAN WELL PROGRAM

COMPOSITE MATTING
REQUIRED

| EXISTING OVERHEAD POWER]
EXISTING OVERHEAD POWER (+7,280 S F.)

PROPOSED INGRESS/EGRESS POINT
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;S)I.:'E!ER%?J.I;S\IBF?;ESNLT;LE[;SABOVE ARE FOR ESTIMATING PURPOSES ESTIMATED SITE RESTORATION QUANTITIES
ONLY.
2) THE CONTRACTOR SHALL COORDINATE ALL SITE RESTORATION LOCATION COMPONENT RATE QUANTITY
ACTIVITIES WITH THE DIVISION PRIOR TO COMMENCING WITH WORK. [ 150 LBS/1 ACRE |
3) THE CONTRACTOR SHALL COORDINATE ALL CROP DAMAGE CROP FIELD SEgg Os IEE)TI\E/I/X_GEYE o:;gOAI(-:BRSE S

PAYMENTS AND REIMBURSEMENTS WITH THE DIVISION PRIOR TO

INVOICING. FERTILIZER 20 LBS/1000 S.F. 230 LBS
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WOODED AREA

DUFF RD.
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SITE PLAN
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PROPOSED WORK LIMITS
(TYP.)

PROPOSED COMPOSITE MATTING
(¥2,275 S.F.)

EXISTING DRAIN DITCH

ROBINSON RD.

100.00'

PROPOSED SILT FENCE
W/ ABSORBENT BOOM
(+100 L.F.)

LOGAN #1 ORPHAN WELL

TO BE PLUGGED PER THE "PLUGGING PLAN"
API No.34-091-6-0070-00-00

N=290533.55, E= 1551611.67, EL= 1006.80
LAT=40.454293°, LONG= -83.998074°

EXISTING DRAINAGE DITCH

EXISTING DRIVE CULVERT

PROPOSED INGRESS/EGRESS POINT
N=290402.42, E=1551615.14
LAT=40.453933°, LONG=-83.998054°

e e ™ —

BAR SCALE

NOTE: ALL WORK SHOWN ON THIS
SHEET SHALL ALSO BE IN ACCORDANCE
WITH THE ASSOCIATED SCOPE OF
WORK DOCUMENT AND THE GENERAL
NOTES LISTED ON THE DETAIL SHEET.

ESTIMATED SITE RE RATION QUANTITIES

FIELD SEED MIX
(CRP PLAN) | SEED | 75LBSMACRE | 10LBS |

CROPFIELD 0.20 ACRES

SITE RESTORATION NOTES:

1) THE QUANTITIES LISTED ABOVE ARE FOR ESTIMATING PURPOSES ONLY.
2) THE CONTRACTOR SHALL COORDINATE ALL SITE RESTORATION
ACTIVITIES WITH THE DIVISION PRIOR TO COMMENCING WITH WORK.

3) THE CONTRACTOR SHALL COORDINATE ALL CROP DAMAGE PAYMENTS
AND REIMBURSEMENTS WITH THE DIVISION PRIOR TO INVOICING.
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o' 20" 40 60'

BAR SCALE

4 NOTE: ALL WORK SHOWN ON THIS

STATE ROUTE 21 SHEET SHALL ALSO BE IN ACCORDANCE
WITH THE ASSOCIATED SCOPE OF

WORK DOCUMENT AND THE GENERAL

NOTES LISTED ON THE DETAIL SHEET.

PROPOSED INGRESS/EGRESS POINT
N=286750.54, E=1602154.22
PERMANENTLY WIDEN EXISTING LAT=40.446149°, LONG=-83.816276°
GRAVEL APRON
NO. 304 AGGREGATE (+5 TONS)

DIVISION OF OIL & GAS
RESOURCES MANAGEMENT
IDLE & ORPHAN WELL PROGRAM
http://oilandgas.ohiodnr.gov

EXISTING OVERHEAD UTILITY
+17' CLEARANCE

DRIVE ACCESS OVERLAY
DUFF #1 ORPHAN WELL
TO BE PLUGGED PER THE "PLUGGING PLAN"
API No.34-091-6-0071-00-00
N= 286540.26, E= 1602148.66, EL= 1048.91

LAT=40.445571°, LONG= -83.816284°

DUFF #1
SITE PLAN

EXISTING TOE OF SLOPE

EXISTING BURIED TELEPHONE
DO NOT DISTURB
PROPOSED WORK LIMITS
(TYP.)
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LOGAN #3
MULTIPLE

ESTIMATED SITE RESTORATION QUANTITIES

LOCATION COMPONENT QUANTITY

FERTILIZER 20 LBS/1000 S.F. 20 LBS
| LIME J400LBS/1ACRE] 10LBS | | Rewson |
FIELD SEED MIX
SEED 75 LBS/1 ACRE 2 LBS [ ]
I
I
| [ ]

100 LBS/1000 S F.
PROPOSED COMPOSITE MATTING RO FIELD SEED - CEREAL RVE
(2,275 S.F.)

ORPHAN WELL SITES

10663

DESIGN UNIT
0&G ENGINEERING

SITE RESTORATION NOTES:
1) THE QUANTITIES LISTED ABOVE ARE FOR ESTIMATING PURPOSES ONLY. KWR.
2) THE CONTRACTOR SHALL COORDINATE ALL SITE RESTORATION

ACTIVITIES WITH THE DIVISION PRIOR TO COMMENCING WITH WORK. 07 /14/2025
3) THE CONTRACTOR SHALL COORDINATE ALL CROP DAMAGE PAYMENTS DATE:07/14/

AND REIMBURSEMENTS WITH THE DIVISION PRIOR TO INVOICING. SHEET NO.
4 o+ 6
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STATE ROUTE 47

PERMANENTLY WIDEN EXISTING
GRAVEL APRON
NO. 304 AGGREGATE (x5 TONS)

DRIVE ACCESS OVERLAY
NO. 8 STONE (+12 TONS)

PROPOSED COMPOSITE MATTING
(£728 S.F.)

PROPOSED INGRESS/EGRESS POINT
N=272550.13, E=1659122.28
LAT=40.409350°, LONG=-83.610965°

PROPOSED STEEL
ROAD PLATES (+128 S.F.)
PLACE OVER CULVERT

EXISTING OVERHEAD UTILITY
+17' CLEARANCE

SCOTT BATES #1 ORPHAN WELL

TO BE PLUGGED PER THE "PLUGGING PLAN"
API No. 34-091-6-0072-00-00

N=272433.07, E= 1659250.04, EL= 1109.52
LAT=40.409033°, LONG= -83.610501°

PROPOSED WORK LIMITS
(TYP.)

15" 30" 45'

BAR SCALE

NOTE: ALL WORK SHOWN ON THIS
SHEET SHALL ALSO BE IN ACCORDANCE
WITH THE ASSOCIATED SCOPE OF
WORK DOCUMENT AND THE GENERAL
NOTES LISTED ON THE DETAIL SHEET.

ESTIMATED SITE RESTORATION QUANTITIES

COMPONENT RATE QUANTITY

IDLE & ORPHAN WELL PROGRAM

RESOURCES MANAGEMENT
http://oilandgas.ohiodnr.gov

DIVISION OF OIL & GAS

SITE PLAN

LOGAN #3
MULTIPLE
ORPHAN WELL SITES

REVISION

DESIGN UNIT
0&G ENGINEERING

DRAWN BY:K.W.R.
CHECKED BY:K.W.R.
DATE:07 /14 /2025

SHEET NO.
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GENERAL NOTES:

1.

10.

11.

12.

UTILITY LINES AND APPURTENANCES ARE SHOWN AS LOCATED IN THE FIELD AND/OR AS
REPORTED BY THE RESPECTIVE OWNERS. NEITHER THE NUMBER, TYPE, SIZE, OR LOCATION
CAN BE GUARANTEED, AND IT IS THEREFORE, THE RESPONSIBILITY OF THE CONTRACTOR
TO VERIFY ALL UTILITY LOCATIONS.

THE HORIZONTAL DATUM IS BASED ON NAD83 (2011) OHIO STATE PLANE NORTH 3401, AND
THE VERTICAL DATUM IS BASED ON NAVD88 GEOID 12A CORS DERIVED.

PHOTO IMAGE DATE OBTAINED FROM OHIO GEOGRAPHICALLY REFERENCED INFORMATION
PROGRAM (OGRIP) FROM THE OHIO STATEWIDE IMAGERY PROGRAM (OSIP I).

THE CONTRACTOR SHALL WORK WITHIN THE WORK LIMITS AT ALL TIMES DURING
CONSTRUCTION.

A FLAGGER IN EACH DIRECTION SHALL BE USED WHEN MATERIALS ARE BEING UNLOADED
WITHIN THE ROAD RIGHT OF WAY.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR PHOTO/VIDEO DOCUMENTING THE
CONDITION OF THE EXISTING ASPHALT DRIVE PRIOR TO BEGINNING CONSTRUCTION.

TREE AND OVERHANGING LIMB REMOVAL SHALL BE AS DESIGNATED BY THE DIVISION.
REMOVALS SHALL PROVIDE THE CONTRACTOR WITH ADEQUATE SPACE REQUIRED TO
COMPLETE THE PROJECT. TRIMMING OF TREES SHALL BE CONSIDERED INCIDENTAL TO LINE
ITEMS AS SPECIFIED.

THE DIVISION MUST BE PRESENT DURING ALL CLEARING OPERATIONS. NO TREES ARE TO
BE REMOVED UNLESS DESIGNATED BY THE DIVISION.

ANY REMOVED TREES AND VEGETATION SHALL BE PLACED INTO BRUSH PILES AT THE
DISCRETION OF THE DIVISION.

ALL STONE PLACED USING SIX (6) INCH MAXIMUM LIFTS, SHALL BE COMPACTED WITH A
MINIMUM OF THREE (3) PASSES PER LIFT USING ONSITE EQUIPMENT.

ALL COMPOSITE MATTING INSTALLED SHALL BE INTERLOCKED PER THE MANUFACTURER'S
REQUIREMENTS. IN AREAS WHERE POOR SUBGRADE IS ENCOUNTERED MATS CAN BE
STACKED OVER TOP OF ONE ANOTHER AT THE DISCRETION OF THE DIVISION.

SEDIMENT CONTROLS SHALL BE PLACED AT THE DISCRETION OF THE DIVISION.

PROVIDE 1" TUCK WITH
CORD IN THE HEM.

I

FENCE POSTS SHALL BE ROUGH OR
FINISHED 2" x 2" (NOMINAL) OR 2 1/2"
DIA. WOOD. 48" MINIMUM LENGTH,

DRIVEN 14" MINIMUM INTO GROUND

WORKING
ELEVATION
OF WELL 6" MIN. CEMENT
(PORTLAND OR
PROPOSED CLASS "A")
48" MIN. @ EXISTING GRADE
CMP CELLAR /
4" MAX. V.

3" PORT TOP WITHIN 3" - ﬂ,\'
OF WELL'S WORKING EXISTING
ELEVATION ORPHAN WELL

NOTES:

ALL WORK & MATERIAL ASSOCIATED WITH THE INSTALLATION
& REMOVAL OF THE CELLAR SHALL BE CONSIDERED
INCIDENTAL TO LINE ITEM "WELL HEAD CONTROL".

TEMPORARY CELLAR
NOT TO SCALE

FINAL GRADE

W20-7
COVER OR TURN DURING EVENINGS
OR WHEN BOTH LANES ARE OPEN
(500' FROM FLAGGER, BOTH SIDES OF
ENTRANCE)

W21-1
(500' FROM W20-7,
BOTH SIDES OF THE
ENTRANCE)

NOTES:

1.

THIS WORK SHALL BE PER THE GENERAL SPECIFICATIONS, PART 7: MAINTENANCE OF TRAFFIC AND
SHALL BE INCIDENTAL TO LINE ITEM "MOBILIZATION" FOR EACH SITE, UNLESS OTHERWISE NOTED.

THIS WORK SHALL INCLUDE ALL REQUIRED PERMITS FROM THE LOCAL ROAD AUTHORITIES.
ALL SIGNS MAY BE MOUNTED PORTABLE MOUNTS.
CONTRACTOR SHALL FOLLOW THE MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES (MUTCD)

FIGURE 6H-1, IN BOTH DIRECTIONS ALONG THE ROADWAY. W21-1 SHALL BE IN PLACE AS SOON AS

THE CONTRACTOR ARRIVES TO THE SITE EACH DAY.
CONTRACTOR SHALL FOLLOW THE MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES (MUTCD)
FIGURE 6H-13, LANE CLOSURE ON A TWO-LANE ROAD USING FLAGGERS (TA-13).

FLAGGERS SHALL HAVE PROPER COMMUNICATION DEVICES AND SHALL BE POSITIONED 20' FROM

EACH EDGE OF THE CONSTRUCTION WORK LIMITS. ANY VARIATION MUST BE APPROVED PER
LOCATION. TEMPORARY CLOSURES SHALL NOT BE COMPLETED WITHOUT A FLAGGER.
TEMPORARY CLOSURES SHALL BE MINIMIZED TO LESS THAN 20 MINUTES AND THEN THE ROAD
SHALL BE FULLY REOPENED TO TRAFFIC.

ANY WORK IN THE ROADWAY THAT IS REQUIRING MORE THAN 20 MINUTES SHALL BE COMPLETED

PER GENERAL SPECIFICATIONS, PART 7: MAINTENANCE OF TRAFFIC WITH THE PROPER PERMITS
FROM THE LOCAL ROAD AUTHORITIES AND APPROVAL FROM THE DIVISION.

FLAGGER & CONSTRUCTION SIGNAGE NOTES
NOT TO SCALE

CASING CUT TO
DEPTH DEFINED IN
PLUGGING PLAN

APPROVED
RESOIL
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DETAILS

ODOT CONSTRUCTION AND
MATERIAL SPECIFICATION
TYPE C GEOTEXTILE ITEM
712.09

EMBED APPROX. 6" OF FABRIC.
BACKFILL TRENCH WITH EARTH,

TRENCH APPROX. 6" DEEP x 6" WIDE. COMPACT THOROUGHLY.

NOTES:

1. FABRIC TO BE FASTENED SECURELY TO FENCE POST AS
PER MANUFACTURER'S RECOMMENDATIONS.

2. ENDS OF INDIVIDUAL ROLLS OF FABRIC SHALL BE SECURELY
FASTENED TO A COMMON POST OR OVERLAPPED 3" MIN.

SILT FENCE DETAIL
NOT TO SCALE

UNDISTURBED
SOIL
W EXTENTS OF
CLEAN, ONSITE REMOVED CELLAR
BACKEFILL \
1 PLUGGED WELL
NOTES: W/ ID PLATE

1.

2.

ANY REMOVED MATERIAL FROM AROUND THE WELL HEAD SHALL BE
SEGREGATED TO PREVENT ADDITIONAL CONTAMINATION.

ONCE THE WELL IS CUT BELOW GRADE, AN EIGHT (8) FOOT BY EIGHT (8) FOOT
AREA, ONE (1) FOOT DEEP SHALL BE EXCAVATED AROUND THE WELL HEAD &
REPLACED WITH "APPROVED RESOIL".

REMOVED MATERIAL SHALL BE DISPOSED OF PER LINE ITEM "CONTAMINATED
MATERIAL DISPOSAL".

PRIOR TO DELIVERY TO THE SITE OF "APPROVED RESOIL", ON SITE TOPSOIL
MAY BE UTILIZED AT THE APPROVAL OF THE DIVISION

ALL WORK NOT INCLUDED IN "APPROVED RESOIL" OF "CONTAMINATED
MATERIAL DISPOSAL" SHALL BE INCIDENTAL TO LINE ITEM 'SITE RESTORATION".

WELL RESTORATION SECTION
NOT TO SCALE

LOGAN #3
MULTIPLE
ORPHAN WELL SITES

REVISION

DESIGN UNIT
0&G ENGINEERING

DRAWN BY:K.W.R.

CHECKED BY:K.W.R.

DATE:07 /14 /2025

SHEET NO.
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Well Names
APIs

Line Item

1 1100
2 1110
3 1140
4 1160
5 1260
6 1510
7 1530

8 2100
9 2130
10 2160
11 2170
12 2220
13 2240
14 2240

15 3100
16 3100
17 3100
18 3100
19 3240
20 3290
21 3310
22 3340
23 3350
24 3480

25 4100
26 4100
27 4100
28 4100
29 4160
30 4420
31 4440
32 4460
33 4470

34 0800
35 0810
36 0820
37 0830

38 5280

39 2140
40 2150
41 2180
42 2220
43 2230
44 2360
45 3140
46 3160
47 3170
48 3240
49 3260
50 3290
51 3380
52 3450
53 3470

DUFF 1, LEATHERMAN

SCOPE OF WORK

Quantity Sheet

Logan 3 Project

Logan County, Multiple Townships
1, Logan 1, Scott Bates

1

34091600710000, 34091200430000, 34091600700000, 34091600720000

Description

Phase 1: Mobilization and Access

Mobilization
Demobilization

Unit

Each
Each

Clearing & Grubbing (Leatherman #1) Each

Silt Fence

No. 304 Aggregate Base

Road Mats
Steel Road Plates

Phase 2: Well Site Safety

Site Safety

Secondary Containment

Well Head Control
Well Control Fluid
Well Casing Tap

Surface Casing (8.625")

Surface Casing (5.5")
Phase 3: Plugging

Linear Ft.
Ton

Sq. Ft.
Sq. Ft.

Each
Each
Each
BBL
Each
Linear Ft.
Linear Ft.

Well Preparation & Plugging (Leathermar Each
Well Preparation & Plugging (Logan #1) (E Each
Well Preparation & Plugging (Duff #1) (EA Each
Well Preparation & Plugging (Scott Bates Each
Logging (GR/CCL/Temp/Bond/Caliper) Each

Severing Each
Tubing Each
Approved Cement (Sack) Each
Cement Mixing & Pumping Each
Hydrogen Sulfide Scavenger Gallons
Phase 4: Site Clean-up and Restoration

Site Restoration (Leatherman #1) Each
Site Restoration (Logan #1) Each
Site Restoration (Duff #1) Each
Site Restoration (Scott Bates #1) Each
Approved Resoil Ton
Contaminated Material Disposal Ton
Salvage Material Disposal Each
Fluid Disposal BBL
Debris Removal and Disposal Ton
Fixed Costs

Salvage Material Reimbursement Each
Crop Damage (Corn) Acre
Crop Damage (Soybean) Acre
Crop Damage (Wheat) Acre
Miscellaneous Work

No. 8 Stone Ton
Contingency

H2S Safety Team Day
H2S Safety Team Standby Day
Alternative Well Control Fluid BBL
Well Casing Tap Each
Conductor Casing (10.75) Linear Ft.
Downhole Videography Each
Fishing Hour
Milling/Drillout Hour
Magnet Each
Logging (GR/CCL/Temp/Bond/Caliper) Each
Perforating Each
Severing Each
Nine Sack Grout Cubic Yd.
Lost Circulation Materials (Sack) Each
Saltwater Drilling Mud (Sack) Each

Type

Material
Material
Material
Material
Material
Material
Material

Material
Material
Material
Material
Material
Material
Material

Material
Material
Material
Material
Material
Material
Material
Material
Material
Material

Material
Material
Material
Material
Material
Material
Material
Material
Material

Material
Material
Material
Material

Material

Material
Material
Material
Material
Material
Material
Material
Material
Material
Material
Material
Material
Material
Material
Material

Cost

Qty

4.00
4.00
1.00
470.00
12.00
16016.00
128.00

4.00
4.00
4.00
400.00
1.00
375.00
440.00

1.00
1.00
1.00
1.00
3.00
1.00
1.00
1800.00
18.00
20.00

1.00
1.00
1.00
1.00
20.00
20.00
1.00
400.00
5.00

$0.00 0.00
$835.00 1.66
$590.00 1.66
$500.00 1.66

52.00

5.00
5.00
200.00
2.00
40.00
2.00
60.00
100.00
1.00
1.00
2.00
2.00
10.00
25.00
25.00

Estimate Total

$0.00
$1,386.10
$979.40
$830.00

Note: This quantity sheet is provided for reference only. The Contractor's Offer must be submitted online through OhioBuys
(https://procure.ohio.gov/bidders-and-suppliers). Quantities are only an estimate. Payment shall be based on quantities
satisfactorily completed.

Each contractor is responsible for logging into OhioBuys and submitting an offer that is responsive to all amendments issued. All
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ofrrers submitted prior to an amenament being issued shall become null/void and not considered in the opening. All amenaments
shall become part of the Scope of Work.

Offers must be fullv submitted online through OhioBuvs (httos://procure.ohio.gov/bidders-and-suppliers) not later than,

12:00 PM on Thursday, August 28, 2025



