## **RFQ Question and Answer List**

## State of Ohio Standard Forms and Documents

Project Name	Kent State University Space Utilization Study	Project Number	KSU-24P033
Project Location	Kent Campus, Kent, OH		

Date posted: April 12, 2024 Date revised: [if needed]

Below are the questions that have been received to date for the RFQ of the above-referenced project:

- 1. Are any buildings set under the current demolition plan Century or Historic properties?
  - a. No. Right now, the current Business Administration Building is planned for demolition once Crawford Hall is completed. However, a planning study is nearing completion for Residence Halls and Culinary Services facilities and should be completed by the selection of this RFQ.
- 2. Is the focus of this RFQ only on Academic Buildings?
  - a. Correct. The intent is to look at office and academic space utilization. A targeted utilization study was completed with the 2017 Kent Campus Gateway Masterplan and will be rethought.
- 3. What space types are included in this analysis?
  - a. Academic, Research and support staff spaces (offices and classrooms). Athletics, Housing and Dining are not included.
- 4. Do you have inventory information?
  - a. OUA Space Management has employees tied to individual office spaces and current audits of space are underway to update the space database. This database information will be provided to the successful team during the data collection phase.
- 5. Are the Library and Student Center included in this analysis?
  - a. There are existing masterplans for both the library and student center that have been updated during the past 2-3 years. The Student Center will not be included in this analysis.
  - b. The Library will be part of this study.
  - c. Schwartz Center has been a target of potential for shuttering a administrative focused building.
- 6. Who will be involved in these discussions?
  - a. OUA will shortlist the RFQ.
  - b. The shortlist selection and interview process will include other campus leadership and shortlisted interview teams will be given insight at subsequent meetings.
  - c. Kent Campus has a Space Committee comprised of an executive leadership team as well as an overall committee that includes faculty, staff and others to approve of space changes. This project team will interface with this committee to provide insight and background information of suggested space changes.
  - d. Senior leadership will be involved in information gathering sessions.
- 7. Will a facility condition index report be utilized to prioritize building demolitions and is it required as part of this project?
  - a. A FCI report was completed during the 2017 Gateway Masterplan project. This along with current deferred maintenance reporting will be provided.
  - b. A new FCI report is not part of this scope.
- 8. Estimates are listed as included in this project. Please elaborate.
  - a. We are looking for high level estimates on retrofits, consolidation plans and demolition plans to provide a magnitude of costs for phasing and informed decision-making. (Square footage cost estimates).

F110-17v0912 Page 1 of 2

- 9. Is the January completion date firm?
  - a. The completion date is not firm but aligned with a \$250,000 fee range. It includes the expectation of a May shortlist and interviews, June contracting, July start with a January 2025 completion date.
  - b. This project is a priority for the leadership.
- 10. Is utilization data available?
  - a. Class schedules are available through the Registrar and will need confirmed through the colleges as there are other means of scheduling assets within each college.
- 11. Do you have demographic information?
  - a. Yes, Institutional Research tracks 15 day enrollment numbers and is available on their website. Future data projections will be discussed during interviews with Enrollment Management.
- 12. Can a team be formed with a specialty consultant?
  - a. Yes.
- 13. Submittal requirements show that an Architectural / Campus Planning firm is the primary lead. Can we submit without an Architectural firm lead?
  - a. Yes. Tailor your team as you see fit.
- 14. 5% EDGE is required for this contract.
- 15. Attached attendees for this meeting.
- 16. For any questions or further clarification, please inquire in writing via email to Jay Graham, Executive Director of Kent State's Office of the University Architect and copy Charmaine Iwanski, Assistant Director of the Office of the University Architect.

Joseph Graham KSU <u>jagraham@kent.edu</u>Charmaine Iwanski KSU <u>ciwanski@kent.edu</u>

Presubmission Meeting Attendees								
Company Name	First Name	Last Name	Address	City State Zip	Phone	e-mail		
Ayers Saint Gross	Kevin	King			410-347-8500	kking@asg-architects.com		
Bialosky Cleveland	Mark	Olson	6555 Carnegie Avenue	Cleveland, OH 44103	216-752-8750	molson@bialosky.com		
CannonDesign Ohio, Inc.	Jeremy	Dwyer			716-774-3339	jdwyer@cannondesign.com		
CFP Comprehensive Facilities Planning	Lisa	Macklin	455 S Drexel	Columbus, OH 43209	614-231-0323	lmacklin@cfp-planners.com		
CPL	Ron	Tomczak	111 Front Street	Berea, OH 44017	440-346-8778	Rtomczak@CPLteam.com		
DRAW Collective	Timothy	Reidy	470 Washington Road	Pittsburgh, PA 15228	412-561-7117	TimR@DRAWcollective.com		
IKM Architecture	Adam	Yaracs	1001 Huron Road East Suite 102	Cleveland, Ohio	216-678-9456	ayaracs@ikminc.com		
LVK Design	Vicky	Kraft	652 West Street	Wadsworth, Ohio 44281	330-221-5675	vkraft@lvk-design.com		
MCF Architecture	Jeff	Foreman	437 Grant Street, Suite 1600	Pittsburgh, PA 15219	412-281-6568	jforeman@mcfarchitects.com		
McKinley Architecture & Engineering	TJ	Tharp	1324 Chapline Street Suite 400	Wheeling, WV 26003	304-905-1035	ttharp@mckinlevdelivers.com		
NV5	Nick	Kafantaris			323-317-5231	nick.kafantaris@NV5.com		
PRIME AE Group, Inc.	Robert	Habel	540 White Pond Drive, Suite E	Akron, OH 44320	330-622-5325	rhabel@primeeng.com		
The Collaborative	Brandon	Andrzejczak	One SeaGate, Park Level 118	Toledo, OH 43604	419-242-7405	bandrezejczak@tc.design		
Scheezer Buckley Mayfield	Chad	Montgomery	1540 Corporate Woods Pkwy	Uniontown, OH 44685	330-526-2738	cmontgomery@sbmce.com		

F110-17v0912 Page 2 of 2