
SCOPE OF WORK 

LAWRENCE #7F PROJECT 
Multiple Orphan Well Site 

Lawrence County, Multiple Township 

  

 
PROJECT DESCRIPTION 

 

 
The Lawrence #7F project shall include the following well:  

 

 
 
 

PROJECT SCOPE OF WORK: 

 

This project includes mobilization, access and well site development, drilling or cleaning out of and 

plugging of the above Orphan Wells, storage and disposal of all materials generated during the plugging 

of the wells, decommissioning, removal, storage and disposal of all casing, tubing, well and production 

equipment and affiliated lines and restoration of all areas disturbed during this project.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Well Name API Number County Township  

Ingress/Egress 

Latitude, 

Longitude 

Wellhead 

Latitude, 

Longitude 

No Name #1 34-087-6-0220-00-00 

 

Lawrence  Windsor 

38.542644,         

-82.461478 

38.544148,       

-82.469656 

Mootz, Donald #1 34-087-6-0301-00-00 

 

Lawrence Windsor 

38.556828,         

-82.470547 

38.550618,       

-82.470566 

Mootz, Donald #3 34-087-6-0254-00-00 

 

  

Lawrence  Windsor 

38.556828,         

-82.470547 

38.549099,       

-82.471015 

Jett, William R. #1 34-087-2-0178-00-00 

 

Lawrence Aid 

38.655809,         

-82.489507 

38.654824,       

-82.489916 



 



SCOPE OF WORK 

Lawrence 7F PROJECT 
Multiple Orphan Well Sites

Lawrence County,  Windsor, Aid Townships 

GENERAL SCOPE OF WORK 

The Contractor, the Contractor’s agents, representatives, and subcontractors shall perform this Plugging 

Project in accordance with Ohio Revised Code 1509, Ohio Administrative Code Chap. 1501:9-11 and 

1501:9-12, the Agreement, and in accordance with the following documents that are attached hereto and 

made a part hereof: 

1. Project Description;

2. General Scope of Work;

3. Davis-Bacon Wage Requirements;

4. General Conditions;

5. General Specifications;

6. Sequence of Work;

7. Well Description;

8. Plugging Plan;

9. Detailed Specifications;

10. Appendix I – Ohio One-Call;

11. Appendix II – Well Records;

12. Quantity Sheet;

13. & Drawing Plan Set.

14. Davis-Bacon Wage Determination

Subject to the Contractor’s compliance with this Scope of Work, Contractor is solely responsible for and 

has control over all plugging and reclamation construction means, methods, manners, techniques, 

sequences, and procedures, for safety precautions and programs in connection with the Plugging Project, 

and for coordinating all portions of the Plugging Project.  



 

 

SCOPE OF WORK 

Lawrence 7F PROJECT 
Multiple Orphan Well Sites 

Lawrence County,  Windsor, Aid Townships 

 

 

 

GENERAL CONDITIONS 

 

PART 1:  OHIO DEPARTMENT OF TRANSPORTATION SPECIFICATIONS 
 

This Lawrence 7F Project (Project) references the Ohio Department of Transportation (ODOT) 

Construction and Material Specifications (ODOT CMS). Any reference to these specifications is to 

ODOT’s most current version of the specifications. The ODOT CMS can be found at  

https://www.dot.state.oh.us/Divisions/ConstructionMgt/OnlineDocs/Pages/2023-Online-Spec-Book.aspx 

 

PART 2:  PRE-SITE MEETING  
 

The Contractor or Contractor's representative must attend the pre-site meeting. Failure to attend the pre-site 

meeting is grounds for the Division to reject the Contractor’s Offer.  

 

The Ohio Department of Natural Resources, Division of Oil & Gas Resources Management (Division) 

intends to begin the pre-site meeting on time. At the meeting, the Division will circulate and collect 

attendance sign-in forms to all contractors present. Only those contractors in attendance throughout the pre-

site meeting, including the discussion of the Scope of Work, will be considered present for the pre-site 

meeting.  

 

PART 3:  MODIFICATIONS TO THE SCOPE OF WORK PRIOR TO AWARD 
 

The Scope of Work may only be altered by written modification. The Division may issue an Amendment 

to the Scope of Work and will provide a notification of the Amendment by email to all Department of 

Administrative Services (DAS) pre-qualified contractors. Each contractor is responsible for logging into 

OhioBuys and submitting an offer that is responsive to all Amendments issued. All offers submitted prior 

to an amendment being issued shall become null/void and not consider in the opening.  All Amendments 

shall become part of the Scope of Work.  

 

Any interpretation or clarification of the Scope of Work made by any person other than the Division, or in 

any manner other than a written Amendment, is not binding and the Contractor cannot rely upon any such 

interpretation or clarification.  

 

The Contractor cannot, at any time after the award of the Scope of Work be compensated for any issue with 

the Scope of Work, including alleging insufficient data, incomplete, ambiguous, conflicting, or erroneous 

language, or incorrectly assumed conditions regarding the nature or character of the work. 

 

PART 4:  PERMIT AND INSPECTION REQUIREMENTS 
 

The Division will obtain and pay for all building and U.S. Army Corps of Engineers permits unless 

otherwise specified in the Detailed Specifications. However, the Contractor shall determine and include in 

his or her Offer Sheet the costs required to obtain and pay for all other requirements by the applicable 

governmental agencies; including but not limited to, all certificates of inspection/operation, guarantees, 

https://www.dot.state.oh.us/Divisions/ConstructionMgt/OnlineDocs/Pages/2023-Online-Spec-Book.aspx


 

 

licenses, etc. required to complete the work as described within this document. The contractor shall follow 

all applicable laws and permit requirements and the Division will not be held responsible for damages that 

result from violation of laws or permits.   
 

PART 5: INSTRUCTIONS FOR PREPARING AN OFFER 
 

A Contractor’s offer must be submitted online through OhioBuys.  

(https://procure.ohio.gov/bidders-and-suppliers). All offers submitted prior to an Amendment being 

issued shall automatically become null/void and not consider in the opening.  

 

Offers shall include labor, equipment, and material cost plus a proportionate share of the Contractor’s 

overhead costs, other indirect costs, and anticipated profit.  An offer must be mathematically and materially 

balanced.  A “mathematically unbalanced offer” is an offer containing lump sum or unit price items that do 

not include reasonable labor, equipment, and material costs plus a reasonable proportionate share of the 

Contractor’s overhead costs, other indirect costs, and anticipated profit.  A mathematically unbalanced offer 

typically contains token prices (i.e. $1 prices), front loadings, or prices with large variations from the 

engineer’s estimate. A “materially unbalanced offer” is a mathematically unbalanced offer that will not 

result in the lowest ultimate cost to the Division.  

 

During the Division’s initial review of offers, if the Division finds an offer may be mathematically 

unbalanced, the Contractor may be required to submit proof of the mathematically unbalanced line items’ 

proposed cost within 24 hours after notification from the Division.  At a minimum, a Contractor may be 

required to submit copies of all material/rental quotes, intended labor costs (hours/rates), and contract 

agreements with subcontractors to support their offer.  If the Contractor fails to submit the required proof, 

the Contractor’s offer shall be deemed withdrawn from consideration. The Division shall evaluate the 

documentation and may verify quotes with vendors.  After a review of the documentation, the Division will 

reject any offer it determines is mathematically and materially unbalanced.   

 

A Contractor shall maintain an up-to-date schedule on file with the Division that sets forth dates by which 

the Contractor will plug each well that the Division previously awarded to the Contractor. A Contractor 

shall update their work schedule as often as necessary to maintain a current schedule with the Division.  To 

be awarded new contracts, the Contractor must be able to complete all previously awarded work within the 

due dates set in each contract with the Division. Upon request, a Contractor shall provide an up-to-date 

schedule to the Division that reflects when all awarded work will be completed. 
 

Please note that a Contractor’s offer must be submitted online through OhioBuys.   

1. Refer to the Scope of Work posted in OhioBuys with this solicitation. 

2. Only Contractors who are pre-qualified to offer this service on an existing State Contract 

beginning with CSP900-922 (DAS Index No. MAC110) may respond to this solicitation. All 

CSP900922 Contract Terms & Conditions apply to this solicitation. No additional terms and 

conditions will be accepted. The Division will reject Offers from any Contractor that is not pre-

qualified. 

3.   Completion of the grid is required and will be considered the response for evaluation. No outside 

or additional documentation will be considered. 

4.   Fixed prices will be automatically added to Contractor’s proposals when shown. Contractors are 

not to enter pricing for fixed price items. 

5.   Confirm that your bid has been successfully imported into OhioBuys for all items before 

submitting.  Incomplete bids and/or attachments will not be evaluated. 

6.   The most recent bid submitted in OhioBuys will be the bid that is evaluated, all prior bids 

submitted in the same solicitation will not be evaluated. 

https://procure.ohio.gov/bidders-and-suppliers


 

 

7.   The Contractor or Contractor's representative must attend the site meeting. Failure to attend 

the site meeting is grounds for the Division to reject the Contractor’s Offer. 
 

PART 6:  DIVISION’S OFFER SELECTION 
 

Except when the Division rejects an offer, the Division will select the lowest offer submitted to the Division.  

The Division may reject an offer if any one of the following applies to the Contractor’s offer: 
 

• Is not submitted online through OhioBuys;  

• Fixed reference prices and/or any other imported information is incorrectly and/or not imported 

into OhioBuys; 

• Is conditional;  

• Is a mathematically unbalanced offer and a materially unbalanced offer; 

• Is behind schedule on other projects with the Division; or 

• Is not able to schedule this project within the contract due dates.  
 

PART 7:  WITHDRAW OF OFFERS  
 

At any time prior to the opening of the Offers, a Contractor may submit a written request to the Division, 

at the location where the Offers are received, to withdraw its offer. The request to withdraw the Offer must 

be signed by the person who executed the Offer. 

 

PART 8:  EFFECTIVE DATE AND TERM 
 

The effective date of this Project is the date of the Letter to Proceed that is sent to the Contractor. The 

Contractor must start work at the project site within three (3) months of the end of the contract and the 

Contractor shall continue diligently working toward the completion of the project once work has 

commenced. The Project must be completed one (1) year after the effective date or by June 30, 2025, 

whichever is sooner.  If the Project terminates on June 30, 2025 and the Project is not completed, the Scope 

of Work may be renewed on the same terms if the Division sends written notice to the Contractor. Failure 

to complete work by the contract due dates may result in the suspension or termination of the contract and 

may result in the Division pursuing the Suspension and Termination and/or the Contract Remedies sections 

defined in the MAC 110 contract. 

 

 

PART 9:  TERMINATION AT WILL 
 

The Division may terminate this Scope of Work without cause. Any payment due to the Contractor at the 

time of termination by the Division shall be paid to the Contractor on a pro rata basis.  

 

PART 10:  RELATIONSHIP BETWEEN COMPONENTS OF THE SCOPE OF WORK   
 

This Scope of Work includes drawings that are duplicates of drawings on file with the Division. The Scope 

of Work documents are complementary. All sections of the Scope of Work are binding. The titles and 

headings in the Scope of Work are for reference and in no way affect the interpretation of the provisions of 

the Scope of Work. Further, if any part of this Scope of Work is found to be unenforceable, no such event 

will affect the enforceability or applicability of any other part of the Scope of Work.  

 

If a conflict between the drawings and the specifications arises, the Contractor must notify the Division. In 

the event of a conflict of any provision in the Scope of Work the order of priority within the Scope of Work 

is as follows: Drawings, Detailed Specifications, General Specifications, Plugging Plan, and Sequence of 



 

 

Work.  

 

PART 11:  CONTRACTOR’S RESPONSIBILITY FOR SUBCONTRACTORS 
 

The Contractor is responsible for the conduct of its subcontractors and for persons its subcontractors directly 

or indirectly employ.  

 

PART 12: USE OF DOMESTIC STEEL AND BUY AMERICAN ACT  

(For Federally Funded Projects only) 
 

For infrastructure projects that utilize federal funds, the contractor and subcontractors shall comply with 

Executive Order No. 14005 Ensuring the Future Is Made in All of America by All of America’s Workers; 

the Code of Federal Regulations Title 2, Subtitle A, Chapter I, Part 184; U.S.C. 52.225-11 Buy American- 

Construction Materials under Trade Agreements (Nov 2023) clause; and Buy America Preferences for 

Infrastructure Projects and the Infrastructure and Jobs Act (Public Law 117-58) Division D, Title IX, 

Subtitle A, Part I, Buy America Sourcing Requirements. The contractor and subcontractors are required by 

law to supply domestically produced iron or steel products, manufactured products, and construction 

materials such as non-ferrous metals (steel, iron, aluminum), plastics, PVC pipe, glass, fiber optic cable, 

optical fiber, engineered wood, and lumber products for infrastructure on all projects funded in whole or in 

part with federal funds. The Infrastructure, Investment, and Jobs Act (Public Law 117-58) Division D, Title 

IX, Subtitle A, Part I, Buy America Sourcing Requirements exempts cement, cementitious materials, 

aggregates such as stone, sand, gravel, or aggregate binding agents or additives from these requirements. 

 

PART 13:  STANDARDS  
 

If the Division identifies a “standard” by reference to manufacturer and/or model number, all offers will be 

evaluated to ensure that the identified standard is used. The Division will not consider an offer in which a 

substitution for the standard is offered. After the Letter to Proceed is issued, the Contractor may submit a 

written proposal for a substitution of a standard. 

 

PART 14:  SUBSTITUTIONS DURING THE PROJECT 
  

After the Letter to Proceed is issued, the Contractor may offer substitutions for the standards set forth in 

the Scope of Work. The decision to allow substitution is solely within the discretion of the Division, which 

will consider, among other factors, availability, time of delivery, the aesthetic value of the proposed 

substitution, general differences in the knowledge of the product, service history, quality, efficiency, 

performance, and architectural, engineering, inspection, testing and administrative expenses. Any changes 

to the Offer price and/or Scope or Work must be memorialized by a Field Order or Change Order, as 

applicable. The savings in cost in allowing any substitutions during the Project will be solely to the benefit 

of the Division. 

 

PART 15:  QUANTITIES OF WORK 
 

15.1 Unit Price Items  

 

For items in the Offer that require a unit price, the quantities listed on the Offer Sheet are an 

approximation and are to be used only for the comparison of offers. The scheduled quantities may be 

increased or decreased without invalidating or altering the Offer and will be considered within the 

Scope of Work.  

 

Payments for unit price items will be made to the Contractor for actual quantities of work performed 



 

 

and materials furnished in accordance with the Scope of Work; however, the Contractor may not 

exceed the unit quantities shown on the Offer Sheet without prior written approval of the Division 

through a Field Order. Even if the Contractor determines that additional unit priced quantities (above 

and beyond the original Offer Sheet quantity) are required to meet plan and/or specification 

dimensions, the Contractor must not exceed the Offer Sheet quantities without prior written approval 

of the Division. The Division will not pay for quantities above and beyond the Offer Sheet quantity 

without prior written approval of the Division.  

 

15.2 Lump Sum Items  

 

For items in the Offer Sheet that require a lump sum price, the Division will not pay for work, 

materials, or equipment that exceeds the amount provided by the Contractor on the Offer Sheet. The 

lump sum price on the Offer Sheet must include all work, materials, and equipment necessary to 

properly complete the Project.  

 

15.3 Additional/Contingency Items 

 

The contingency items set forth in the Offer Sheet are not projected as necessary to complete the 

Project. Rather, the contingency items will first be used when unforeseen work arises, and the 

Division determines the contingency item is applicable. To be compensated for contingency items, 

the Contractor must have a written Field Order from the Division authorizing the contingency item 

in a specified quantity. Use of contingency items will not require the execution of a Change Order. 

The Contractor must be prepared to supply all items identified in the contingency specifications for 

use on this Project.  

 

PART 16:  OMISSIONS IN THE SCOPE OF WORK  
 

If the Contractor notices an error or omission in the Scope of Work during performance of the Project, the 

Contractor shall immediately notify the Division of such omission or error and shall not proceed with the 

Project until directed by the Division. Any work performed by the Contractor prior to clarification by the 

Division may not be entitled to compensation. 

 

PART 17:  INTERPRETATIONS CONCERNING THE SCOPE OF WORK 
 

During the Project, if a question arises on the Scope of Work, the labor or materials to be supplied, or costs 

potentially exceeding the Contractor’s Offer, such questions must, prior to the work being performed, be 

submitted to the Division for a determination.  A Division determination will be issued in writing and any 

work performed prior to such a determination will be performed at no cost to the Division. The Division 

will also begin executing a Change Order, when appropriate.  

 

If the Division receives a written question concerning the Project, the Division will determine if the work 

must be performed by the Contractor at no increase in price to the Scope of Work.  If so, the Division will 

issue a Field Order setting forth the Division’s determination.  Each Field Order issued must be signed by 

the Contractor acknowledging receipt. If the Contractor disagrees with the Division’s interpretation in a 

Field Order, the Contractor may submit a protest by certified mail to the Chief within ten (10) days 

following the date of issuance of the protested Field Order. However, the Contractor must immediately 

proceed with the instructions given in the issued Field Order.  

 

If, upon receipt of a written protest of a Field Order, the Division determines that the work referred to in 
the protest is outside the Scope of Work, the Division will not issue a Field Order and instead will issue a 

Change Order.  

 



 

 

Field Orders, which are interpretations of the requirements of the Scope of Work, may be issued by the 

Division at any time during the performance of the work. The Contractor, at all times, is required to 

immediately execute the instructions of all issued Field Orders. 
 

PART 18:  CHANGES IN THE SCOPE OF WORK  
 

18.1 The Division's Right to Require Change Orders 

 

The Division may issue a Change Order directing the Contractor to immediately perform extra work 

that differs from the Scope of Work.  The Contractor shall perform the work as directed.  The changes 

in the work will consist of additions, deletions, or other revisions.  When the Contractor performs the 

work, the Offer amount will be adjusted as described within this Scope of Work.  

 

If the Contractor protests the issuance of the Change Order, any such protest has no bearing on any 

work requirements arising out of the Change Order in that the Contractor must immediately perform 

the work required in the Change Order so as not to delay the progress of the work at the Project. 

 

18.2 Unauthorized Work  

 

Only work performed under the Scope of Work or work authorized by a Field Order or a Change 

Order is eligible for compensation. If the Contractor performs any work or purchases any materials 

without an approved, applicable Field Order or Change Order, such work performed, and purchases 

made are within the Scope of Work at no additional cost to the Division. 

 

18.3 Contractor's May Request Change Orders  

 

If the Contractor determines that the Scope of Work does not address conditions at the Project, the 

Contractor may provide written notice to the Division of the conditions and request a Change Order.  

No oral communications will be acceptable as justification for a Change Order. 

 

18.4 Determining Price of a Proposed Change Order  

 

The following methods will be used to determine the price of a proposed Change Order:  

 

a.  If a Change Order involves items not listed on the Offer Sheet, the Contractor must present 

the Division with labor and/or material price quotes for the proposed Change Order item(s). 

The Division may request these quotes either in unit prices or as lump sums; or  

 

b.  If the work involved in the Change Order is not definable, the Division may request the work 

be performed on a time and material basis and include a maximum amount to be paid for the 

work. The method will be based on unit prices for both labor and materials agreed to by the 

Division prior to the Contractor commencing the work.  

 

18.5 Disputes Regarding Change Order Prices  

 

If the Contractor and the Division cannot agree on the cost of the work for a Change Order, using 

site-specific information including, but not limited to, Division historic public offer information, the 

Division will determine and set a fair price for the work and materials that are the subject of the 

Change Order.  

 



 

 

PART 19:  PAY ESTIMATES  
 

19.1 General Information 

  

Payments issued to the Contractor as the work progresses are not acceptance of any portion of the 

work not completed in accordance with the Scope of Work nor do such payments relieve the 

Contactor of liability with respect to any obligation or any expressed or implied warranties or 

responsibilities for faulty materials or workmanship.  

 

19.2 Required Review by the Division  

 

Prior to the submittal of each payment request, the Contractor and the Division must meet at the 

Project site to review the Project progress. The Contractor and the Division's Project Representative 

must mutually agree on quantity and percent of work completed for all offer items prior to submittal 

of each payment request. No payment request will be approved for work that has not been approved 

by the Division's Project Representative. Field verification of all lump sum quantities and weight 

slips for all unit price quantities invoiced must be submitted to the Division’s Project Representative 

for review during the meeting.  

 

The Contractor's payment request must be submitted to the Division via the Orphan Well Program 

email at OrphanWellProgram@dnr.ohio.gov. The payment request must include a form furnished by 

the Division along with all backup documentation. The Division will confirm in writing that the 

payment request is accurate. 

 

For Federally Funded Projects:  The Contractor/Subcontractor shall submit payroll reports with 

each Payment Request.  Payroll reports shall be completed according to Part 3 of the Davis-Bacon 

Requirements included in the Scope of Work. 

 

Payment requests received by the Division containing errors or requesting amounts that cannot be 

approved will be returned to the Contractor. The Contractor may resubmit a payment request after 

correcting errors. 

 

19.3 Documents to be Submitted for Payment 

 

Once the Division confirms the payment request is accurate, the contractor may submit an invoice 

on company letterhead to Ohio Shared Services at invoices@ohio.gov. Refer to the instruction on 

the payment request form furnished by the Division for additional submittal details.  

 

With each request for payment the Contractor certifies that:  

 

a. The request for payment is accurate as to materials and the work completed under the terms 

and conditions of the Scope of Work and any Change Order, as applicable, including full 

compliance with all labor provisions; and 

 

b.  All subcontractors and material suppliers have been paid for the work or materials that are 

applicable to all previous payment requests. As certification, each request for payment, at the 

Division’s request, may need to be accompanied with a properly executed "Waiver of Liens" 

from all subcontractors and material suppliers to show that all previous payments made by 

the Division to the Contractor have been applied to fulfill, in full, all of the Contractor's 

obligations reflected in prior requests for payment. 

 

19.4 Effect of Liens on Payment Requests 

mailto:OrphanWellProgram@dnr.ohio.gov
mailto:invoices@ohio.gov


 

 

 

All work, materials, and equipment covered by any request for payment, whether incorporated in the 

Project or not, will pass to the Division at the time of payment free and clear of all liens, claims, 

security interests and encumbrances.  

 

If there is evidence of any lien or claim that is chargeable to the Contractor, the Division will withhold all 

payments due to the Contractor to secure such lien or claim. If there are any previous liens or claims after 

payments are made to the Contractor, the Contractor may be required to refund to the Division a sum of 

money equal to the sum of all monies that the Division may be compelled to pay in discharging any lien or 

claim as a result of the Contractor's default. 

 

PART 20:  RETAINAGE FOR FINAL STABILIZATION 
 

If the Scope of Work requires revegetation of disturbed area, the Division will retain five percent (5%) of 

the sum of (1) the Offer amount and (2) all approved Change Orders. The five percent (5%) amount retained 

shall be released once the Division completes a Final Stabilization Inspection and determines that 

vegetation has reached final stabilization.  “Final stabilization” means vegetation established in a uniform 

perennial vegetative cover with at least a seventy percent (70%) grass cover. “Final stabilization” also 

means that no large barren areas exist, and the vegetation is of an equal or better condition than before the 

project started. The Contractor must remove all temporary erosion and sediment controls once final 

stabilization is achieved.  

 

PART 21: REDUCED GAS EMISSIONS CREDITS 
 

No one may directly or indirectly use the reduced gas emissions from wells plugged with State of Ohio 

funds or Infrastructure, Investment and Jobs Act funds, in whole or in part, to monetize, generate, or 

collect credits to include but not be limited to carbon, methane, or fugitive emissions, or otherwise use 

the plugging of wells funded with State of Ohio funds or with Infrastructure, Investment and Jobs Act 

funds to generate income of any type by offsetting their own or another party’s gas emissions.  



SCOPE OF WORK 

LAWRENCE #7F PROJECT 
Multiple Orphan Well Site 

Lawrence County, Multiple Township 

  

 

DAVIS-BACON WAGE REQUIREMENTS 
 

PART 1: PAYMENT OF PREVAILING WAGES 
 

1.1 The Contractor/Subcontractor shall pay the prevailing wage rates of the Project locality, as 

determined by the U.S. Secretary of Labor, to laborers and mechanics performing Work on the 

Project. 

 

1.2 The Contractor/Subcontractor shall comply with the provisions, duties, obligations, and is subject 

to the remedies and penalties of 40 U.S.C. parts 3141-3144, 3146 3147; 42 U.S.C. part 3212 The 

Davis- Bacon Act; and 40 U.S.C. parts 3701-3708 The Contract Work Hours and Safety Standards 

Act. 

 

1.3 The Contractor/Subcontractor shall submit all payroll reports in compliance with the requirements 

of Section 1.2 for all employees. 

 

1.4 By executing a Contract, the Contractor/Subcontractor certifies that it based its Bid upon the 

prevailing rates of wages as ascertained by the U.S. Secretary of Labor. 

 

1.5 The Contractor/Subcontractor may access the U.S. Secretary of Labor at its website,  

https://sam.gov/content/wage-determinations, to obtain the current wage rates. A copy of the 

current wage rates is included herein. 

 

PART 2: PAYROLL SCHEDULE 
 

2.1 Within 10 days of the date of the Notice to Proceed, the Contractor/Subcontractor shall provide the 

Contracting Authority’s Prevailing Wage Coordinator a schedule of dates during the term of the 

Contract on which wages shall be paid to employees for the Project. 

 

PART 3: PAYROLL REPORTS 
 

3.1 The Contractor/Subcontractor shall submit payroll reports with each Payment Request, which 

reports shall be certified by the Contractor/Subcontractor that the payroll is correct and complete, 

and that the wage rates shown are not less than those required by the Contract. 

 

3.1.1 Each payroll report shall indicate the period covered and include a list containing the name, 

address, and last four digits of the social security number of each employee of the 

Contractor/Subcontractor paid for the Work. 

 

3.1.2 Each payroll report shall list the number of hours each employee worked each day on the 

Project during the reporting period, the total hours each day on the Project per job 
classification, the total hours each week on the Project, the employee's hourly rate of pay, 

job classification, hourly rate of fringe benefits, all deductions from wages and net pay 

(actual wages paid). 



 

3.1.3 Each payroll report shall list each fringe benefit and state if it is paid as cash to the 

employee or to a named plan. 

 

3.1.4 The Contractor/Subcontractor shall submit apprenticeship agreements for all apprentices 

utilized on the Project. 

 

3.2 The Contractor/Subcontractor shall maintain payrolls and basic payroll records during the course 

of the work and shall preserve them for a period of three years from the completion of the Contract 

for all laborers and mechanics, including guards and watchmen, working on the Contract. 

 

3.3 The records to be maintained under this paragraph shall be made available by the Contractor/Sub-

contractor for inspection, copying, or transcription by authorized representatives of the Contracting 

Authority and the U.S. Department of Labor, and the Contractor or Subcontractor will permit such 

representatives to interview employees during working hours on the job. 
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 GENERAL SPECIFICATIONS 
 

Unless there is a specific pay item in the Detailed Specifications, the work defined in the General 

Specification shall be incorporated into other items of work. 
 

PART 1:  HOURS OF WORK 

 

The Contractor, the Contractor’s agents, representatives, and subcontractors shall perform plugging projects 

during the days of Monday through Friday. Work will not be conducted on weekends or state/national 

holidays except with Division approval or during emergency situations. A workday is defined as eight (8) 

hours. However, additional hours may be worked with Division approval or during emergency situations.  

 

PART 2:  EQUIPMENT 

 

The Contractor equipment shall pass all safety requirements of local, state, and federal agencies. The Ohio 

Department of Natural Resources, Division of Oil and Gas Resources Management reserves the right to 

inspect the equipment prior to the Recommendation of Award. 

 

Unless otherwise noted, all equipment and materials required to complete the work described shall be 

provided by the Contractor. 

 

PART 3:  NOTIFICATIONS 

 

3.1 Seven Working Day Notice 

 

The Contractor, the Contractor’s agents, representatives, subcontractors, or independent contractors 

shall contact the responsible Division Orphan Well Inspector (the “Inspector”) no less than seven (7) 

working days prior to commencement of work. Notice may be written or oral. This notice will allow 

the appropriate Division staff time to mark the approved access route and any sensitive areas that 

need to be left undisturbed. 

 

The Contractor, the Contractor’s agents, representatives, and sub-contractors shall contact each utility 

company that has utilities that directly affect plugging activities at the well location(s). 

 

3.2 Public 48 Hour Notice 

 

Prior to initiating well plugging operations, the Contractor shall give a minimum of 48-hour notice 

to the local fire department. Confirmation of this notification shall also be made to the Inspector or 

the Division Regional Office. 

 

3.3 Emergency Notification 

 
When emergency conditions are encountered, such as a release of hydrogen sulfide gas (H2S), natural 

gas, crude oil, condensate, or brine that threatens human health, safety or the environment, as 

described in Ohio Administrative Code 1501:9-08-02, the Contractor shall notify the local fire 



department, the Local Emergency Planning Committee (LEPC) and call the 24/7 incident notification 

number: 1-844-OH-Call1 (1-844-642-2551) within 30 minutes of the occurrence.  

 

3.4 Plugging Completion Notice 

 

No sooner than three business days after emplacing the uppermost plug, the Division will review the well 

to determine if any additional plugging work shall be required at that time. If additional work is 

needed, a Field Order will be issued by the Division. The Field Order shall state what must be 

completed and what, if any, Change Orders shall be required. If additional work is not needed the 

contractor shall cut the casing as defined in the Plugging Plan and set the plugged well identification 

as outlined in these General Specifications and Ohio Administrative Code 1501-9-11-10. 

 

PART 4:  ACCESS AND PRESERVATION OF SITE 

 

All costs for the adequate access to the well site for the plugging equipment shall be included in the Offer. 

Unless waived, placement of all tanks and equipment shall be subject to Division’s approval.  If requested 

by the Division, access roads will be chained or cabled to prevent unauthorized use. 

 

Special attention shall be given to maintaining trees and other vegetation that have scenic value, provide 

shade, reduce erosion and runoff, or add to the aesthetics of the area. No trees three (3) inches or larger in 

diameter shall be removed without the Division’s permission. Any alterations to the natural topography 

required to provide ingress and egress to the well site must be approved by the Division before work begins. 

 

PART 5:  DAMAGE CAUSED BY CONTRACTOR 

 

All damage caused by the Contractor’s negligence in carrying out of this scope of work to any public or 

private property of any nature whatsoever, including trees, shrubs, and crops, shall be corrected to 

Division’s satisfaction at the expense of the Contractor. If crops are damaged and the Contractor, 

landowner, or tenant cannot reach a settlement, the County Cooperative Extension Service shall set a fair 

price for crop damages and the decision shall be final and binding upon all parties. All subsequent payments 

due the Contractor shall be withheld until the Contractor provides proof of payment of any such claim. 

 

The Contractor shall be responsible for all costs of repairing or replacing any survey monument that is 

disturbed or destroyed by the Contractor. The Contractor shall utilize a professional surveyor who is 

licensed and registered by the State of Ohio to perform the re-establishment of said monuments according 

to the standards set forth by the governing body or law of said monument. For the purpose of this scope of 

work, the term survey monument shall apply to any property boundary marker, federal, state or county 

geodetic benchmark, state, or county right of way monument, FEMA benchmarks or flood elevation 

markers. 

 

PART 6:  SAFETY 

 

The following safety protocols shall be completed for each well that is being plugged.  The Division, at its 

discretion, may waive the requirement if all wells in the project are on the same lease\property.  

 

6.1 Public Safety Coordination Meeting 

 

The Contractor shall hold a safety meeting with the local fire department, Division Emergency 

Operations staff and Inspector, and other applicable contracting staff prior to commencement of 

plugging activities. The meeting shall review 1) the safety of the public during operations, 2) the 

safety of workers during operations, 3) emergency notifications of events, 4) site set up and layout, 

5) general overview of operations, 6) nearest hospital’s address and directions.  



 

6.2 Daily Safety Meetings 

 

The Contractor shall hold a daily safety meeting for all personnel on-site prior to the commencement 

of work. The Contractor shall provide and maintain a sign in/out sheet for all people on location. The 

Contractor shall immediately report any accidents and/or safety concerns to the Inspector.   

 

6.3 Operational Standards 

 

The Contractor shall follow the rules established by Occupational Safety and Health Administration 

(OSHA) Basic Construction Safety 29 CFR 1926 on all onsite project operations.  

 

6.4 Excavation and Trenching Requirements 

 

The Contractor shall follow the notification protocol as specified in Part 3 of the General 

Specifications before the start of any excavating activities. The Contractor will comply with OSHA 

Construction Standards for excavation and trenching under 29CFR 1926 Subpart P. 

 

6.5 Hazardous Communications Requirements 

 

The Contractor shall maintain Safety Data Sheets (SDS) for all chemicals stored and/or used on-site. 

A copy of all SDS will be supplied to the local Fire Department and to the Division.  

 

6.6 Site Security 

 

The Contractor shall provide and install protective barriers/fencing around the work area to prevent 

unauthorized access. Ingress and Egress access must be maintained at all times. 

 

6.7 Wind Direction Indicator 

 

The Contractor shall install a windsock in an open area of the well location where it is visible to all 

onsite personnel. It shall be constructed of high visibility material and deployed no less than six (6) 

feet above grade during the plugging operations. 

 

6.8 Muster and Smoking Areas 

 

The Contractor shall mark and assign a primary and a secondary muster area daily upwind of the well 

location. These are to be determined based on prevailing wind direction, as indicated by the windsock. 

The Contractor will post an emergency contact information sheet at each muster site. The Contractor 

will establish a safe location for a designated smoking area. 

 

6.9 Ignition Sources and Parking Areas 

 

The Contractor shall identify and mark all potential ignition sources within a 50-foot radius of the 

well. The designated parking area will be outside the 50-foot radius from the well. 

 

6.10 Air Monitoring and Worker Safety 

 

The Contractor shall supply and place a 4-gas monitor at the wellhead. The gas monitor must be 

calibrated and maintained to monitor Methane (CH4), Oxygen (O2), Carbon Monoxide (CO) and 

Hydrogen Sulfide (H2S). 

 



Stop work must be followed when any of the levels listed below occur: 

 

• Methane - 1000 parts per million (PPM)/5% Lower Explosive Limit (LEL), 

• Oxygen - saturation below 19.5% or above 23%, 

• Carbon Monoxide – 50 PPM, 

• Hydrogen Sulfide - 10 PPM. 

 

The levels stated above are directly from the Occupational Safety and Health Administration (OSHA) 

and The National Institute for Occupational Safety and Health (NIOSH) and are standard for air 

monitoring procedures for safety and work environments. If any of the above levels are alarmed, all 

personnel will shut down ignition sources and report to the muster area. From the muster area, the 

Contractor will call 911 for assistance from the local Fire Department.  

 

Division Emergency Operations personnel or the Inspector has the right to stop work if the actions 

are unsafe or the actions cause or are likely to cause danger to the workers, public, or the environment. 

 

PART 7:  MAINTENANCE OF TRAFFIC 

 

The Contractor shall at all times install, maintain, and operate all traffic and traffic control devices in 

conformance with the requirements of the "Ohio Manual of Uniform Traffic Control Devices for Streets 

and Highways," hereinafter called The Ohio Manual.   

 

The Contractor shall notify the appropriate public officials and the Division and shall obtain all required 

permits prior to any lane closure of a public road.  

 

The Contractor shall maintain ingress/egress to all properties associated with the project at all times during 

the project unless agreed upon in writing by the Division and the landowner.  

 

7.1 STREET CLEANING  

 

The Contractor shall be required to provided street cleaning services in order to remove 

sediment/debris tracked from the construction site/access drive onto private or public roadways 

during all phases of the Project.  

 

The Contractor shall work diligently to minimize the amount of sediment tracked onto roadway. 

The Contractor will conduct all construction and ingress/egress operations in conformance with 

Part 9: Erosion and Sediment Control of the General Specifications. Use of other erosion and 

sediment control measures to prevent sediment runoff during period of rains and non-working 

hours. 

 

The Contractor will provide street cleaning, such as sweeping or vacuuming, at locations around 

the project ingress/egress where plugging operations has caused tracking of sediments onto 

roadways.  Mechanical sweepers shall be vacuum-type or regenerative sweepers. Sweeping speed 

will not exceed 6 mph. A minimum of two passes shall be made.  Streets must be cleaned daily 

before the end of the workday. If excess sediments have been tracked onto the streets or if rain is 

expected, the Division may direct the Contractor to clean the street as often as necessary to keep 

the street clean at all times.  

 
The Contractor shall be required to remove and dispose of sediments properly.  Removal of 

collected sediment deposits will be disposed on the project site.  If sediment deposits cannot be 

disposed of on-site, an alternative location will be approved by the Division.  No offsite disposal 

will be in or adjacent to a stream and/or floodplain.  Sediments to be placed at the project site will 



be in conjunction with site restoration and should be spread, compacted, covered, and stabilized in 

accordance with the site restoration line item.  Sediment will not be allowed to flush into stream 

or drainage way and washing or flushing of sediments into adjacent drainage systems is 

prohibited.  If sediment has been contaminated, it will be disposed of in accordance with the 

contaminated material disposal line item.  

 

The cost of this work shall be included in Contract bid prices for items of which this work is a 

component.  

 

 

PART 8:  PROTECTION OF EXISTING UTILITIES 

 

Before construction begins, the Contractor, acting as an agent for the Division, shall locate all utilities in 

the vicinity of the work. The Contractor shall be responsible for complying with the regulations pertaining 

to utilities in the State of Ohio. The Contractor shall assume all risk for all utilities located in the vicinity 

of the work, whether above or below the surface of the ground. The Contractor shall also be responsible for 

all damages and assume all expense for direct or indirect injury, caused by his work, to any of the utilities, 

or any person or property by reason of injury to them, whether such utilities are or are not shown on the 

drawings, once they have been uncovered by the work. In compliance with Ohio Revised Code 3781, two 

working days before digging the Contractor shall contact the Ohio Utility Protection Service (OUPS) 

and Oil and Gas Producers Underground Protection Service (OGPUPS) using the Ohio811 one call 

service by calling 811 or by using the i-dig login found on the internet at OHIO811.org.  The 

Contractor shall maintain a current OUPS/OGPUPS call ticket during the entire project.    

 

PART 9:  EROSION AND SEDIMENT CONTROL 

 

Temporary erosion control measures are required during the course of this project. These measures may 

consist of the installation of straw bale dikes, silt fence, filter socks, inlet protection structures, erosion 

control blankets, energy dissipation, and temporary seeding and mulching. 

 

Once construction begins, the Contractor shall be solely responsible for all construction related to the 

control of off-site sedimentation. This sediment shall be removed by the Contractor at the Division's 

direction. 

 

9.1 Temporary Measures 

 

Temporary erosion control structures shown on the Drawing Plan Set, identified with these 

specifications, or as directed by the Division shall be placed as soon as construction starts and must 

be maintained during the course of the project. At the direction of the Division, the Contractor shall 

remove the temporary controls when they are no longer needed or when required permanent control 

measures have been completed. 

 

If sediment escapes the site, accumulations must be removed at a frequency to minimize further 

negative effects, and whenever feasible, prior to the next rain event. 

 

The contractor shall be responsible for revegetation of all areas in which sediment escapes the site.  

These areas shall be included in the final stabilization of the project and shall be at the cost of the 

contractor. 

 

9.2 Maximum Exposed Areas 

 

Stabilization measures must be initiated as soon as practicable in portions of the site where 
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construction activities have temporarily or permanently ceased, and except as provided below, must 

be initiated no more than seven (7) days after the construction activity in that portion of the site has 

temporarily or permanently ceased. 

  

Where the initiation of stabilization measures by the seventh day after construction activity 

temporarily or permanently ceased is precluded by snow cover, or frozen ground conditions, 

stabilization measures must be initiated as soon as practicable. 

 

Where construction activity on a portion of the site is temporarily ceased, and earth-disturbing 

activities will be resumed within fourteen (14) days, temporary stabilization measures do not have to 

be initiated on that portion of site. 

 

The Division may limit the area of excavation, borrow and embankment operations in progress 

commensurate with the Contractor’s capability and progress in keeping the finished grading, re-

soiling, mulching, seeding and other such permanent control measures current in accordance with the 

acceptable schedule. 

 

9.3 Winterization 

 

When an incomplete project will be left exposed throughout the winter season, the Contractor shall 

furnish the Division a plan indicating the control measures to be installed and maintained until the 

next construction season.  

 

If the winter period falls within the anticipated construction period of the Scope of Work and as 

indicated in the original approved construction schedule, control structures will be paid for by the 

Division at the unit prices in the Offer. 

 

If the project is not substantially completed prior to the winter season due to the failure of the 

Contractor to meet the completion date, these necessary control structures will be installed and 

maintained by the Contractor at his expense and these items will not be paid for under the terms of 

the Scope of Work, except those that are permanent facilities to be left in place in accordance with 

the Drawing Plans Set and Specifications. 

 

9.4 Other Controls   

 

Off-site vehicle tracking of sediments and the generation of dust must be minimized, and any waste 

must be properly disposed. 

 

9.5 Inspections   

 

The Division Inspector shall conduct inspections to ensure that the control practices are functional 

and to evaluate whether the erosion and sediment control measures are adequate and properly 

implemented.  

 

9.6 Enforcement   

 

The Division shall take appropriate steps to ensure that sedimentation does not leave the project site.  

The Division shall require the removal of off-site sediment by the Contractor if such sediment 

resulted from the Contractor’s negligence to place and maintain sediment control structures in 

accordance with the Drawing Plan Set and Specifications. 

 

PART 10:  SPILL PREVENTION AND REMEDIATION 



 

The Contractor is expected to prevent and, if necessary, contain and remediate any spills that may occur at 

the site due to plugging activities. All stationary plugging equipment on well locations that are in tiled farm 

fields, residential neighborhoods, parks, or in/adjacent to areas determined by the Division to be 

environmentally sensitive, will be staged on an impermeable liner and berm. The Contractor will have oil 

absorbent pads and booms available onsite during the plugging operations. 

 

PART 11:  HYDROGEN SULFIDE  

 

If the well that is being plugged is known to produce hydrogen sulfide (H2S), the following considerations 

must be observed: 

 

A. The Contractor must provide the appropriate equipment, on-site, to properly detect and abate 

any H2S emitted from the well. If the Contractor does not have the appropriate equipment to 

properly detect and abate any H2S emitted from the well, they will utilize an appropriate party 

to provide these services. 

 

B. The Contractor will shut-in the well each night after the plugging operations have ceased, 

unless otherwise instructed by the Division. The Contractor will continue this process until the 

plugging operations are complete and there are no further signs of a gas release.  

 

PART 12:  CASING 

 

The Division reserves the right to require the removal and or placement of any tubing, casing, or liners 

deemed necessary to properly plug and abandon the well. If a string of casing that would normally be pulled 

cannot be removed, the Contractor may be required to log the well and perforate the casing, in accordance 

with the Division’s instructions, so that cement can be circulated behind the casing. 

 

The Contractor shall run an operational string of casing when caving of the well prevents clean out to depth 

required in the scope of work. 

 

PART 13:  DEFINITIONS 

 

13.1 Clean Out  

 

The process in which the contractor would use a smaller diameter tubular to circulate out material 

from inside a larger diameter wellbore/tubular. This shall include removing mud-laden fluid, 

prepared clay, bridge plugs (e.g. brush and stone plugs, surface debris), and wellbore cave-in (e.g. 

swelling shales, red clays). Equipment needed includes, but is not limited to, tubing, a mud pump, 

a power swivel/power sub or a tubing swivel, a drill bit with the jets removed and/or a notched 

collar.  

 

13.2 Drill Out 

 

The process in which the contractor would use a drill string, associated fittings, and a bit to remove 

an obstruction from inside of the wellbore or casing. This shall include removing cement, grout, 

wood plugs, or other materials in which a cleanout operation failed to remove. Equipment needed 

includes, but is not limited to, a mud pump, power swivel/power sub, drill string (including collars 

and casing or tubing), cross over subs, bit sub, and drill bit.  

 

13.3 Wash Over 



 

A process in which the contractor would use an intermediate size working string of casing, usually 

equipped with a carbide coated collar on the bottom joint, to run down over the smaller well tubular 

and clean out the annular space between the well tubulars. This process would include utilizing a 

power swivel or power sub to rotate the working string of casing and a mud pump to circulate fluid 

down between the working string and the outside of the smaller well tubular to wash out the 

material in the annular space between the well tubulars. This shall include removing mud-laden 

fluid, prepared clay, cement, grout, field packers, and surface debris. When needed, a wash over 

bit shall be attached on the bottom of the larger casing to act as a cutting edge for the material on 

the backside of the tubular being washed over. 

 

13.4 Milling  

 

The process in which the contractor shall use a drill string and bit to remove a metal obstruction 

from inside of the wellbore or casing. Equipment needed includes, but is not limited to, a mud 

pump, power swivel/power sub, drill string (includes collars and casing or tubing), cross over subs, 

bit sub, and mill. The mill type would depend on the material encountered. 

 

13.5 Fishing  

 

The process in which the contractor shall use a specialized tools or fishing tool to eliminate an 

obstruction from inside of the wellbore or casing. Equipment needed includes, but is not limited to, 

a fishing tool(s) and fishing string.  

 

13.6 Bail & Grout 

 

The process the contractor shall use when determined that the wellbore can be bailed of all fluid, 

and grouted. Equipment needed includes, but is not limited to, tubing, a bailer, and a grout pump. 

Grout shall be gravity feed to the bottom. This can be done in one application or in stages, 

depending on the well depth and condition. If the well cannot be bailed completely dry the 

contractor shall use a siphon string/tremie tube to remove the water from the well during grout 

application. 
 

PART 14:  WELL OBSTRUCTION ASSESSMENT 

 

If an obstruction is encountered in the well bore that prevents the Contractor from reaching total depth, the 

Contractor will attempt to identify/assess the nature of the obstruction and attempt to remove any 

obstruction deemed an impediment to the plugging operation. The Contractor will supply impression 

blocks as part of their normal rig equipment. 

 

PART 15:  REMOVAL OF AN OBSTRUCTION  

 

The removal of an unknown obstruction that is encountered during the cleanout of a well may require the 

use of milling and/or fishing tooling and equipment. The Contractor will include the costs for these services 

on the appropriate line items in the contingency section of this offer unless these costs are part of a planned 

procedure. The Division will approve a method for the Contractor to remove the well obstruction. The 

Division will first utilize contingency specifications and line items to define this work. The Division will 

not be responsible for milling or fishing charges that are due to Contractor negligence or Contractor 

equipment failure.  

 



PART 16:  PLUGGED WELL IDENTIFICATION 

 

In compliance with Ohio Administrative Code 1501:9-11-10, a steel plate, a minimum of ¼-inch thick, 

shall be tack welded on top of all plugged wells. The well’s permit number and “ODNR” shall be welded 

on the plate in numbers/letters as large as practical. Letters shall have a minimum relief of 1/8-inch. 

 

PART 17:  TOILET FACILITIES 

 

Where there are no readily accessible public toilet facilities, the Contractor will provide a portable field 

toilet on the location during plugging operations. 

 

PART 18:  COMPLETION, GUARANTEES AND WARRANTIES 

 

Upon completion of the work described in the Project SOW, the Contractor shall request a Project 

Completion Inspection be performed by the Division.  The Division shall inspect the Project site(s) for 

completeness and acceptance against the Project SOW, and if the Division determines necessary, develop 

a list of incomplete and unacceptable work and conditions to be corrected by the Contractor. The Division 

will reinspect the Project site(s) until the Division determines all work described in the Project SOW is 

complete and acceptable.   

 

The Contractor warrants (represents) that their work will be conducted in accordance with the standards 

described in the Project SOW (i.e., the SOW Detailed Drawings and Specifications) and that the 

Contractor’s work be free of defects.  Contractor guarantees their work and materials for a Warranty Period 

of one year, unless otherwise stated as a special provision of the SOW Detailed Specifications. The one-

year Warranty Period commences on the date of inspection on the Project Completion Inspection form that 

accepted the work. 

 

Should defects develop with the Contractor’s work or materials within the Warranty Period, the Contractor 

shall, upon written notice of the Division, remedy the defects and any associated disturbance at their own 

expense.  If the Contractor, after receiving the Division’s notice, does not remedy the defects to the 

satisfaction of the Division, the Division may proceed against the Contractor as prescribed by the 

Department of Administrative Services (DAS), Index Number MAC110.  All representations, warranties, 

and guarantees made in the DAS Index Number MAC110 contract and the Project SOW shall survive final 

payment and termination or completion of this Contract. 

 

 



   

 

   

 

SCOPE OF WORK 

Lawrence 7F PROJECT 
Multiple Orphan Well Sites 

Lawrence County,  Windsor, Aid Townships 

 

 

SEQUENCE OF WORK 

 

General: Performance of all work shall be coordinated with the Division of Oil and Gas Resources 

Management (“Division”) Orphan Well Inspector (“Inspector”). The Sequence of Work shall be repeatable 

for all the project’s wells. The Sequence of Work for the Orphan Well Project shall be as follows: 

 

Phase I: 

 

1) Contact the Ohio Utility Protection Service and the Ohio Oil & Gas Producers Underground 

Protection Service. 

 

2) Coordinate with the Orphan Well Inspector and the local authorities for the mobilization of 

equipment over the roads and bridges to the site as applicable. 

 

3) Verify with the Orphan Well Inspector that the pre-construction staking (i.e. Construction Work 

Limits) has been completed by the Division. The pre-construction staking must be completed 

prior to mobilization. 

 

Phase II: 

 

1) Mobilize all necessary equipment to the site and develop the site access as shown on the Drawing 

Plan Set. 

 

2) Implement site safety and secondary containment as described in the Detailed Specifications. 

 

3) Install perimeter sediment controls as required by the Division. 

 

4) Prepare the well for plugging as described in the Detailed Specifications, “Well Head Control.” 

 

5) Upon successful installation and approval of the wellhead and establishment of well control, the 

Contractor shall begin to plug the well as described in the Plugging Plan and Detailed 

Specifications, “Well Preparation & Plugging.” 

 

6) No sooner than three (3) business days after placing the uppermost plug, the Division will 

inspect the well at surface to determine if any additional plugging work shall be required at 

that time. If additional work is not needed the Contractor shall cut the casing as defined in 

the Plugging Plan. 

 

7) The Contractor shall set the plugged well identification as outlined in the General Specifications 

and Ohio Administrative Code 1501-9-11-10. 

 



   

 

   

 

Phase III:  

 

1) Within three (3) working days after Division has determined the plugging operations are completed, 

the Contractor shall remove all well and well plugging-related equipment, fluids, and cuttings from 

the site. The Contractor shall also excavate and remove all contaminated soils present onsite if 

present. 

 

2) Within fourteen (14) days after the completion of the plugging operations, the Contractor shall 

resoil as applicable, final grade, disc, fertilize, seed, and mulch all disturbed areas.  If work cannot 

be complete due to the season or weather conditions, the site shall be winterized per the 

General Specifications, Part 9 Erosion and Sediment Control and the site restoration shall be 

scheduled for completion. 

 

3)  All reclamation shall be finished to an equal or better condition than what existed prior to 

construction. The Division shall give the final approval for the restoration of the site. 



SCOPE OF WORK 

Lawrence 7F PROJECT 
Multiple Orphan Well Sites 

Lawrence County,  Windsor, Aid Townships 

 
 

WELL DESCRIPTION 

 

This Well Description is for: 

 

JETT WIILIAM R     1, 34087201780000, Lawrence County, Aid Township 

 

Background: Jett, William #1 is located on a 25.49-acre parcel (#01-017-0400.000) owned by Jack and 
Barbara Walizer. The address is P.O. Box 594, Ironton OH, 45638.  

 

Division inspection found the well at the request of the landowner. Well is equipped with 4.5-inch 

production casing with a head, 2.38-inch tubing with a head, and an unknown amount of surface casing.  

 

Adequate casing records or formation data is not availble for the Jett, William #1, (34-087-2-0178-00-00). 

The Crawford, Robert #1 (34-087-2-0234-00-00), located approximately 3,000 feet to the North, was drilled 

1977 to depth of 3,440 and produced from the Clinton.  

 

Formation data for the Crawford, Robert #1 (34-087-2-0234-00-00) shows the following: 

 

Formation Top (ft) Bottom (ft) Remarks 
Shales/sand 0 575  
Sand 575 612 Salt Water 

Stray Sand 633 642 Hydrocarbon 

Maxton 648 675 Water 

Berea 1,319 1,344 Water 

Ohio Shale 1,344 2,340  

Big Lime 2,340 3,002  

Clinton 3,262 3,285 Gas 

Clinton 3,285 3,383  

Queenston 3,383 3,437  

Total Depth  3.437  

 

 
Casing data for the Crawford, Robert #1 (34-087-2-0234-00-00) shows the following: 

 

• 8.63-inch surface casing set to 483 feet  

• 4.5-inch production casing set at 3,427 feet 

• 1.5-inch tubing set at 3,250 feet  

 

For the purposes of this scope of work, it is assumed that Jett, William #1 was drilled to a total depth 

of 3,434 feet and originally produced from the Clinton sandstone. The well is equipped with 

approximately 560 feet of 8.63-inch surface casing, 3,400 feet of 4.5-inch production casing, and 

approximately 3,400 feet of 2.38-inch tubing.  



 

The deepest underground source of drinking water (USDW) is not mapped in this area. Based on local 

water well data, offset oil and gas well records within the reviewed area, and published groundwater 

resources information for Lawrence County the area yields less than three gallons per minute and water 

wells are typically in alternating layers of shale and sandstone of depths less than 125 feet. Water wells 

yield less than 15 gpm on average. Nearby water wells are between 50 and 150 feet deep. The well is 

located less than 1,000 feet from the FEMA designated 100-year floodplain of Aaron Creek.  

 

According to the Division of Mineral Resources Management, there are no mines located in the area of 

review.  

 

Scope of Work:  This project includes the mobilization and access to the site, plugging the orphan well, as 

well as regrading of disturbed areas as described. 

 

Designated Route: The contractor shall utilize Twp Rd 5 to access the site during all phases of the plugging 

operations.  

  

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials having 

jurisdiction over the roads that are intended to be utilized for this project. The Contractor shall provide 

written documentation to the Division, of all road use notifications/approvals prior to mobilizing equipment 

to the site. 

 

 

 



SCOPE OF WORK 

Lawrence 7F PROJECT 
Multiple Orphan Well Sites 

Lawrence County,  Windsor, Aid Townships 

 

 

  

PLUGGING PLAN 

 

This plugging plan is for: 

 

JETT WIILIAM R     1, 34087201780000, Lawrence, Aid 
 
For the purposes of this scope of work, it is assumed that Jett, William #1 was drilled to a total depth 

of 3,434 feet and originally produced from the Clinton sand. The well is equipped with approximately 

560 feet of 8.63-inch surface casing, 3,400 feet of 4.5-inch production casing, and approximately 3,400 

feet of 2.38-inch tubing.  

 

1) The Contractor will safely relieve any pressure that may be built up on this well prior to commencing 

plugging operations. The Contractor will give the property owners and local fire authorities a minimum 

of twenty-four (24) hour notice prior to blowing down the well.  

 

2) The Contractor shall then install an appropriately sized and lined temporary cellar around the wellhead 

to capture any fluids generated during the plugging process. 

 

3) The Contractor shall visually examine the existing casings, to evaluate their condition immediately 

below grade. If the casing is found to be severely degraded, the Contractor will remove the incompetent 

section of casing and install enough new casing, of similar diameter, to bring the top of the existing 

casing to a suitable working height. 

 

4) The Contractor shall then install an appropriate wellhead and an approved method of well control on 

the most appropriately sized casing string to insure there is control of any gas and/or fluids generated 

from the well. The Contractor shall establish and maintain well control throughout the entire 

plugging process and maintain a minimum of 200 barrels of freshwater on location for use as well 

control fluid.  

 

5) The Contractor shall remove the 2.38-inch OD tubing from the well and stage it on a bermed liner for 

further evaluation. The Contractor will provide the Division with an accurate tally of the tubing 

removed from the well. 

 

6) The Contractor will clean out the material in the well bore to its total depth (TD) 3,434, or a depth 

approved by the Division. 

 

7) All cement plugs shall be set through a working string of 1.5-inch minimum inside diameter (ID) tubing 

using an approved cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon. The well shall 

be in a static condition prior to beginning any cementing activities. In addition, circulation must be 

established, and all free crude oil shall be circulated from the wellbore prior to setting any plug. 

 

8) The Contractor will set a 450-foot hole cement plug from 3,434 feet to 2,984 feet to cover the Clinton 

sandstone and the bottom of the 4.5-inch production casing. The Contractor will wait on cement a 



minimum of eight (8) hours and then run their tools into the well to verify the depth to the top of the 

plug. If the plug has dropped or it is determined that a competent plug has not been achieved, additional 

plugs may be required at the discretion of the Division. 

 
9) The Contractor will then shoot the 4.5-inch diameter casing at the lowest free point, estimated to be at 

a depth of 2,800 feet and remove it from the wellbore. All casing removed from the well will be staged 

on a bermed liner for further evaluation. The Contractor will provide accurate measurements for casing 

retrieved from the wellbore. 

 
10) The contractor will set a 200-foot plug from 2,800 to 2,600 to isolate the severed 4.5-inch diameter 

casing. 

 

11) The Contractor will set a 200-foot cement plug from 2,600 feet to 2,400 feet to isolate the Big Lime 

formation. The Contractor will wait on cement a minimum of eight (8) hours and then run their tools 

into the well to verify the depth to the top of the plug. If the plug has dropped or it is determined that 

a competent plug has not been achieved, additional plugs may be required at the discretion of the 

Division.  

 

12) The Contractor will set a 200-foot cement plug from 1,500 feet to 1,300 feet to cover the Berea 

sandstone. The Contractor will wait on cement a minimum of eight (8) hours and then run their tools 

into the well to verify the depth to the top of the plug. If the plug has dropped or it is determined that a 

competent plug has not been achieved, additional plugs may be required at the discretion of the 

Division.  

 
13) The Contractor will set a 200-foot cement plug from 800 feet to 600 feet to cover the Cow Run 

sandstone. The Contractor will monitor the fluid level in the wellbore for a minimum of two (2) hours 

before setting the next plug.  

 
14) The Contractor will set a 200-foot cement plug from 600 feet to 400 feet to cover the bottom of the 

8.63-inch surface casing.  

 
15) The Contractor will set a cement plug from 400-feet to within forty-eight (48) inches of ground level, 

wait on cement a minimum of eight (8) hours and top of with additional cement, if necessary. Any open 

annular voids present at the surface shall be filled with cement. 

 
16) No sooner than three (3) business days after placing the uppermost plug, the Division will inspect the 

well at surface to determine if any additional plugging work shall be required at that time. If additional 

work is not needed the Contractor shall cut to a depth of 30 inches below the surface and the Contractor 

shall set the plugged well identification as outlined in the General Specifications and Ohio 

Administrative Code 1501-9-11-10. 

 

 

 

 

 



SCOPE OF WORK 

Lawrence 7F PROJECT 
Multiple Orphan Well Sites 

Lawrence County,  Windsor, Aid Townships 

WELL DESCRIPTION 

This Well Description is for: 

No Name, 34087602200000, Lawrence County, Windsor Township 

Background: No Name #1 is located on a 65.76-acre parcel (#32-038-1100.000) owned by Kimberly 
Carrico. The address is 3949 St Rt 378, Willow Wodd, OH 45696.  

Division inspection found the well 20 feet from Symmes Creek with open 7-inch production casing and 

highly corroded 2.38-inch tubing. Brine is leaking from the open casing into Symmes Creek.   

Adequate casing records or formation data is not availble for the No Name #1, (34-0876-0220-00-00); 

however, and offset well the Bame, WH #3 (34-087-6-0218-00-00), located approximately 1,100 feet to 

the North and drilled in 1914 to depth of 686 and was completed open hole and produced from multiple 

sandstone strata.  

Formation data for the Bame, WH #3 (34-087-6-0218-00-00) shows the following: 

Formation Top (ft) Bottom (ft) Remarks 
Drive pipe 71 

Shales & Sandstones 71 415 

Sandstone 415 425 

Shale & Sandstone 425 440 Well cased at 420 feet, water also 

at 485 feet 

Shale 440 485 

Shale & Sandstone 485 610 

Nagel sand 610 640 *A show of oil in Nagel sand at

615

Oil sand 683 686 *A show of oil in lower sand at

686 feet

Total Depth 686 

Casing data for the Bame WH #3 (34-087-6-0218-00-00) shows the following: 

• Unknown diameter drive pipe at 71 feet

• Unknown diameter casing set at 420 feet

For the purposes of this scope of work, it is assumed that No Name #1 was drilled to a total depth of 

680 feet and originally produced from the Cow Run sand. The well is equipped with approximately 

420 feet of 7-inch production casing and approximately 650 feet of 2.38-inch tubing on a packer.   



 

The deepest underground source of drinking water (USDW) is not mapped in this area. Based on local 

water well data, offset oil and gas well records within the reviewed area, and published groundwater 

resources information for Lawrence County the area yields less than three gallons per minute and water 

wells are typically in alternating layers of shale and sandstone of depths less than 125 feet. Water wells 

yield less than 15 gpm on average. Nearby water wells are between 38 and 275 feet deep. The well is located 

in the FEMA designated 100-year floodplain of Symmes Creek.  

 

According to the Division of Mineral Resources Management, there are no mines located in the area of 

review.  

 

Scope of Work:  This project includes the mobilization and access to the site, plugging the orphan well, as 

well as regrading of disturbed areas as described. 

 

Designated Route: The contractor shall utilize OH-378 to access the site during all phases of the plugging 

operations.  

  

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials having 

jurisdiction over the roads that are intended to be utilized for this project. The Contractor shall provide 

written documentation to the Division, of all road use notifications/approvals prior to mobilizing equipment 

to the site. 

 

 

 



SCOPE OF WORK 

Lawrence 7F PROJECT 
Multiple Orphan Well Sites 

Lawrence County,  Windsor, Aid Townships 

PLUGGING PLAN 

This plugging plan is for: 

No Name, 34087602200000, Lawrence, Windsor 

For the purposes of this scope of work, it is assumed that No Name #1 was drilled to a total depth of 

680 feet and originally produced from the Cow Run sand. The well is equipped with approximately 

420 feet of 7-inch production casing and approximately 650 feet of 2.38-inch tubing on a packer.   

1) The Contractor will safely relieve any pressure that may be built up on this well prior to commencing

plugging operations. The Contractor will give the property owners and local fire authorities a minimum

of twenty-four (24) hour notice prior to blowing down the well.

2) The Contractor shall then install an appropriately sized and lined temporary cellar around the wellhead

to capture any fluids generated during the plugging process.

3) The Contractor will remove any rods and stage them on a bermed liner for further evaluation. The

Contractor shall provide an accurate measurement of the amount retrieved from the wellbore.

4) The Contractor shall visually examine the existing casings, to evaluate their condition immediately

below grade. If the casing is found to be severely degraded, the Contractor will remove the incompetent

section of casing and install enough new casing, of similar diameter, to bring the top of the existing

casing to a suitable working height.

5) The Contractor shall then install an appropriate wellhead and an approved method of well control on

the most appropriately sized casing string to insure there is control of any gas and/or fluids generated

from the well. The Contractor shall establish and maintain well control throughout the entire

plugging process and maintain a minimum of 100 barrels of freshwater on location for use as well

control fluid. 

6) The Contractor will run their tools into the well to ensure it is clear verify the total depth (TD) of the

well, which is estimated to be 680 feet in the Cow Run Sandstone.

7) Once total depth has been reached and the well is static, the Contractor shall load the 2.38-inch diameter

tubing with fresh water and run CCL and Bond logs to to determine the depth and placement of the

packer and the bond behind the 2.38-inch diameter tubing.

8) The Contractor will set a cement bottom plug from TD up to the packer, to cover the open hole section

of the well through a working string of one (1) inch inside diameter (ID) tubing using an approved

cement mixed at a lighter weight (14.5-15.0 pounds per gallon) to accommodate the narrow

tubing annulus. Due to the narrow tubing annulus, the Contractor shall not run lost circulation

material (LCM) prior to setting this cement plug. Circulation must be achieved, and all free crude



oil shall be circulated from the wellbore with fresh water prior to setting any plug. The Contractor will 

wait on cement a minimum of eight (8) hours and then run their tools into the well to verify the depth 

to the top of the plug. If the plug has dropped or it is determined that a competent plug has not been 

achieved, additional plugs may be required at the discretion of the Division. 

 

9) The Contractor will shoot the 2.38-inch tubing at the lowest free point, remove it from the well, and 

place it on a bermed liner for further evaluation. The Contractor will provide the Division with an 

accurate tally of the amount of tubing removed from the well. 

 

10) All remaining cement plugs shall be set through a working string of 1.5-inch minimum inside diameter 

(ID) tubing using an approved cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon. 

The well shall be in a static condition prior to beginning any cementing activities. In addition, 

circulation must be established, and all free crude oil shall be circulated from the wellbore prior to 

setting any plug. 

 

11) The Contractor will plug from the parted tubing up to 280 feet to isolate the parted tubing and cover 

the bottom of the 7-inch casing. The Contractor will wait on cement a minimum of eight (8) hours and 

then run their tools into the well to verify the depth to the top of the plug. If the plug has dropped or it 

is determined that a competent plug has not been achieved, additional plugs may be required at the 

discretion of the Division. 

12) The Contractor will set a cement plug from 280-feet to within thirty (30) inches of ground level, wait 

on cement a minimum of eight (8) hours and top of with additional cement if necessary. Any open 

annular voids present at the surface shall be filled with cement. 

 

13) No sooner than three (3) business days after placing the uppermost plug, the Division will inspect the 

well at surface to determine if any additional plugging work shall be required at that time. If additional 

work is not needed the Contractor shall cut to a depth of 30 inches below the surface and the Contractor 

shall set the plugged well identification as outlined in the General Specifications and Ohio 

Administrative Code 1501-9-11-10. 

 

 

 

 

 



SCOPE OF WORK 

Lawrence 7F PROJECT 
Multiple Orphan Well Sites 

Lawrence County,  Windsor, Aid Townships 

 
 

WELL DESCRIPTION 

 

This Well Description is for: 

 

Donald Mootz     3, 34087602540000, Lawrence County, Windsor Township 

 

Background: Mootz, Don #3 is located on a 72.72-acre parcel (#32-032-1800.000) owned by Mootz, 
Scott and Reinhardt, Jennifer. The address is 140 Pvt Dr 7377, Kitts Hill, OH 45645.  

 

Division inspection found the well with 10-inch orange peeled casing leaking gas and oil.   

 

Adequate casing records or formation data is not availble for the Mootz, Don #3, (34-087-6-0254-00-00). 

The Kite-Saunders #1 (34-087-2-0462-00-00), located approximately 1,700 feet to the northeast was drilled 

in 1991 to depth of 758 and produced from the Maxton sand. Multiple wells in the trend are listed as dry 

holes that were plugged but have no available records.  

 

Formation data for the Kite-Saunders #1 (34-087-2-0462-00-00) shows the following: 

 

Formation Top (ft) Bottom (ft) Remarks 
1st Cow Run 575 616  
Maxton sand 674 750  
Total Depth  785  

 

Casing data for the Kite-Saunders #1 (34-087-2-0462-00-00) shows the following: 

 

• 10.75-inch conductor set at 60 feet 

• 7-inch surface casing set at 265 feet 

 

For the purposes of this scope of work, it is assumed that Mootz, Don #3 was drilled to a total depth 

of approximately 785 feet to the Maxton sand. The well is equipped with approximately 60 feet of 10-

inch conductor casing.  

 

The deepest underground source of drinking water (USDW) is not mapped in this area. Based on local 

water well data, offset oil and gas well records within the reviewed area, and published groundwater 

resources information for Lawrence County the area yields less than three gallons per minute and water 

wells are typically in alternating layers of shale and sandstone of depths less than 125 feet. Water wells 

yield less than 15 gpm on average. Nearby water wells are between 50 and 150 feet deep. The well is 

located less than 1,000 feet from the FEMA designated 100-year floodplain of Symmes Creek.  

 

According to the Division of Mineral Resources Management, there are no mines located in the area of 

review.  

 



Scope of Work:  This project includes the mobilization and access to the site, plugging the orphan well, as 

well as regrading of disturbed areas as described. 

 

Designated Route: The contractor shall utilize Twp Rd 114 to access the site during all phases of the 

plugging operations.  

  

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials having 

jurisdiction over the roads that are intended to be utilized for this project. The Contractor shall provide 

written documentation to the Division, of all road use notifications/approvals prior to mobilizing equipment 

to the site. 

 

 



SCOPE OF WORK 

Lawrence 7F PROJECT 
Multiple Orphan Well Sites 

Lawrence County,  Windsor, Aid Townships 

 

 

  

PLUGGING PLAN 

 

This plugging plan is for: 

 

Donald Mootz     3, 34087602540000, Lawrence, Windsor 
 
For the purposes of this scope of work, it is assumed that Mootz, Don #1 & #3 were drilled to a total 

depth of approximately 785 feet to the Maxton sand. The wells are equipped with approximately 60 

feet of 10-inch conductor casing.  

 

1) The Contractor will safely relieve any pressure that may be built up on this well prior to commencing 

plugging operations. The Contractor will give the property owners and local fire authorities a minimum 

of twenty-four (24) hour notice prior to blowing down the well.  

 

2) The Contractor shall then install an appropriately sized and lined temporary cellar around the wellhead 

to capture any fluids generated during the plugging process. 

 

3) The Contractor shall visually examine the existing casings, to evaluate their condition immediately 

below grade. If the casing is found to be severely degraded, the Contractor will remove the incompetent 

section of casing and install enough new casing, of similar diameter, to bring the top of the existing 

casing to a suitable working height. 

 

4) The Contractor shall then install an appropriate wellhead and an approved method of well control on 

the most appropriately sized casing string to insure there is control of any gas and/or fluids generated 

from the well. The Contractor shall establish and maintain well control throughout the entire 

plugging process and maintain a minimum of 100 barrels of freshwater on location for use as well 

control fluid. 

 

5) The Contractor shall clean out the material in the well bore to a depth of 300 feet. The Contractor will 

then run 7-inch OD surface casing to 290 feet, or a depth approved by the Division. The casing will be 

equipped with a float shoe on the bottom joint. The Contractor will then cement the annulus of this 

casing to surface using an approved cement, mixed at 15.6 pounds per gallon. The Contractor shall wait 

on the cement for a minimum of eight (8) hours; after which the Contractor will run their tools into the 

annulus to verify the depth to the top of the cement. 

 

6) The Contractor shall then drill out the cement left inside the surface casing and clean out the remaining 

wellbore to its total depth of 785 feet or a depth approved by the division. 

 

7) All cement plugs shall be set through a working string of 1.5-inch minimum inside diameter (ID) tubing 

using an approved cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon. The well shall 

be in a static condition prior to beginning any cementing activities. In addition, circulation must be 

established, and all free crude oil shall be circulated from the wellbore prior to setting any plug. 

 



8) The Contractor will set a 385-foot bottom hole cement plug from 785 feet to 400 feet, wait on cement 

a minimum of eight (8) hours and top of with additional cement if necessary. 

 

9) The Contractor will set a 350-foot plug from 400 to 150 feet to cover the bottom of the 7-inch casing 

cement plug from 400 feet to 150 feet to cover the bottom of the surface casing. The Contractor will 

wait on cement a minimum of eight (8) hours and then run their tools into the well to verify the depth 

to the top of the plug. If the plug has dropped or it is determined that a competent plug has not been 

achieved, additional plugs may be required at the discretion of the Division.  

 

10) The Contractor will set a cement plug from 150-feet to within thirty (30) inches of ground level, wait 

on cement a minimum of eight (8) hours and top of with additional cement if necessary. Any open 

annular voids present at the surface shall be filled with cement. 

 

11) No sooner than three (3) business days after placing the uppermost plug, the Division will inspect the 

well at surface to determine if any additional plugging work shall be required at that time. If additional 

work is not needed the Contractor shall cut to a depth of 30 inches below the surface and the Contractor 

shall set the plugged well identification as outlined in the General Specifications and Ohio 

Administrative Code 1501-9-11-10. 

 

 

 

 

 



SCOPE OF WORK 

Lawrence 7F PROJECT 
Multiple Orphan Well Sites 

Lawrence County,  Windsor, Aid Townships 

 
 

WELL DESCRIPTION 

 

This Well Description is for: 

 

Donald Mootz     1, 34087603010000, Lawrence County, Windsor Township 

 

Background: Mootz, Don #1 is located on a 72.72-acre parcel (#32-032-1800.000) owned by Mootz, 
Scott and Reinhardt, Jennifer. The address is 140 Pvt Dr 7377, Kitts Hill, OH 45645.  

 

Division inspection found the well with 10-inch orange peeled casing leaking gas and oil.   

 

Adequate casing records or formation data is not available for the Mootz, Don #1, (34-087-6-0301-00-00). 

The Kite-Saunders #1 (34-087-2-0462-00-00), located approximately 1,250 feet to the Northeast, was 

drilled 1991 to depth of 758 and produced from the Maxton sand. Multiple wells in the trend are listed as 

dry holes that were plugged but have no available records.  

 

Formation data for the Kite-Saunders #1 (34-087-2-0462-00-00) shows the following: 

 

Formation Top (ft) Bottom (ft) Remarks 
1st Cow Run 575 616  
Maxton sand 674 750  
Total Depth  785  

 
Casing data for the Kite-Saunders #1 (34-087-2-0462-00-00) shows the following: 

 

• 10.75-inch conductor set at 60 feet 

• 7-inch surface casing set at 265 feet 
 

For the purposes of this scope of work, it is assumed that Mootz, Don #1 was drilled to a total depth 

of approximately 785 feet to the Maxton sand. The well is equipped with approximately 60 feet of 10-

inch conductor casing.  

 

The deepest underground source of drinking water (USDW) is not mapped in this area. Based on local 

water well data, offset oil and gas well records within the reviewed area, and published groundwater 

resources information for Lawrence County the area yields less than three gallons per minute and water 

wells are typically in alternating layers of shale and sandstone of depths less than 125 feet. Water wells 

yield less than 15 gpm on average. Nearby water wells are between 50 and 150 feet deep. The well is 

located less than 1,000 feet from the FEMA designated 100-year floodplain of Symmes Creek.  

 

According to the Division of Mineral Resources Management, there are no mines located in the area of 

review.  

 



Scope of Work:  This project includes the mobilization and access to the site, plugging the orphan well, as 

well as regrading of disturbed areas as described. 

 

Designated Route: The contractor shall utilize Twp Rd 114 to access the site during all phases of the 

plugging operations.  

  

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials having 

jurisdiction over the roads that are intended to be utilized for this project. The Contractor shall provide 

written documentation to the Division, of all road use notifications/approvals prior to mobilizing equipment 

to the site. 

 

 



SCOPE OF WORK 

Lawrence 7F PROJECT 
Multiple Orphan Well Sites 

Lawrence County,  Windsor, Aid Townships 

 

 

  

PLUGGING PLAN 

 

This plugging plan is for: 

 

Donald Mootz     1, 34087603010000, Lawrence, Windsor 
 
For the purposes of this scope of work, it is assumed that Mootz, Don #1 & #3 were drilled to a total 

depth of approximately 785 feet to the Maxton sand. The wells are equipped with approximately 60 

feet of 10-inch conductor casing.  

 

1) The Contractor will safely relieve any pressure that may be built up on this well prior to commencing 

plugging operations. The Contractor will give the property owners and local fire authorities a minimum 

of twenty-four (24) hour notice prior to blowing down the well.  

 

2) The Contractor shall then install an appropriately sized and lined temporary cellar around the wellhead 

to capture any fluids generated during the plugging process. 

 

3) The Contractor shall visually examine the existing casings, to evaluate their condition immediately 

below grade. If the casing is found to be severely degraded, the Contractor will remove the incompetent 

section of casing and install enough new casing, of similar diameter, to bring the top of the existing 

casing to a suitable working height. 

 

4) The Contractor shall then install an appropriate wellhead and an approved method of well control on 

the most appropriately sized casing string to insure there is control of any gas and/or fluids generated 

from the well. The Contractor shall establish and maintain well control throughout the entire 

plugging process and maintain a minimum of 100 barrels of freshwater on location for use as well 

control fluid. 

 

5) The Contractor shall clean out the material in the well bore to a depth of 300 feet. The Contractor will 

then run 7-inch OD surface casing to 290 feet, or a depth approved by the Division. The casing will be 

equipped with a float shoe on the bottom joint. The Contractor will then cement the annulus of this 

casing to surface using an approved cement, mixed at 15.6 pounds per gallon. The Contractor shall wait 

on the cement for a minimum of eight (8) hours; after which the Contractor will run their tools into the 

annulus to verify the depth to the top of the cement. 

 

6) The Contractor shall then drill out the cement left inside the surface casing and clean out the remaining 

wellbore to its total depth of 785 feet or a depth approved by the division. 

 

7) All cement plugs shall be set through a working string of 1.5-inch minimum inside diameter (ID) tubing 

using an approved cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon. The well shall 

be in a static condition prior to beginning any cementing activities. In addition, circulation must be 

established, and all free crude oil shall be circulated from the wellbore prior to setting any plug. 

 



8) The Contractor will set a 385-foot bottom hole cement plug from 785 feet to 400 feet, wait on cement 

a minimum of eight (8) hours and top of with additional cement if necessary. 

 

9) The Contractor will set a 350-foot plug from 400 to 150 feet to cover the bottom of the 7-inch casing 

cement plug from 400 feet to 150 feet to cover the bottom of the surface casing. The Contractor will 

wait on cement a minimum of eight (8) hours and then run their tools into the well to verify the depth 

to the top of the plug. If the plug has dropped or it is determined that a competent plug has not been 

achieved, additional plugs may be required at the discretion of the Division.  

 

10) The Contractor will set a cement plug from 150-feet to within thirty (30) inches of ground level, wait 

on cement a minimum of eight (8) hours and top of with additional cement if necessary. Any open 

annular voids present at the surface shall be filled with cement. 

 

11) No sooner than three (3) business days after placing the uppermost plug, the Division will inspect the 

well at surface to determine if any additional plugging work shall be required at that time. If additional 

work is not needed the Contractor shall cut to a depth of 30 inches below the surface and the Contractor 

shall set the plugged well identification as outlined in the General Specifications and Ohio 

Administrative Code 1501-9-11-10. 

 

 

 



SCOPE OF WORK 
LAWRENCE #7F PROJECT 

Multiple Orphan Well Site 
Lawrence County, Multiple Township 

  
 

DETAILED SPECIFICATIONS 
 
The Contractor is reminded to review the Scope of Work documents carefully.  Coordination, permission, 
or direction of the Division may be required for use of individual Detailed Specification line items.  The 
Division shall only pay for quantities of items that are correctly installed and completed in accordance with 
the Detailed Specifications and Drawing Plan Set.  The Division shall not guarantee payment of any work 
completed without or prior to following the conditions described herein of each line item. 
 
MOBILIZATION 
 
A. Description:   This work shall consist of the development of access and the mobilization of the 

Contractor's forces and equipment necessary for performing the required work under the Scope of 
Work for the well site.  

  
 This item shall include the transportation of personnel, equipment, and supplies to and from each 

site as well as the maintenance of all onsite access roads. 
 
 As part of this line item, the Contractor shall also include any maintenance of traffic required within 

the road right-of-way per Part 7 of the General Specifications. 
 
 Also, the Contractor shall be responsible for cleaning mud and dirt associated with construction 

from all roadway surfaces (public and private) as per Part 7.1 of the General Specification for the 
duration of the Project and as directed by the Division. 

 
B. Execution:   No additional compensation shall be made to the Contractor for remobilization after 

his equipment has been removed from the site.  If applicable, this shall include remobilization of 
equipment if removed due to winterization of the project. 
 
Any damage to the road, drives, and/or culverts caused by the mobilization shall be repaired by the 
Contractor at the Contractor’s expense.  All repairs shall be done equal to or better to that which 
existed prior to construction activities. 
 
Crop/Vegetation removal shall be considered incidental to “Mobilization” 

 
C. Measurement:   Measurement for payment will be considered and measured as a unit satisfactorily 

completed and accepted by the Division. Mobilization of equipment between wells shall be 
considered incidental to this line item for wells using a common entrance. 

 
 If any portion of the item is non-performed to the satisfaction of the Division (i.e., the mud 

and dirt are not cleaned from the roadway, the proper signage is not used as detailed) this is 
considered unsatisfactory and shall be cause for the rejection of payment of this item. 

 
D. Payment: The cost of this work shall be included in the lump sum price for "Mobilization." 
 
 



CLEARING & GRUBBING 
 
A. Description:  This item covers the removal of the vegetation within the limits shown on the Drawing 

Plan Set to provide adequate space to maneuver equipment to complete the proposed work at each 
well.   

 
B. Execution:  The Contractor shall only clear enough of the site within the limits shown on the 

Drawing Plan Set to provide adequate space to maneuver equipment to complete the proposed 
work.  The Division shall exercise control over clearing and shall designate all trees, plants, shrubs, 
abandoned material, trash, etc., to be removed or to remain. This work shall also include the 
preservation from injury or defacement of all trees designated to remain.   

  
 If the Contractor clears and/or grubs beyond the construction work limits, whether knowingly or 

accidentally, the Contractor shall replant and/or otherwise restore all areas outside of the limits to a 
condition equal to or better than what existed prior to beginning work. This shall be no at no additional 
expense to the Division.  

  
 All tree disturbance (trimming and/or removal) activities shall be coordinated with the 

Division as these trees may provide suitable roosting, foraging, or traveling habitat for Threatened 
& Endangered species. To prevent adverse impacts to Threatened & Endangered species, clearing 
of trees with a DBH (Diameter at Breast Height) greater than 3inches, shall not take place between 
April 1st and September 30th.  

 
 All removed vegetation shall be placed in a stable manner.  Brush and debris shall be stacked to 

the down slope side of the work, outside of the work limits.  The Division shall make the final 
determination as to the stability and location of the constructed piles. The log pile(s) shall not 
exceed four (4) feet in height or eight (8) feet in width, and thirty (30) feet in length.  The Contractor 
shall be responsible for the repair/reconstruction of the piles, at the discretion of the Division, up 
to the final acceptance of the project. 

  
 As directed by the Division, Stumps shall be cut off flush with the existing ground surface prior to 

placement of material or grubbed, and holes graded to assure positive drainage.  Approved resoil 
shall be used if the area can’t be properly graded. 

 
 All logs and stumps not suitable for stacking shall be hauled off site. Proper disposal is the 

Contractor’s responsibility. If necessary, logs/vegetation shall be hauled to an authorized OEPA 
landfill.   

 
 Burning of debris materials shall not be permitted on-site. 
 
C. Measurement:   Measurement for payment will be considered and measured as a unit satisfactorily 

completed and accepted by the Division. This measurement shall be for the entire project as one 
unit.   

 
D. Payment:  Payment shall be made at the contract lump sum price per "Clearing & Grubbing." 
 
 
EARTHWORK 
 
A. Description:  This work consists of all work required to excavate, transport, and redeposit material 

to the lines and grades in the areas indicated on the Drawing Plan Set.  This line item shall include, 
but not be limited to, the excavation for development of access, work areas channels, drainage 



ditches, culverts, test pits, blending excess materials, general grading for sediment controls and 
final grading.  

 
B. Definitions: 

 
General Soils:  Considered to be an unclassified soils unit.  It is anticipated that the majority of the 
material to be removed will consist of a mixture of loose, unconsolidated soil, vegetative debris, 
and rock. Also, large seams of shale and/or boulders not designated for rock excavation may exist 
within the proposed excavation areas. 

 
Rock:  Rock shall be defined as material that cannot be removed by normal excavation methods 
and must be removed by means such as blasting, ripping, hoe ram or other methods used in the 
construction industry that are generally accepted practices. 

 
C. Execution: 

 
1. General: 

 
Perform the required clearing and grubbing before starting the earthwork operations.  
Coordinate the amount of and limit the areas of the project that are cleared and grubbed with 
the quantity of erosion controls that are placed according to the Drawing Plan set and/or as 
advised by the Division. 

 
Profiles, cross sections, and grading plans provided on the Drawing Plan Set are only 
approximate and are to be used as a guide during construction.  Fixed elevations shall not be 
held to; however, the grades shall not be steeper than three to one (3:1) or those shown on the 
Drawing Plan Set or no less than one percent (1%) grade unless approved by the Division. 

 
At the end of each day’s work and throughout the earthwork operations, the work areas shall 
be graded to drain, and be compacted or re-compacted to a uniformed cross-section.  All ruts 
and low spots that could potentially hold water shall be removed. 

 
Positive drainage shall be provided (greater than one percent (1%) grade) for all areas during 
and after construction unless approved by the Division.  No water shall be impounded during 
or after construction. 

 
Areas not designated for sheet runoff shall be graded to drain into existing or proposed swale 
areas.  This shall include the use of diversion swales and other measures to direct runoff into 
storm-water collection features.  The Division must approve all additional drainage swales and 
ditches prior to revegetation. 

 
Slope erosion shall be repaired up to the final acceptance of the project.  

 
All areas that settle below final plan elevation or impound water before completion of the 
Project shall be filled in, regraded, and reseeded. 

 
If earthwork operations encounter any abnormal material such as, but not limited to, drums, 
tanks, or stained earth or any unusual odors during operations, temporally discontinue the work 
in this area, leave the equipment in place, cordon off the area, and notify the Division.  

 
a. Follow the requirements of the Ohio EPA when handling any contaminated material. 
 



b. Excavate the contaminated soils to a depth to be determined by the Division.  Material 
hauled away under the item shall be paid separately and is not to be included in this 
item. 

 
 If damage occurs to the project site caused by improper excavation or embankment (fill) methods, 

the Division shall not pay for removing breakages beyond the limits of the planned finished work. 
 

If the damage was caused by the lack of implementing erosion controls, the Division will not 
pay for reshaping shoulders, slopes and ditches damaged by erosion during construction. 

 
With the approval of the Division either bury or break up existing boulders, not designated for 
rock excavation, lying within the reclamation area.  A boulder shall be defined as any stone 
larger than 24-inches in diameter. The Contractor shall place the boulders in a stable manner 
so it will not move or cause future harm. 

 
2. Excavation (Cut): 
   
 All “cut” areas shall be reclaimed to original contour upon completion of the project per line 

item “Approved Resoil”. 
 
 Utilize material removal techniques that are generally considered conducive to retaining stability.  

This includes, but is not limited to, working slopes from the top to the bottom in a manner as to 
preclude undermining and maintain the work areas in a fashion that will not induce instability. 

 
 All excess cut material shall be stockpiled and “tracked in” in the locations shown on the 

Drawing Plan Set.  All cut shall be stockpiled on site and saved for use as designated by the 
Division 

 
3. Approved Resoil: 
 
 Any encountered resoil shall be stockpiled on site and saved for use as designated by the Division.   
 
 Approved Resoil shall not be buried or used for general embankment. 
 
4. Exploratory Excavation (Test Pits):   
    
 This shall consist of exploratory excavation to determine subsurface features and materials.  The 

location, type, and size of the excavation shall be as directed by the Division. 
 

Excess material, which is unsuitable for backfill, shall be disposed of on site as directed by the 
Division. 

 
5. Embankment (Fill):  
 

General Embankment (Fill) material shall be placed in uniform lifts not exceeding eighteen (18) 
inches in thickness and tracked-in using on-site excavation equipment not less than four (4) passes 
per lift. 

 
The Division shall be notified a minimum of three (3) business days prior to commencement of 
embankment construction. The Contractor shall receive approval of the prepared sub grade prior 
to placing any embankment or fill. 

 



All areas of embankment shall be keyed into the existing ground.  Placement of embankment shall 
only be made on scarified, moist surfaces.  No embankment shall be placed on frozen soil, unstable 
soil, or soil where water is ponded. 

 
No areas of the embankment shall be more than three (3) feet higher or lower than any other 
adjacent embankment areas during placement. 

 
Rocks larger than six (6) inch diameter shall not be concentrated in any areas of the fill. 

 
If precipitation saturates the embankment construction area, the Contractor shall stay off the 
embankment construction area until the embankment dries or stabilizes.  Embankment 
construction may be expedited by removing the saturated embankment or drying the embankment 
by scarifying, plowing, disking, and re-compacting the embankment. 

 
No side dumping of material on slopes shall be permitted.  Dumped material in piles or windrows 
shall be moved and spread into uniformed lifts as described in these specifications or as detailed 
on the Drawing Plan Set. 

 
Successive loads of material shall be dumped to the best distribution.  The distribution throughout 
the areas of fill shall be such that the fill will be free from voids, pockets, and bridging of materials. 

 
D. Measurement: 
 

1. The approximate amount of earthwork has been listed on the drawings as a total cubic yardage 
of “cut”.  However, this figure shall only be used for estimating purposes.  There shall be no 
final measurement. 

 
2. The Division may use three-dimensional measurements where it is impractical to measure 

material by the cross-section method due to the erratic location of isolated deposits. 
 
E. Payment: Payment for this work, which includes excavation and re-depositing material to the 

grades as indicated on the Drawing Plan Set, placement, construction of swales and ditches, 
construction of temporary erosion control measures, test pits, burial, disposal of boulders, 
segregation, stockpiling of resoil material and offsite disposal shall be made at the contract lump 
sum price for "Earthwork". 

 
 
SITE SAFETY 
 
A. Description: The work will include the installation and implementation of safety procedures for the 

plugging of the orphan well as described herein.  
 
B. Definitions & Installation: It is the Contractor’s responsibility to properly maintain all of the latter 

mentioned throughout the duration of the project. Any damages shall be repaired or replaced at no 
additional cost to the Division. Site safety measures shall be removed prior to the demobilization 
of the Contractor’s workforces.  

 
 Any release of materials into or onto the ground or surface waters outside of the primary 

and/or secondary containment shall follow the Ohio One-Call System as described in 
Appendix I, “One Call”. The Ohio One-Call System shall be contacted at 1-844-OHCALL1 
within 30-minutes of becoming aware of the occurrence.  

  



1. Temporary Construction Fence & Posts:  The temporary construction fencing shall be 
composite, orange mesh with a minimum overall height of four (4) feet. Fence posts are to be 
steel five (5) feet t-posts. Fence materials shall meet the ODOT Construction and Materials 
Specifications (CMS) Item 710.11. 
 
The posts shall be driven or set in holes to a minimum depth of one (1) foot and at intervals not 
to exceed ten (10) feet. The fence shall be stretched and securely fastened to each post using 
metal or plastic ties. 
Fencing shall be placed around the entire work area. The Contractor shall work in conjunction 
with the Division for placement of the temporary fence. All fence shall be removed at the 
completion of the project.  

 
2. Air Movers (Industrial Fans): The Contractor will also be required to have onsite industrial 

fans or air movers in the event natural gas is detected and found to be settling at ground level 
and not properly dissipating from the site. 

 
3. FEMA 100-year Floodplain Requirements: These wells are located within the FEMA 100-year 

floodplain limits. In an event that the site begins to flood, the Contractor will be required to 
immediately shut in the well and remove all onsite equipment and chemicals that could 
potentially cause pollution and or contamination. To avoid potential flood conditions if the 
weather has been rainy or timing is during the spring thaw work shall not take place.  
The contractor shall work in conjunction with the division prior to mobilizing equipment 
to the project site.  Approval shall be based upon the time of year as well as projected 
weather conditions.  If any freshwater mussels are encountered during construction, all 
work must immediately stop, and the Division of Wildlife (1-800-945-3543) and U.S. 
Army Corps of Engineers (419-898-3491) must be contacted within 24 hours. 

 
4. Absorbent Boom: In addition to the requirements of Part 10 of the General Specifications, the 

Contractor shall supply and install an absorbent boom as shown on the Drawing Plan Set. The 
Contractor shall work in conjunction with the Division for the placement of the boom. The 
boom shall be in place for the entire duration of the Project and shall be flipped or replaced as 
needed in order to continually absorb any oil/hydrocarbon materials. Any pooled 
oil/hydrocarbon material shall be removed prior to removal of the boom. Absorbent booms 
shall only be required at the Mootz/No Name well sites.   

 
5.  Temporary Shut-In: The Contractor will shut-in the well each night after the plugging 

operations have ceased, unless otherwise instructed by the Division. The Contractor will 
continue this process until the plugging operations are complete and there are no further signs 
of a gas release.  

 
6. Power/Utility Lines Safety:  

Utility lines cross over the access route which will require warning signs to insure awareness. 
7. Fall Protection System: The Contractor shall install a fall protection system in accordance with 

OSHA section 1910.29. The system shall be attached to the side of the timber mat work area 
of the Donald Mootz #3 to the satisfaction of the Division. All labor and material costs 
associated with performing this work shall be incidental to site safety.  

 
8. Emergency Response Plan: The Contractor will assemble an Emergency Response Plan (ERP) 

with all contact information, emergency preventative measures, and for any well-related issues 
that may occur. ERPs shall be submitted to the Division via email to 
DOGRM.EMNOTIFY@dnr.ohio.gov  for approval prior to beginning work.  

 



The Contractor will be responsible for maintaining this ERP on site during the plugging 
operations. Ingress/Egress for evacuation and/or public safety will be discussed in the safety 
meeting to be held on location by the Contractor with local responders and Division personnel. 
These routes will be listed in the ERP. The Division will review with the Contractor prior to 
the start of plugging operations. 

 
Well Name  Safety Measures Required 
Donald Mootz #1, #3 & No 
Name  FEMA 100-year Floodplain Requirements; Absorbent Boom 

 
C. Measurement:  Measurement for payment will be considered and measured as a unit satisfactorily 

completed and accepted by the Division. 
 
D. Payment: Payment for this work, including labor, installation, materials and removal shall be made 

at the lump sum price for "Site Safety." 
 
 
ROAD MATS 
 
A. Description:   This item shall consist of the transportation, delivery, installation, and removal of 

road mats as described. The placement of road mats within the limits of construction shall be at the 
discretion of the Division. This item shall be utilized to protect the existing utilities, driveways, 
roadway, curbs, sidewalks, and lawn space that will be traversed within the construction work 
limits.   

 
B. Material:   Road matting shall be non-permeable, composite mats. Non-permeable, composite mats 

shall be a minimum of four (4) inches thick with a minimum surface dimension of seven (7) feet 
wide and thirteen (13) feet long. Non-permeable, composite mats and associated components (i.e. 
ramps, berms, and fittings) shall be installed per the manufacturer’s recommendations.  

 
 All materials delivered to the site must be in a shape to be able to cover the area properly and 

still have the strength and integrity to complete the required work.  The Division may reject 
any mats determined to be damaged beyond useful life or remove square footage as measured 
from each individual mat.   

 
C. Execution:   Mats shall be kept clean throughout the project. If it is determined by the Division, the 

mats do not meet this requirement the Contractor shall have any sediment or mud removed 
immediately. 

 
D. Measurement:   Measurement for payment for the road mats shall be made by actual field 

measurements of quantities satisfactorily installed at the site. Each road mat shall be measured for 
a square foot installed.  

 
 Road mats shall be utilized for the duration required to plug the well at each site.  Only one 

measurement and payment shall be made for “Road Mats” upon completion of the well site.   
 
E. Payment:   The cost of this work shall be included in the unit price per square foot for "Road 

Mats." 
 
 
 
 



TIMBER MATS 
 
A. Description:   This item shall consist of the transportation, delivery, installation, and removal of 

road mats as described. The placement of road mats within the limits of construction shall be at the 
discretion of the Division and/or as shown on the Drawing Plan Set in order to enhance the subgrade 
conditions and/or for overtop utility crossings.  

 
B. Material:   Timber matting shall be composed of dense hardwood, shall be a minimum of six (6) 

inches thick, four (4) feet wide, and sixteen (16) feet long, and shall have a minimum of 1-1/4-inch 
diameter lift bolts installed at each end and through the width of the mat.  The size required will 
vary depending on the use, see details on the drawing plan sets for variations on these sizes.  The 
size required will vary depending on the use (airbridge), see details on the Drawing Plan Set 
for variations on these sizes. 

 
 All materials delivered to the site must be in a shape to be able to cover the area properly and 

still have the strength and integrity to complete the required work.  The Division may reject 
any mats determined to be damaged beyond useful life.  The following grade descriptions for 
used mats shall be used by the Division to determine if the materials are acceptable. 

 
1. GRADE A - Visually, Grade A mats look like new mats. The timbers are still square and in 

excellent condition and all the mat bolts are in place and fully intact. Mats must have all bolts 
and timbers fully intact. Mats are less than 9 months old. Very minimal wear, no chunks out of 
timbers missing. 

 
2. GRADE B - Essentially, Grade B mats are less pretty versions of Grade A mats. They have no 

structural faults; they just look a bit worn. Edges of timbers are still square, and timbers are 
also sound and free of rot. If one or two of the bolts are bent, they qualify as Grade B mats. 
These mats might also be stained, but the discoloration is not enough to affect the durability of 
the mat. Typically, 10-18 months of age/usage makes the mat fall into a B grade.  (All mats 
used to bridge over anything shall be Grade B or better and shall be as detailed on the 
Drawing Plan Set.) 

 
3. GRADE C - Grade C mats are not quite up to the challenges that Grade A and B mats can 

handle, but they still have life left in them. Grade C Mats can have a missing or pulled rod on 
one end of the mat. The mat still has structural integrity inside 2’ from each end though. 
Timbers may be broken within 2’ of either end but no timbers are broken inside of the 2’ of 
each end. No hanging timbers allowed in C grade mats.  As you can imagine, these are not 
going to be the picture-perfect image of timber mats. They might be missing numerous bolts, 
incurred excessive repairs, or be slightly varied in shape. Grade C mats are less expensive, but 
they also have a shorter life expectancy.  Any mat meeting the Grade C rating shall be 
measured for square footage of acceptable usable area. 

 
C. Measurement:   Measurement for payment for the road mats shall be made by actual field 

measurements of quantities satisfactorily installed at the site. Each road mat shall be measured for 
a square foot installed.  

 
D. Payment:   The contractor should note timber mats used for work area as part of the 

abutments require unique lengths and widths.  Additional costs associated with these unique 
dimensions shall be incorporated into the unit price of this line item.  The cost of this work 
shall be included in the unit price per square foot for "Timber Mats”. 

 
 



SECONDARY CONTAINMENT 
 
A. Description: This item shall include all labor and materials required for the installation, 

maintenance, and deconstruction of the secondary containment. Onsite materials and equipment 
required to be stored within the secondary containment shall be as follows: containers that store 
liquid brine, oilfield waste, and/or fuels as well as any required pumps. In determining the method, 
design, and capacity for secondary containment, the Contractor shall address the typical failure 
mode, and the most likely quantity of brine or other oil field waste substance that would be 
discharged. 

 
B. Materials:   The Contractor shall supply catchment basins or diversion structures to intercept and 

contain discharges of brine or other oilfield waste substances during the project. Materials shall 
consist of impermeable containers or liners made of a material that is compatible with the waste 
stored or used within the containment. Containment materials shall be impervious and have 
supporting documentation of the permeability, chemical compatibility, and other applicable 
QA/QC standards, is acceptable. Use of a liner shall at a minimum be a 20-mil thickness.  
 
Materials shall be durable enough to support the weight of heavy equipment used for the plugging 
operations. Materials shall have sufficient strength and thickness to maintain the integrity of the 
container or liner. The container or liner shall be designed, constructed, and maintained so that the 
physical and chemical characteristics of the container or liner are not adversely affected by the 
waste and the container or liner is resistant to physical, chemical and other failure during 
transportation, handling, installation and use.  
 
Liner walls shall consist of metal, wood, concrete, plastic, or approved equal. Wall materials shall 
be designed, constructed, and maintained to withstand the overtopping and sliding forces of 
secondary containment filled to capacity.  
 
The Division shall determine the merit of the proposed materials compatibility, impermeability, 
integrity, and durability in determining if the material is sufficient for the project.  
 

C. Installation:  Secondary containment shall be installed prior to any drilling or liquid storage at the 
project site. Secondary containment shall provide a minimum volume equal to 50% of the 
primary storage capacity. 
 
Upon request of the Division, the Contractor shall provide calculations in tabular format of the 
containment providing both the secondary containment capacity and the on-site material storage. The 
Division can require that sections of a secondary containment be removed for inspection and 
sampling if a spill occurs during the project.  
  
Installation of the containers or liners, including seams and pipe penetrations, shall be in accordance 
with the manufacturer’s recommendations. All seams and non-seam area of the container or liner 
shall be inspected by the Division for defects, holes, and blisters. 
 
Care shall be taken when operating equipment on or near the container or liner to prevent any 
damage to the secondary containment.  If damage occurs, it shall be repaired by the Contractor at 
his/her expense prior to continuing the project. 

 
The Contractor shall retain all ownership and responsibility for the secondary containment. All 
secondary containment shall be removed from the site and retained by the Contractor at the 
conclusion of the project.  

 



D. Measurement:   Secondary containment, which includes all materials, labor, and equipment necessary 
to provide the required secondary containment, will be considered and measured as a unit 
satisfactorily completed and accepted by the Division. Secondary containment shall not be 
considered complete until all secondary containment has been removed from the site at the 
completion of the project. 

 
E. Payment:   Payment for this work shall include all material, labor, and equipment necessary to 

complete the work and be made at the lump sum price for "Secondary Containment." 
 
 
SILT FENCE 
         
A. General:  This item covers construction of the silt fences and/or straw bale dikes.  The Division 

shall designate utilization of silt fence, straw bale dikes or a combination of both at locations 
selected for placement.  

 
The placement of silt fence and straw bale dikes within the limits of construction shall be at the 
discretion of the Division. 

 
During the life of the project, the Contractor shall maintain these silt and erosion-control structures.  
Accumulated silt shall be removed when it, in the Division's opinion, may damage or reduce the 
effectiveness of the structure.  

 
B. Straw Bale Dikes 
 

1. Materials:  Straw bale dikes shall be constructed with twine-bound square straw or hay bales, 
staked to remain in place. 

 
2. Installation and Execution:  The location of the dikes shall be as directed by the Division, at 

the time of construction.  When the usefulness of the dikes has ended, they shall be removed 
and disposed.  Dikes may remain in place upon completion of the project only when permitted 
by the Division. 

 
C. Silt Fence 
 

1. Materials 
 

a. The silt fence fabric shall conform to the ODOT Item 712.09, Type C. The silt fence shall 
be installed in accordance with all manufacturers' instructions. 

 
 The fabric shall be free of any treatment that might significantly alter its physical 

properties.  During shipment and storage, the fabric shall be wrapped in a heavy-duty 
protective covering to protect it from direct sunlight, dirt, and other debris. 

 
 The manufacturer shall submit certified test data to cover each shipment of material. 
 
b. The silt fence used shall be a prefabricated silt fence with fabric already attached to posts 

or shall be assembled in the field according to the following installation guidelines. 
 

The fabric shall be a pervious sheet composed of a strong, rot-proof polymeric yard or fiber 
oriented into a stable network, which retains its relative structure during handling, 
placement, and long-term service.  It shall have excellent resistance to deterioration from 



ambient temperatures, acid, and alkaline conditions, and shall be indestructible to 
microorganisms and insects.  The material shall be resistant to deterioration by ultraviolet 
light and protected until placement as recommended by the manufacturer such that no 
deterioration occurs.  During shipment and storage, the rolls of fabric shall be protected 
against deterioration from the sun, mud, dirt, dust, and other harmful conditions at all times 
until their use. 

 
2. Installation Guidelines for Silt Fence:  Silt fence shall be installed in the following manner. 

   
a. First, a small toe-in trench shall be dug along the line where the silt fence is to be placed.  

The trench shall be a minimum of 6-inch deep and 6-inch wide.  The excavated material 
shall be placed on the front or uphill side of the trench to facilitate backfilling later. 

 
b. Next, fence posts shall be driven into the back or downstream side of the trench.  The posts 

shall be driven so that at least one-third (1/3) of the height of the post is in the ground.  
When installing a prefabricated silt fence with fabric attached to the posts, the posts shall 
be driven so that at least 6-inch of fabric shall be buried in the ground.  Most prefabricated 
silt fences have posts spaced approximately 6 feet – 8 feet apart, which is usually adequate.  
If there is a low spot where most sediment tends to collect, the prefabricated silt fences can 
be backed up with bale backup.  Posts shall be hardwood with sufficient strength to support 
a full load of deposited sediment. 

 
c. Finally, the trench shall be backfilled with the excavated material and tamped so that at 

least 6-inch of the fabric is securely toed into the ground to prevent under-mining. 
 
d. The silt fences shall be maintained throughout construction.  The Contractor shall conduct 

regular inspections and after all heavy rains.  Damaged fences must be repaired 
immediately. 

 
e. At the completion of construction and upon establishment of suitable vegetation as 

determined by the Division, all silt fence structures shall be removed.  Areas disturbed by 
the removal operation including temporary access roads shall be revegetated.  In general, 
this operation shall consist of regrading, re-fertilizing, reseeding, and mulching. 

 
D. Measurement:  Measurement for payment for the above-described work shall be made by actual 

field measurements of quantities satisfactorily installed and completed.  When using silt fence with 
bale backup the measurement shall be the length of the silt fence installed, plus the length of the 
straw bale dike installed. 

 
E. Payment for Silt Fence and Straw Bale Dikes:  Payment for this item shall be made at the unit price 

per linear foot of "Silt Fence." The Division shall only pay for quantities of items that are completed. 
 
 
No. 4 STONE 
 
A. Description: This work covers the quality, material placement and requirements as a base course 

stone for the project access as shown in the Drawing Plan Set. 
  
B. Materials:   The materials shall consist of sound and durable rock, gravel or stone of the proper 

gradation meeting ODOT specifications.  The material shall be free from cracks, seams, and other 
defects, which tend to increase deterioration from natural causes.  It shall be highly resistant to 
weathering and disintegration under freezing and thawing and wetting and drying as evidenced by 



laboratory tests and/or service records.  The Division at any time during the project may reject any 
materials, at the source or job site, not meeting the requirements of these specifications.   

 
Acceptability of material will be determined by laboratory tests, visual inspection and/or service 
records as required by the Division.  Service records will include documentation to show the 
material has performed satisfactory on similar structures. 
 

C. Installation: Upon delivery of the material to the site the Contractor shall install the material in 
place as directed by the Division. The Contractor shall not stockpile materials at the site.  
 
The Contractor shall remove the topsoil prior to installation of any access road or work area stone. 
Topsoil shall be stockpiled adjacent to the location it is removed from. At the conclusion of the 
project, all topsoil will be replaced it original location as part of the line item "Site Restoration." 
Existing drives upgraded for the purpose of this work shall be restored to a condition better 
than prior to construction. 

 
D. Measurement:   The material shall be measured for payment by the ton (2,000 pounds) for material 

acceptably placed in the work area as determined by certified scale weight tickets.   
 

All material wasted or used by the Contractor for other purposes and any material not placed in the 
work area in accordance with the requirements of the work order and these specifications and 
drawings shall be measured and not included for payment by weight.  A conversion factor of 1.5 
ton per cubic yard of No. 4 Stone shall be used if necessary.   

 
E. Payment:   Payment this work as specified above shall be made based on the unit price per ton for 

"No. 4 Stone. 
 
 
No. 57 STONE 
 
A. Description: This work covers the quality, material placement and requirements as a top course 

stone for the access drives as shown in the Drawing Plan Set. This material shall be placed within 
the current limits of the landowner’s drive. 

  
B. Materials:   The materials shall consist of sound and durable rock, gravel or stone of the proper 

gradation meeting ODOT specifications.  The material shall be free from cracks, seams, and other 
defects, which tend to increase deterioration from natural causes.  It shall be highly resistant to 
weathering and disintegration under freezing and thawing and wetting and drying as evidenced by 
laboratory tests and/or service records.  The Division at any time during the project may reject any 
materials, at the source or job site, not meeting the requirements of these specifications.   

 
Acceptability of material will be determined by laboratory tests, visual inspection and/or service 
records as required by the Division.  Service records will include documentation to show the 
material has performed satisfactory on similar structures. 

 
C. Installation: Upon delivery of the material to the site the Contractor shall install the material in 

place as shown on the Drawing Plan Set.  
 
D. Measurement:   The material shall be measured for payment by the ton (2,000 pounds) for material 

acceptably placed in the work as determined by certified scale weight tickets.   
 

All material wasted or used by the Contractor for other purposes and any material not placed in the 



work in accordance with the requirements of the work order and these specifications and drawings 
shall be measured and not included for payment by weight.  A conversion factor of 1.5 ton per 
cubic yard of No. 57 Stone shall be used if necessary.   

 
E. Payment:   Payment for this work as specified above shall be made based on the unit price per ton 

for "No. 57 Stone." 
 
 
No. 304 AGGREGATE BASE 
 
A. Description: This work covers the quality, material placement and requirements as an aggregate for 

the project access as shown in the Drawing Plan Set. 
  
B. Materials:   The materials shall consist of sound and durable rock, gravel or stone of the proper 

gradation meeting ODOT specifications.  The material shall be free from cracks, seams, and other 
defects, which tend to increase deterioration from natural causes.  It shall be highly resistant to 
weathering and disintegration under freezing and thawing and wetting and drying as evidenced by 
laboratory tests and/or service records.  The Division at any time during the project may reject any 
materials, at the source or job site, not meeting the requirements of these specifications.   

 
Acceptability of material will be determined by laboratory tests, visual inspection and/or service 
records as required by the Division.  Service records will include documentation to show the 
material has performed satisfactory on similar structures. 
 

C. Installation: Upon delivery of the material to the site the Contractor shall install the material in 
place as shown on the Drawing Plan Set.  

 
The Contractor shall remove the topsoil prior to installation of any access road or work area stone. 
Topsoil shall be stockpiled adjacent to the location it is removed from. At the conclusion of the 
project, all topsoil will be replaced it original location as part of the line item "Site Restoration."  

 
D. Measurement:   The material shall be measured for payment by the ton (2,000 pounds) for material 

acceptably placed in the work as determined by certified scale weight tickets.   
 

All material wasted or used by the Contractor for other purposes and any material not placed in the 
work in accordance with the requirements of the work order and these specifications and drawings 
shall be measured and not included for payment by weight.  A conversion factor of 1.5 ton per 
cubic yard of No. 304 aggregate base shall be used if necessary.   

 
E. Payment:   Payment this work as specified above shall be made based on the unit price per ton for 

"No. 304 Aggregate Base." 
 
 
WELL HEAD CONTROL 
 
A. Description:  This work consists of all labor, equipment, and material necessary to establish control 

of the well. This item shall include the installation of a wellhead control device/flow diverter on 
the most appropriate well casing as described in the plugging plans.  

  
 In the event Division UPC work has been completed on the well, resulting in surface equipment 

(swages, fittings, valves, gauges, etc.) being installed, the Contractor shall coordinate with the 
inspector in returning this equipment to the Division for future use. At no point shall the Contractor 



assume ownership of any surface equipment associated with the well.    
 
B. Execution: The Contractor is responsible for installing, according to best management practices, a 

wellhead control device/flow diverter on the well casing. 
 
 The casing shall be free from any damages or defects. If required, the casing shall be cut and cleaned 

of any dirt, oils, and debris prior to welding extensions and/or installation of the diverter.  
  
 The Contractor shall supply a cellar with a cement base around the wellhead. This cellar shall 

be set around the well and extended up to working elevation, as the depressed area around the well 
head will be modified to establish workable base. This cellar shall be made of steel, concrete, or 
polyethylene pipe. The cellar shall be a minimum of 48 inches in diameter. This work shall 
include a six (6) inch minimum of Approved Cement as specified or Portland Cement in the 
cellar base with a three (3) inch minimum port near the well.  The port shall extend up to 
within three (3) inches of the well at working height and be used to monitor and contain any 
gas/oil escaping around the back side of the casing. 

 
Once a well head control device is installed, all fluids, gases and solids generated by the plugging 
process shall be diverted into a tank. This tank shall be set a minimum of twenty (20) feet from the 
well. The Contractor shall also maintain an adequate supply of freshwater at the well for possible 
well control emergencies, which shall be paid under the line item "Well Control Fluid." The 
Contractor will install a two (2) inch diameter (minimum) kill line on the well. The injection point 
for the kill line will be a minimum of twenty (20) feet from the well. 

 
No plugging operations shall begin until a satisfactory inspection of the prepared well has been 
completed by the Division. 

 
 C. Measurement: Measurement for payment shall be made by field inspection of units satisfactorily 

completed and accepted by the Division.  
 
 D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the well head control shall be made at the cost proposal lump sum price for "Well 
Head Control." 

 
 
WELL CONTROL FLUID 
 
A. Description: The work covered by this section shall consist of furnishing all labor, equipment, and 

material necessary to provide and use water as a “kill” fluid for the drilling and plugging process 
of the well. 

 
B. Requirements: The Contractor shall receive prior approval from the Division before using any onsite 

waters for the plugging process (i.e. streams, lakes, or ponds). If approved, withdrawing waters of the 
state shall not exceed 100,000 gallons per day from an individual water source.  
 
The Division will require a minimum of 100-200 barrels of freshwater well control fluid be 
maintained on the site during the plugging project.  
 
A mud pump (or equivalent) of sufficient size/capacity shall be required to be onsite at all times 
during plugging operations as means to pump well control fluid when required.  
 

C. Measurement: Measurement for payment for the above-described work shall be made by the actual 



quantity of barrels (bbls) of water used to successfully plug and/or drill the orphan as approval by 
the Division. The Division will at a minimum pay for the quantity required to be maintained on site.  
 

D. Payment: Payment for the above work shall be made at the unit price per barrel (bbls) for "Well 
Control Fluid."   

 
 
SURFACE CASING (7”) 
         
A. Description: This item covers all labor, equipment, and material required to set the surface casing 

for the plugging of the orphan well. 
 
B. Materials:  The surface casing shall be an 7-inch diameter casing conforming to a 23 pound per 

foot STC (Short Thread and Coupling) or an approved equal material specifications. The Contractor 
shall supply the proper ranges and pup joints to complete the lengths required during installation.  
 
Pipe shall be new pipe or used pipe that has been tested and drifted. The contractor shall supply 
documentation for pipe that has been tested and drifted. The Division shall approve used pipe based 
on documentation and inspection of the pipe. 
 
The casing will be equipped with a float shoe on the bottom joint. This shall be incidental to this 
line item.  

 
C. Installation and Execution:  The surface casing shall set to a depth as detailed in the Plugging Plan 

and Quantity Sheet. This quantity is for estimating purposes only. Prior to setting any surface 
casing, the Contractor shall review the plan with the Division. No surface casing shall be set without 
Division approval.   
 
Drilling shall be completed with an appropriately sized drilling bit. All surface casing shall be 
drilled with freshwater and set in place. The Division shall not be responsible for additional 
materials if an alternative method or drill bit is proposed for use. 

 
 Centralizers shall be used when setting surface casing. At minimum, both the bottom and top joint 

of the surface casing shall be equipped with centralizers. The Division reserves the right to adjust 
centralizer locations and quantities as needed. 

 
 In the event that there is not a competent bottom to pump cement, the Contractor shall be required 

to provide and install a cement basket at the discretion of the Division. This shall be considered 
incidental to this line item.    

 
D. Measurement:  Measurement for payment for the surface casing work shall be made by actual field 

measurements of quantities satisfactorily installed and completed per linear foot of surface casing 
set.  

 
E. Payment:  Payment for this item shall be made at the unit price per linear foot of "Surface Casing 

(7”)". 
 

 
WELL PREPARATION & PLUGGING 
 
A. Description:  This work consists of all labor, equipment, and material necessary to prepare the well 

for plugging and complete all required plugs. This shall include cleanout, drillout, and washover of 



the well bore to the total depth of the well based on the well description(s) and plugging plan(s), 
circulating the well bore prior to each plug, setting all required plugs, and verification of each plug 
depth. 

 
B. Execution: The Contractor shall supply all equipment needed to complete the well preparation in 

an efficient manner that will be approved by the Division. This shall include but not be limited to 
the rig, drill pipe, collars, mud pump, circulating fluid, cementing equipment, mix water, and 
associated equipment. 

 
Cable tool/spudding rigs shall not be permitted for use unless otherwise authorized by the Division 
as described under the General Conditions, Part 13 “Substitution During the Project”.  

  
 Once well head control has been established, the Contractor will cleanout, drillout and/or washover 

and then circulate the well bore prior to setting any casing or well plugs. The Contractor shall be 
responsible for having a minimum of two (2) hole volumes of fluid available for circulation.   

 
 The Contractor shall identify the diameter of the well bore below the surface casing and cleanout 

or drillout with a full-size bit to total depth. In addition to the full-sized bit, the contractor shall 
also supply a bore brush and/or casing scraper at the appropriate size to fully clean out any 
casing remaining per the plugging plan.  In any case where an obstruction is encountered and 
total depth cannot be achieved, the Contractor shall immediately notify the Division. The 
Contractor shall propose a plan to assess the nature of the obstruction that shall be approved by the 
Division. Additional work associated with removal of the obstruction shall be described and paid 
for under the Contingency Specifications and as listed on the Quantity Sheet and agreed upon by 
the Division.  

 
 The Contractor shall trip out or up into the nearest competent cased string and secure all tools at 

the end of each workday or when work shall be paused for an extended time.  Any tools left in the 
hole during such paused work time shall be at the Contractor’s own risk.  Any tools or tubing that 
are lost due to the Contractor’s failure to complete the task of tripping out during paused work 
times shall be at their own expense as well as any work required to then prepare the hole to continue 
the plugging process (this shall include but not be limited to shooting, fishing, over drilling, lost or 
damaged tools, etc.).  The tripping out of the tools during paused work times shall be incidental to 
this line item. 

 
Formations within the well bore known to be producing H2S gas will not be circulated prior 
to setting a plug.     
 
Prior to setting any plugs the Contractor shall remove all free crude oil by circulating the wellbore 
two-hole volumes or until the well is static; a minimum of ten (10) barrels of gel is required 
to be run ahead of each cement plug that may come into contact with open hole formation at 
the discretion of the Division. This work shall be considered incidental to this line item. No 
additional payment shall be made for circumstances where the Contractor does not have the 
appropriate material on location.  

 
Lost Circulation Material (LCM) may be used to aid in obtaining circulation, as approved by the 
Division. Lost Circulation Material (LCM) shall NOT be used when tubing smaller than 1.5 
inch inside diameter will be utilized.  Circulation must be established prior to conducting 
cementing procedures. Use of LCM shall be per the “Lost Circulation Material” specification 
included in the Contingency Specification. LCM shall be available at the site during the completion 
of this line item "Well Preparation & Plugging." The well shall be in a static condition prior 
to beginning any cementing activities. 



 
 The Contractor shall set all plugs as described in the Plugging Plan to the depths described with 

the materials described. This shall include setting the bottom plug, intermediate plugs, and the 
surface plug. All plugs shall be allowed to set for the periods described in the Plugging Plan. The 
Contractor shall determine with the required tools if any plug has dropped. If a plug has dropped 
or is determined to not be a competent plug, then drill out of the plug or additional staged 
plugs may be required at the discretion of the Division as a part of this line item. The Division 
reserves the right to adjust the Plugging Plan during the plugging process based on site 
conditions. 

  
C. Measurement: Measurement for payment shall be made by field inspection of units satisfactorily 

completed and accepted by the Division. 
 

E. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 
necessary for the well preparation and plugging shall be made at the lump sum price for "Well 
Preparation & Plugging."  

 
 
TUBING 
         
A. Description: This item covers all labor, equipment, and material required to supply tubing at the 

site for the purposes of placement of cement and spacers. 
 
B. Materials:  The Contractor shall supply a 1.5-inch inside diameter (ID) or larger tubing in a 

condition that will allow for the pumping of cement for the purposes of plugging the well.  
 
 For this project the Contractor shall supply up to 3434 feet of 1.5-inch ID or larger tubing to 

all the project wells.  
 
C. Installation: The Contractor will install and remove the tubing as necessary in order to complete 

the Plugging Plan. The Contractor shall maintain ownership at the conclusion of the project of all 
tubing that was brought to the site for these purposes.  

 
D. Measurement:  Measurement for payment of the above-described work shall be made by actual 

field measurements per linear foot of tubing delivered to the site.  
 
 Tubing shall be measured as one use for the duration of the project. 
 
E. Payment:  Payment for this item shall be made at the lump sum price for "Tubing." 
 
 
TUBING (1”) 
         
A. Description: This item covers all labor, equipment, and material required to supply tubing at the 

site for the purposes of placement of cement and spacers. 
 
B. Materials:  The Contractor shall supply a one (1) inch inside diameter (ID) tubing in a condition 

that will allow for the pumping of cement for the purposes of plugging the well. When using 1” 
tube the cement slurry shall be mixed between 14.5 and 15.0 pounds per gallon.  

 
 Upon analysis of excavation of the tubing and evaluation of the logging data, the Contractor 

shall supply up to 680 feet of one (1) inch ID tubing 



 
C. Installation: The Contractor will install and remove the tubing as necessary in order to complete 

the Plugging Plan. The Contractor shall maintain ownership at the conclusion of the project of all 
tubing that was brought to the site for these purposes.  

 
D. Measurement:  Measurement for payment of the above-described work shall be made by actual 

field measurements per linear foot of tubing delivered to the site.  
 
 Tubing shall be measured as one use for the duration of the project. 
 
E. Payment:  Payment for this item shall be made at the lump sum price for "Tubing (1”)." 
 
 
APPROVED CEMENT 
 
A. Description:  This item shall cover all labor, materials, and equipment necessary to plug the well 

as specified in the Plugging Plan. 
 
B. Materials:  Cement materials shall be approved prior to placement.  The cement must conform to 

the following options: 
 

a. API Class “A” 
b. API Class “L” 
c. ASTM C150 Type 1  
d. ASTM C595 Type 1L 

(Note: These are the only material options that will be approved, any other materials may 
be submitted to the Division for review but will not be approved for this project) 

 
The cement shall contain 2% Calcium Chloride, properly blended, only if directed by the Division 
in advance of placing the cement.  Coordinate with the Division prior to ordering cement. 
 
The cement shall not contain bentonite or extenders which delay set time or decrease the overall 
compressive strength unless otherwise noted. 
 
Water used for cementing shall be free of any impurities that will adversely affect set time and 
compressive strength. 

 
C. Installation: The Contractor shall notify the Division at least 24 hours in advance of placing 

the cement, including notification of the type of cement being used for approval. 
 

Additional wait times may be required for the type of cement used. This wait time shall be 
incidental to this line item.  Upon approval of the type of cement the Division shall inform the 
Contractor of the required wait times for each staged plug. 
 
Preparation of the well bore, including the running of gel flush ahead, shall be completed per line 
item “Well Preparation & Plugging” prior to placement of the cement. 

 
The cement slurry shall be mixed at the API recommendation, between 15.4 and 15.8 pounds per 
gallon.  For the No Name #1 well, the bottom plug cement slurry shall be mixed between 14.5 
and 15.0 pounds per gallon. 
 
The Cement shall be placed to the depths and intervals described in Plugging Plan.  



 
It is the Contractor’s responsibility to provide a mud scale for weighing the cement slurry. 
 
When using API Class “L” cement or ASTM C595 Type 1L cement, all the following conditions 
apply: 

• Mill test information must be provided to the applicable Division inspector prior to 
utilization of API Class L cement or ASTM C595 Type 1L cement. The mill test 
information must be of a representative sample of the mixture of cement proposed to be 
used to plug the well. A person is not required to provide the mill test information if the 
Division already has the mill test information of the mixture of cement for a batch. 
 
• Performance data shall be provided in compliance with Ohio Administrative Code 
1501:9-11-07 prior to usage. To determine if Ohio Administrative Code 1501:9-11-07 is 
met, test results shall include at a minimum slurry density, composition, compressive 
strength, free fluids, thickening time, curing pressure, and curing temperature. The data 
also shall include percent limestone and percent pozzolan material. 
 
• For blended cement containing limestone and pozzolanic material, the combination of the 
materials shall not exceed fifty per cent by volume. 
 
• A sample of at least 20lbs representative of the of cement mixture proposed to be used in 
a well must be provided to the Division at the request of the Division. 
 
• A person using API Class L cement or ASTM C595 Type 1L cement shall leave the 
plugged well in a manner that will allow for further inspection past the contract requirement 
of three days after the completion of the uppermost plug unless the applicable Division 
inspector determines that the contract requirement of three days is sufficient. 

 
D. Setting: Setting times shall be completed as described in the Plugging Plan. For the surface plug 

any void space between the top of the cement and the top of the casing shall be filled to achieve a level 
cement line with the top of the casing. This shall be done at no additional cost to the Division. 

 
 The cement must develop a minimum compressive strength of 500 PSI after 24 hours at well bore 

temperatures. The Division reserves the right to collect test cylinders throughout the duration of 
the cementing process. 

 
E. Measurement: Measurement for payment shall be based on the actual quantity of sacks of cement 

acceptably placed and shall be verified with delivery tickets. A sack shall be considered to be 94 
pounds prior to mixing. 

 
E. Payment:  The above-described work shall be paid for at the unit price per sack for "Approved 

Cement." 
 
 
SHOOTING  

  
A. Description:  This work consists of all labor, equipment, and material necessary to 
sever/shoot a casing or tubing at a determined depth for the purpose of removing the casing or 
tubing string by the means of shooting.  
 
B. Execution: The Contractor shall complete the shooting of the casing or tubing at a depth 
approved by the Division. This work shall include logging the well with a standard logging suite at 



the discretion of the Division to locate free point of casing or tubing in the well.  
 
 The Contractor shall propose the material and method for shooting of the casing or tubing, 
which shall be approved by the Division.  
 

F. C. Measurement: Measurement for payment shall be made by field inspection of units 
satisfactorily completed and accepted by the Division. 
 

G. D. Payment:  Payment for the above-described work, which includes all labor, materials, 
equipment necessary for the shooting the casing or tubing made at the unit price per each for 
"Shooting". 

 
 
CEMENT MIXING & PUMPING 
 
A. Description:  This item shall cover all labor, materials, and equipment necessary to mix and pump 

cement as specified in the Plugging Plan. 
 
B. Execution:  Cementing equipment required on site to mix and pump casing cement and cement 

plugs shall be provided until each individual casing cementing or plug cementing is completed. 
This shall include but not be limited to pump truck, mud pump, and associated equipment.  

 
C. Measurement: Measurement for payment shall be for each trip to the project site in order to complete 

the plug(s) as described in the Plugging Plan. Payment for staged plugs shall be measured as one unit. 
 
D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the mixing & pumping of cement into the well shall be made at the unit price per 
each for "Cement Mixing & Pumping." 

 
 
LOGGING  
 
A. Description:  This work consists of all labor, equipment, and material necessary to determine the 

total depth of the well and the casing, if a packer is present (along with its depth and thickness), 
determine bond quality behind the casing and the free point of the casing. The Log should also 
confirm zones of gas production and formation tops for cementing purposes. All cement plug depth 
and thicknesses will be based on log data of the first well plugged on the site. 

 
B. Execution: The contractor shall complete the logging of the well bore, casing, tubing, packer, 

and/or cement to the depth of the existing well bore, casing, tubing, packer, and/or cement. The 
methods of logging to be used shall be as indicated on the individual plugging plan and may  include 
but not be limited to gamma ray (GR), casing collar locator (CCL), temperature, bond, and 
caliper log as well as perforating, shooting etc.. Prior to use, the Contractor shall propose the 
method of logging and shall be approved by the Division.  

 
 A copy of the completed Log must be submitted to the Division via email at 

OrphanWellProgram@dnr.state.oh.us. 
 
 C. Measurement: Measurement for payment shall be made by field inspection of units satisfactorily 

completed and accepted by the Division. 
 
 D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 



necessary for the investigation of the well shall be included at the per unit price per each for 
"Logging." 

 
 
FLUID DISPOSAL 

 
 A. Description:  This item shall consist of removing and disposing of the fluid generated from the well 

plugging process.  Fluids to be removed shall be at the discretion of the Division and shall be injected 
at an approved Class II disposal well as provided by the Contractor prior to removal from the site. 

 
 B. Material: Materials will be defined below as described for the purposes of this scope of work.  
 

Contaminated Fluids: Contaminated fluid will be considered as all fluids used in the circulation of 
the well bore, fluids utilized as a “kill” substance and/or fluids generated from the well.  The 
Division reserves the right to deem a fluid “contaminated” at its discretion. 
 
Contaminated fluids are further defined as water that contains quantifiable concentrations of oil, 
natural gas(es), condensate, brine, plugging products, or other oil field waste substances.   
 
Freshwaters: Water that has not been classified as a contaminated fluid and has been stored in an 
uncontaminated container shall be visually inspected for oil sheen, and field tested for pH and 
chlorides. The chloride concentration shall be less than 250 mg/L and the pH shall be within a range 
of 6.5-8.5 standard units (SU). If a water is deemed as freshwater based on these inspections and 
tests, the Contractor may discharge freshwater into or onto the land in an appropriate manner. 
Freshwater disposal shall not be paid for under this line item "Fluid Disposal." 

 
C. Off-Site Disposal: Fluids designated as “contaminated” shall be hauled to an appropriate Class II 

disposal well.  Proof of disposal from the disposal well shall be furnished within three (3) days of 
acceptance to the Division. 

 
 No additional compensation shall be made for onsite fluid storage. If contaminated fluids remain 

onsite, proper containment shall be established meeting all requirements as described in line item 
"Secondary Containment" at no additional cost to the Division. Onsite storage time shall not 
exceed 72 hours after plugging activities have been completed. 

 
D. Measurement:  Measurement for payment shall be verified based on documentation proof of a 

quantity of disposal from the disposal well utilized. Documentation required shall include driver’s 
haul tickets, fluid disposal tickets and a copy of the paid invoice from the Class II disposal well 
(dollar amounts may be redacted from the invoice copy). 

 
E. Payment:  Payment shall be made at the unit price per barrel for "Fluid Disposal." 
 
 
CONTAMINATED MATERIAL DISPOSAL 

 
 A. Description:  This item shall consist of removing contaminated soils and cuttings from the site for off-

site disposal.  Soils and cuttings to be removed shall be at the discretion of the Division and shall be 
disposed of at an approved EPA licensed landfill as provided by the Contractor prior to removal from 
the site. 

 
 B. Material:  
 



Contaminated Soils/Cuttings: Contaminated soils and cuttings are defined as soils or cuttings in 
which oil, gas, condensate, brine, plugging products, or oil field waste substances have been 
released in or on the land. 
 
The Contractor will excavate and properly dispose of all soils from the location that are visibly 
impacted with oilfield contaminants. The Contractor shall solidify any residual fluid associated 
with these soils with Portland Cement, prior to removal as a part of this line item. Prior to 
solidification of contaminated materials, the contractor shall use due diligence to remove fluids 
from the contaminated materials. Fluids removed from the contaminated materials shall be disposed 
of per line item "Fluid Disposal." 

 
 Soils deemed “contaminated” as a result of Contractor negligence during the plugging process will 

be removed and disposed of at the Contractor’s expense. Disposal procedures will conform to all 
requirements stated within this line item. 

 
C. Off-Site Disposal: Soils designated as “contaminated” shall be hauled to an appropriate licensed 

landfill.  Copies of truck weight tickets from the landfills shall be furnished within 3 days of 
acceptance to the Division. 

 
 Contaminated soils shall be loaded and hauled away as they are excavated. 
 
 No additional compensation shall be made for onsite contaminated soil storage. If excavated soils 

remain onsite, proper containment shall be established meeting all requirements as described in line 
item "Secondary Containment" at no additional cost to the Division. Onsite storage time shall 
not exceed 72 hours after plugging activities have been completed. 

 
D. Measurement:  Measurement for payment shall be verified based on quantities disposed at the 

approved EPA licensed landfill. Documentation required shall include driver’s haul tickets, 
certified scale tickets and a copy of the paid invoice from the landfill/waste facility (dollar amounts 
may be redacted from the invoice copy). 

 
E. Payment:  Payment shall be made at the unit price per ton for "Contaminated Material Disposal." 
 
 
SALVAGE MATERIAL DISPOSAL 

 
 A. Description:  This item shall consist of preparing, removing, and salvaging all materials from the site 

that have a salvage value as shown on the Drawing Plan Set or as required by the Division. All items 
to be salvaged shall include all surface equipment, well casing, and production equipment. Salvage 
items shall also include any hydrocarbon materials (oil, condensate, etc.) that have a marketable value. 
Salvage items shall be stored onsite within the construction project limits until removed for salvage. 

 
B. Off-Site Disposal: Prior to removal from the site the Contractor shall supply in writing to the 

Division an inventory of all materials to be salvaged. On the behalf of the Division the Contractor 
shall salvage materials inventoried. Once materials have been salvaged the contractor shall 
reimburse the Division for the salvage value per the line item "Salvage Material 
Reimbursement." 

 
 At the request of the Division, surface equipment deemed as reusable shall be forfeited directly to 

the Division’s onsite representative. This shall include but not be limited to swages, wellheads, 
fittings, appurtenances, etc. At no time shall salvageable material become property of the 
Contractor.    



 
 Prior to disposal of any salvage materials from the project site, the Division will complete a 

radiological assessment of salvage materials that have been provided on an inventory to the 
Division. The Division shall be given a minimum of two (2) working days notice to complete 
the assessment. Salvage materials staged on the project site shall be staged on a pipe rack where 
determined applicable by the Division. Salvage materials shall be on an impervious liner that will 
collect any residual fluids or scale.   

 
 Prior to disposal of any salvage materials the Contractor shall prepare, including cleaning, the 

salvage materials for lawful salvage.  
 

All salvageable material shall be cleaned onsite. The final product shall be non-hazardous and, in 
a condition, to not cause offsite pollution/contamination during transport and/or disposal.  

 
C. Execution:  The Contractor shall include in this line item any expense incurred with the removal 

and the salvaging.  
 
D. Measurement:  Measurement for payment shall be made by field inspection of units satisfactorily 

completed and accepted by the Division.  
 

F. Payment:  Payment shall be made at the lump sum price for "Salvage Material Disposal." 
 
 
APPROVED RESOIL 
 
A. Description: This work shall consist of furnishing all labor, material, and equipment necessary for 

the hauling, spreading, and grading of the resoil material for the replacement of the removed 
contaminated soils. This work shall also include shaping for positive drainage and matching the 
surrounding contours. 

 
B. Material:  Material shall be a good quality resoil and not include rocks, stones, and objectionable 

material over three (3) inches in any one dimension. All resoil that will compose the top eighteen 
(18) inches of resoil at the ground surface shall be topsoil. Topsoil shall be defined as during excavation 
having a brown matrix color, less than 50% clay content, and enough organic materials to be generally 
suitable for vegetative growth.   

 
C. Installation:   Care shall be taken to keep heavy equipment off the surface material after it has been 

spread.  If the resoiling material becomes compacted, the Contractor shall disc the material to a depth 
of four (4) inches at the Contractor’s expense. 

 
D. Measurement:  The material shall be measured for payment by the ton (2,000 pounds) for material 

acceptably placed in the work as determined by certified scale weight tickets.   
 
 All material wasted or used by the Contractor for other purposes and any material not placed in the 

work in accordance with the requirements of the work order and these specifications and drawings 
shall be measured and not included for payment by weight.  A conversion factor of 1.2 ton per 
cubic yard of resoil shall be used if necessary. 

 
E. Payment:  Payment for this work shall be made at the unit price per ton for "Approved Resoil."  
 
 
 



SITE RESTORATION  
 
A. Description:   This work shall cover all operations incidental to the establishment of grasses within 

the areas disturbed by the Contractor, including the furnishing and sowing of seed; and furnishing 
and applying of mulch materials, all in accordance with these specifications. Additionally, this 
work shall include, but not be limited to, repair of grounds and vegetation, including landscaping 
amenities, ornamental shrubs and trees damaged in any manner during the work operations. All 
areas shall be properly graded to a smooth final grade with topsoil and blended into adjoining areas 
at the most moderate slope possible. Seedbed preparation through the use of scarifying equipment 
is also required. All site restoration work is to be completed within fourteen (14) days of the 
completion of the construction activities. The Contractor may request in writing to the Division an 
extension for site restoration. Requests shall only be granted based on season or weather conditions.   

 
B. Materials:   The materials to be used for restoration shall conform to the applicable requirements 

of these specifications. 
 
1. Lime: Pelletized lime shall be applied at a maximum rate of 400 pounds per acre. Rates may 

be adjusted by the Division at the time of application. 
 

2. Fertilizer:   Fertilizer shall be commercial grade (19-19-19) and shall be applied at a rate up to 
a maximum of 20-lbs/1000 sq. ft. Rates may be adjusted by the Division at the time of 
application. 

 
3. Seed:   The varieties of grass seed to be furnished to the project shall bear a tag on each bag of 

each species showing the lot number, grower's name, percent of purity, percent of germination, 
and weed content. Tags shall be provided to the Division. 
 
All seeds shall be free from noxious weeds and under no condition shall the total weed content 
of any lot of seed or seed mixture exceed one-half of one percent by weight. 
 

 No seed shall be utilized which has a mix date older than one year. The Division reserves the 
right to test, reject, or approve all seed after delivery to the project. 

  
Species Composition: 

 
 Yard seed shall be applied at a rate of 10 lbs/1000 sq. ft. and shall conform to the following 
seed mixture ratio: 

  
 98/85 Kentucky Bluegrass       50% 
 Perennial Ryegrass         50% 

 
All areas not designated as yard, farm field, or wetland shall use the following seed mix, and 
shall be sown at the indicated rate.  This mixture is listed by recommended planting season and 
for existing site conditions, and/or intended use.  Further information may be found in the 
Agronomy Guide, Bulletin 472, Cooperative Extension Service, The Ohio State University.   

 
GENERAL SEED MIX lbs/acre 
Orchardgrass (Dactylis glomerata) 15.0 
98/85 Kentucky Bluegrass      12.0 
Timothy (Phleum pratense) 12.0 
Birdsfoot Trefoil (Lotus sp.) 9.0 
Red Clover (Trifolium pratense) 8.0 



White Clover (Trifolium repens) 7.0 
Annual Ryegrass (Lolium multiflorum) 8.5 
Perennial Ryegrass (Lolium perenne) 3.5 
 Total lbs/acre 75 

 
Other types of seed may be substituted if requested by the property owner(s). If such 
substitutions are made, they are to be made at no additional cost to the Division. 

 
4. Mulching Material:   All mulch material shall be free from mature seed-bearing stalks or roots 

or prohibited or noxious weeds. Any type of hay is not acceptable. Mulch shall include baled 
wheat straw or oat straw. It shall be dry and reasonably free of weeds, stalks, or other foreign 
material. 

 
For all required materials listed above, the Division reserves the right to request receipts, 
material specifications and/or weight tickets for verification.  
 

C. Installation: 
 
1. Start of Work: Site restoration work shall begin as soon as possible after the completion of 

construction. Final site restoration operations shall be completed within fourteen (14) working 
days of the final construction activities. The Contractor may request in writing to the Division 
an extension for site restoration. Requests shall only be granted based on season or weather 
conditions. 

 
2. Area Preparation of Soil:  Spread and grade available topsoil uniformly over all disturbed areas. 

All areas to be seeded shall be loosened by discing, harrowing, or other approved methods 
immediately prior to seeding. The soil shall be loosened to a depth of approximately three 
inches. 

 
 Hand raking shall be required in all areas where machines do not obtain the results desired by 

the Division. 
 
 Following tilling of the soil, the seedbed shall be allowed to firm up. 
 
 Final prepared surface shall have a smooth final grade and be appropriate for a residential yard, 

free from rocks, large dirt clumps and any other foreign debris. 
 
 Immediately following area preparation for seeding, materials shall be applied in the following 

order: 
- Lime, as applicable 
- Fertilizer, as applicable 
- Seed, after broadcasting or otherwise applying the seed, the surface of the seedbed 

shall be loosely disturbed by hand raking, dragging, and/or cultipacking.  
 

Lime, fertilizer and/or seed shall be sown by approved methods that provide for uniform 
distribution of the mixes as specified above.  

 
3. Mulching: Apply the equivalent of 100 pounds per 1,000 square feet of clean straw mulch.   
 

Apply mulch to the sown area within 24 hours of seeding at the rate per square feet as specified 
above and spread to a uniform depth.  

 



 The straw shall be placed in a moist condition or shall be moistened immediately after 
placement.  

 
4. Maintenance and Repairs: The Contractor shall, during construction and prior to acceptance, 

properly care for all areas mulched and perform all mulching operations necessary to provide 
protection and establish growth of the seeded areas. Mulch that becomes displaced shall be 
reapplied at once, together with any necessary reseeding, all at no expense to the Division. 

        
       No additional payment shall be made for acts of God, i.e. fire, flood, drought, etc. 
 
D. Maintenance Period: The permanent planting of trees, shrubs, perennials, annuals, grasses and 

legumes, etc. shall be deemed to be acceptable if the species that were planted in accordance with 
the approved plans are established and maintained for one (1) “growing season” as defined below 
and meeting the following standards: 

 
1. Growing Season: All landscaping shall be guaranteed for a period of one (1) summer growing 

season after planting.  Planting material installed in the Fall shall be in full count and thrifty 
condition on the next succeeding September 15 at which time replacement shall be determined 
and scheduled for installation during the planting period of October 15 - December 1 of that 
same season.  Planting material installed in the Spring shall be in full count and thrifty condition 
on the next succeeding May 15 at which time replacements shall be determined and scheduled 
for installation prior to June 1 of the same season.  All plants installed in the summer shall be 
guaranteed for one (1) full summer and shall be in full count and thrifty condition the next 
succeeding September 15. 

 
2. Acceptable Lawn/Turf Areas: A series of four (4) random line transects are to be laid out within 

the project boundaries. A string one hundred (100) feet long having one (1) foot graduation, shall 
be placed along the transect line. The person conducting the transect will then walk along the line 
counting only the markers which are in actual contact with the vegetation. The number of count 
points are to be recorded as subtotals. When the four transects are completed, the average of the 
four transects subtotals is then equal to the percent of vegetative cover for the project. 

 
a) Residential Lawns: At least one hundred percent (100%) of the land affected shall be 

judged to be of good quality, and “good” is defined as an area that has at least ninety percent 
(90%) cover. 

 
i. All land affected and having less than ninety percent (90%) cover shall be judged poor 

and deemed unacceptable; and 
 

ii. All areas judged to be good must have species diversity requirements of those 
recommended for planting. 

 
b) Farm & Field Turf: At least ninety percent (90%) of the land affected shall be judged to 

be of good quality, and “good” is defined as an area that has at least seventy-five percent 
(75%) cover. 
 
i. The remaining ten percent (10%) of the land affected shall be judged to be of fair 

quality, and “fair” is defined as an area that has at least fifty percent (50%) cover 
but less than seventy-five percent (75%) cover; 

 
ii. All land affected and having less than fifty percent (50%) cover shall be judged 

poor and deemed unacceptable; and 



 
iii. All areas judged to be good or fair must have species diversity requirements of 

those recommended for planting. 
 

c) Severe Decline of a Tree or Shrub: Shall be defined as the death of a major leader or 50 
percent of the crown of a tree or shrub or dieback of a plant to the ground, even if that 
plant is still alive.  

 
E. Measurement:   Measurement for payment of site restoration, which includes seedbed preparation, 

lime, fertilizer as applicable, seeding, mulching, and replacement of landscape amenities (i.e. 
shrubs, trees, etc.) shall be considered and measured as a unit satisfactorily completed and accepted 
by the Division.  

 
F. Payment: Payment for this work, which includes seedbed preparation, liming, fertilizing, seeding, 

mulching, required replacement of all shrubs, trees and landscaping amenities, etc., and general 
cleanup shall be made at the lump sum price for "Site Restoration." 

 
 
DEMOBILIZATION 
 
A. Description:   This work shall consist of the demobilization of all personnel, plugging related 

equipment and materials as well as the cleanup of all areas upon completing all other work required 
under the scope of work for the well site.  

 
B. Execution:   Any damage to the road, drives, and/or culverts caused by the demobilization shall be 

repaired by the Contractor at the Contractor’s expense.  All repairs shall be done equal to or better 
to that which existed prior to construction activities. 

 
 This item shall also include the continued and proper use of any maintenance of traffic required 

within the road right-of-way per Part 7 of the General Specifications. 
 
 Also, the Contractor shall be responsible for cleaning mud and dirt associated with construction 

from all roadway surfaces (public and private) as per Part 7.1 of the General Specification for the 
duration of the Project and as directed by the Division. 

 
C. Measurement:  Measurement for payment will be considered and measured as a unit satisfactorily 

completed and accepted by the Division. Demobilization of equipment between wells shall be 
considered incidental to this line item for wells using a common entrance. 

 
 If any portion of the item is non-performed (i.e., the mud and dirt are not cleaned from the 

roadway, damaged items not restored to the satisfaction of the Division, etc.) this is considered 
unsatisfactory and shall be cause for the rejection of payment of this item. 

 
D. Payment:   The cost of this work shall be included in the lump sum price for "Demobilization. 
 
 
 
 
 
 
 
 



DETAILED SPECIFICATIONS 
FIXED PRICE ITEMS 

(Values set by the Division.) 
 
 
SALVAGE MATERIAL REIMBURSEMENT 

 
 A. Description:  This item shall consist of reimbursing the Division for all materials removed from the 

site for salvage including all surface equipment, well casing, tubing, production equipment, and 
marketable hydrocarbons.  

 
B. Reimbursement: The Contractor shall supply salvage receipts to the Division for materials 

inventoried and removed from the site for salvage. The Division shall use these receipts as 
deduction of payment that will be represented on the Offer for this line item for this project. 

 
C. Measurement:  Measurement shall be made by salvage receipts amounts.  
 
D. Payment:  Deduction shall be entered as an amount for "Salvage Material Reimbursement." 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



CONTINGENCY SPECIFICATIONS 
 

CONTINGENCY SPECFICATIONS WILL ONLY BE DIRECTED VIA A FIELD 
ORDER FROM THE DIVISION. THE FIELD ORDER WILL DEFINE THE QUANTITY 

APPROVED. CONTINGENCY SPECIFICATION USE WILL BE DETERMINED 
BASED ON-SITE CONDITIONS THAT ARE DETERMINED BY THE DIVISION. 

 
 
 
ALTERNATIVE WELL CONTROL FLUID 
 
A. Description:  The work covered by this section shall consist of furnishing all labor, equipment, and 

material necessary to provide and use a weighted brine as a “kill” fluid for the plugging process of 
the well.  

 
B. Materials: The Contractor shall provide a ten (10) pound per gallon brine solution.  
 
 The Division will require a minimum of 200 of alternative well control fluid be maintained at 

required sites during the plugging project, as defined in the plugging plan. 
  
 A mud pump (or equivalent) of sufficient size/capacity shall be required to be onsite at all times 

during plugging operations as means to pump well control fluid when required. 
 
 C. Measurement: Measurement for payment for the above-described work shall be made by the actual 

quantity of barrels (bbls) of kill fluid used to successfully plug and/or drill the orphan well. The 
Division will at a minimum pay for the quantity required to be maintained on site. 

 
 D. Payment:  Payment for the above work shall be made at the unit price per barrel (bbls) for 

"Alternative Well Control Fluid." 
 
 
FISHING 
 
A. Description:  This work consists of all labor, equipment, and material necessary to remove and/or 

clear the well bore as needed in order to reach total depth by the means of fishing the obstruction 
in the well bore.  

 
B. Execution: The Contractor shall supply the equipment needed to complete the fishing in an efficient 

manner that will be approved by the Division. This shall include but not be limited to the rig, 
impression blocks, and associated equipment. This shall not include the fishing tools required 
to complete this work. The Division will develop a negotiated change order to deliver and use 
the appropriate fishing tools required based on the unforeseen conditions. Appropriate fishing 
tools shall be provided for the circumstances encountered. 

 
C. Measurement: Measurement for payment shall be made by field inspection of the actual quantity of 

hours in which the drilling rig and other fishing equipment were diligently operating in a manner to 
remove the obstruction.  

 
D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the obstruction removal shall be made at the unit price per hour for "Fishing". 
 



MAGNET 
 
A. Description:  This work consists of all labor, equipment, and material necessary to supply a magnet 

and the required subs as the fishing tool.  
 
B. Execution: The Contractor shall supply all equipment needed for a magnet fishing tool to be used 

for fishing out the well bore to the depth of the current obstruction and extracting it. This shall 
include but not be limited to the rig, subs, and associated equipment. Appropriate tools shall be 
provided for the circumstances encountered.  The work to complete the fishing shall be per line 
item "Fishing". 

 
 C. Measurement: Measurement for payment shall be made by the delivery of the magnet to extract the 

obstruction as satisfactorily completed and accepted by the Division.  
 
 D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary to supply the magnet to extract the obstruction shall be made at the per unit price per 
each for "Magnet". 

 
 
PERFORATING  
 
A. Description:  This work consists of all labor, equipment, and material necessary to perforate a 

casing or tubing at a determined depth for the purpose of squeezing cement outside the casing or 
tubing string.  

 
B. Execution: The Contractor shall complete the perforating of the casing or tubing at a depth 

approved by the Division. This work shall include logging the well with a standard logging suite at 
the discretion of the Division to identify perforation interval(s).  

 
 The Contractor shall propose the material and method for perforating the casing or tubing and shall 

be approved by the Division. Each unit for perforating shall include two (2) shots with ten (10) 
perforations per shot, for a total of 20 perforations. 

 
 C. Measurement: Measurement for payment shall be made by field inspection of units satisfactorily 

completed and accepted by the Division. 
 
 D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the perforating the casing or tubing made at the unit price per each for 
"Perforating." 

 
 
MILLING/DRILLOUT 
 
A. Description:  This work consists of all labor, equipment, and material necessary to remove an 

obstruction from inside the wellbore or casing as needed in order to reach a required depth by means 
of milling/drilling. 

 
 This work may include removing metal, cement, grout, wood plugs, failed cement plugs and/or 

other materials in which typical cleanout operations failed to remove. 
 
B. Execution: The Contractor shall supply the equipment needed to complete the work in an efficient 

manner that will be approved by the Division. This shall include but not be limited to the rig, a mud 



pump, power swivel/power sub, drill string (including collars and casing or tubing) and associated 
equipment.  

 
 This shall not include the bits required to complete this work. The Division will develop a 

negotiated change order to deliver and use the appropriate bit(s) required based on the 
unforeseen conditions. Bit types shall be based on the type of material encountered. Bits shall be 
factory made unless otherwise approved in writing by the Division.  

 
C. Measurement: Measurement for payment shall be made by field inspection of the actual quantity of 

hours in which the drilling rig and equipment were diligently operating in a manner to remove the 
obstruction.  

 
D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the obstruction removal shall be made at the unit price per hour for 
"Milling/Drillout". 

 
 
LOGGING  
 
A. Description:  This work consists of all labor, equipment, and material necessary to determine the 

total depth of the well and the casing, if a packer is present (along with its depth and thickness), 
determine bond quality behind the casing and the free point of the casing. The Log should also 
confirm zones of gas production and formation tops for cementing purposes. All cement plug depth 
and thicknesses will be based on log data of the first well plugged on the site. 

 
B. Execution: The contractor shall complete the logging of the well bore, casing, tubing, packer, 

and/or cement to the depth of the existing well bore, casing, tubing, packer, and/or cement. The 
methods of logging to be used shall be as indicated on the individual plugging plan and may 
(remove if all will use the same) include but not be limited to gamma ray (GR), casing collar 
locator (CCL), temperature, bond, and caliper log as well as perforating, shooting etc.. 
(additions of suites shall be evaluated per the plugging plans, evaluate cost/benefit of requiring this 
here) Prior to use, the Contractor shall propose the method of logging and shall be approved by the 
Division.  

 
 (Specify requirements of suite here) i.e. for perforating, The Contractor shall complete the 

perforating of the tubing at a depth approved by the Division. The Contractor shall propose the 
material and method for perforating the casing or tubing and shall be approved by the Division. 
Perforating shall include two (2) shots with ten (10) perforations per shot, for a total of 20 
perforations. 

 
 A copy of the completed Log must be submitted to the Division via email at 

OrphanWellProgram@dnr.state.oh.us. 
 
 C. Measurement: Measurement for payment shall be made by field inspection of units satisfactorily 

completed and accepted by the Division. 
 
 D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the investigation of the well shall be included at the per unit price per each for 
"Logging." 

 
 
 



SHOOTING   
 
A. Description:  This work consists of all labor, equipment, and material necessary to sever/shoot a 

casing or tubing at a determined depth for the purpose of removing the casing or tubing string by 
the means of shooting.  

 
B. Execution: The Contractor shall complete the shooting of the casing or tubing at a depth approved 

by the Division. This work shall include a CCL and Bond Log at the discretion of the Division to 
locate free point of casing or tubing in the well.  

 
 The Contractor shall propose the material and method for shooting of the casing or tubing, which 

shall be approved by the Division.  
 
C. Measurement: Measurement for payment shall be made by field inspection of units satisfactorily 

completed and accepted by the Division. 
 
D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the shooting the casing or tubing made at the unit price per each for "Shooting". 
 
 
 
LOST CIRCULATION MATERIALS 
 
A. Description: This work shall include furnishing all labor, materials, equipment, and supplies necessary 

to expose portions of the well bore to lost circulation materials (LCM) as determined necessary. Lost 
circulation materials shall be implemented to aid in obtaining well bore circulation prior to any 
cementing operations.  
  

B. Materials: Lost circulation materials shall be selected by the Contractor based on site conditions 
encountered and proposed to the Division for approval.  

 
C. Measurement: Measurement for payment shall be based on the actual quantity of sacks of lost 

circulation materials satisfactorily placed and shall be verified with delivery tickets. For estimating 
purposes, it has been assumed that one (1) sack is equal to fifty (50) pounds.  

 
D. Payment:  Payment for all the above-described work shall be made at the unit price per sack for 

"Lost Circulation Materials". 
 
 

DRILLING MUD 
 
A. Description: The work covered by this section shall consist of furnishing all labor, equipment, and 

material necessary to provide and use a water-based drilling mud for the drilling and plugging 
process of the well. 

 
B. Materials: Based on the onsite conditions the Contractor shall propose a water-based drilling mud 

for approval from the Division. Once a material is approved the Division will require a minimum 
quantity be maintained at the site during the plugging project based on circumstances encountered. 

 
C. Measurement: Measurement for payment for the above-described work shall be made by the actual 

quantity of sacks (50 lbs) of additives for the water-based drilling mud used to successfully plug 
the orphan well. 



 
D. Payment: Payment for the above work shall be made at the unit price per sack for "Drilling Mud." 

 
 

NINE SACK GROUT 
 
A. Description: This work shall include furnishing all labor, materials, equipment, and supplies necessary 

to plug the well as specified in the Plugging Plan. 
 

B. Materials: Nine Sack Grout shall consist of the following materials and requirements: 
 
 
 

 
 
                                 (SSD means saturated surface dry) 

 
1. Cement Type I-II: Cement shall conform to ODOT CMS Item 701.02 and 701.04. 

 
2. Sand: Sand shall be in accordance with ASTM C150. 
 
3. Water: Water shall be in accordance with ASTM C1602. 

 The grout shall contain a maximum of 1% entrapped air.  
 

Grout shall have a water to cement ratio (W/C) equal to 0.50 and an overall unit weight of 142.30 
pounds per cubic foot. 
 
Slump tests may be done at the discretion of the Division. Slump requirements shall be determined in 
the field at the time of construction. 
 
The Division has accounted for excess materials due to loss in the wellbore in the quantities on the 
Quantity Sheet.  

   
C. Installation:   The Contractor shall notify the Division at least 24 hours in advance of placing 

grout. The surface plug shall be grouted to the depth described in the Plugging Plan. 
 
Well preparation and circulation shall be achieved as detailed in the "Well Preparation & 
Plugging" line item and the Plugging Plan. 

 
D. Setting: Setting times shall be completed as described in the Plugging Plan. For the casing any void 

space between the top of the grout and the top of the casing shall be filled to achieve a level grout line 
with the top of the casing. This shall be done at no additional cost to the Division.  

 
E. Measurement: Measurement for payment for the above-described work shall be based upon material 

quantities satisfactorily installed as well as delivery tickets furnished to the Division. 
  

F. Payment:  Payment for all the above-described work shall be made at the unit price per cubic yard 
for "Nine Sack Grout." 

 
 
 
 

Constituent SSD Weight (lbs.) Volume (ft.³)

Cement Type I-II 846.00 4.30
Sand 2550.00 15.54
Water 417.00 6.68



DOWNHOLE VIDEOGRAPHY 
 
A. Description:  This work consists of all labor, equipment, and material necessary to video record the 

well bore in order to assess a well bore obstruction.  
 
B. Execution: The Contractor shall supply all equipment needed and complete the videography 

recording of the well bore to the depth of the current obstruction. The Contractor shall supply the 
Division with an electronic copy of the videography recorded in a format viewable in readily 
available current software.  

 
 C. Measurement: Measurement for payment shall be made by the delivery of an acceptable video and 

photos to the Division of the current obstruction. Measurement shall be per obstruction, not per video 
or photo.  

 
 D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the video recording of the current obstruction made at the per unit price per each for 
"Downhole Videography". 

 
 
 



SCOPE OF WORK 

Lawrence 7F PROJECT 
Multiple Orphan Well Sites 

Lawrence County,  Windsor, Aid Townships 

APPENDIX I – OHIO ONE-CALL 

THE FOLLOWING ARE REPORTABLE INCIDENTS: (OAC 1501:9-8-02) 

TYPE OF INCIDENT 
(All Incident types associated with production operation 
or other activity regulated under Chapter 1509)

QUANTITY 
(GAL, BBL,PPM) 

NOTE: 1 Barrel = 42 US Gallons

ADDITIONAL FACTORS 

Release of Gas Any amount 

Resulting from a Blow out; OR 

Uncontrolled Pop-off Valve (in Urban Area); OR 

Any gas release that is a threat to public safety 

Release of Hydrogen Sulfide(H₂S) Gas 

(within the Working Area) 

Exceeding 20 ppm (Sustained airborne 
concentration); 

For duration > 10 min 

OR any H₂S release resulting in injury or death of 

person 

Fire / Explosion N/A 
In which a reporting person has called an 
emergency responder (9-1-1 or Fire Dept) 

Release of Oil, Condensate, or 
Materials Saturated with Oil or 
Condensate 

> 210 US gallons in any 24-hr period
(Estimated) 

AND the release is OUTSIDE secondary 
containment & into the environment 

Release of Oil, Condensate, or 

Materials Saturated with Oil or 
Condensate 

> 25 US gallons in any 24-hr period

(Estimated); 

AND the release is outside secondary 

containment and into the environment 

In an urban area;OR 

In an Emergency Management Zone of a surface 
water public drinking supply; OR 

In a 5-year time of travel with a groundwater- 
based public drinking supply; OR 

In a 100-year flood hazard area as delineated on 
the federal emergency management agency’s 

(FEMA) national flood insurance rate map 

Release of Refined Oil Products 
(EX: oil-based drilling fluid, petroleum distillate, spent 
or unused paraffin solvent, gasoline, fuel oil, diesel 
fuel, or lubricants) 

> 25 US gallons in any 24-hr period
AND the release is OUTSIDE secondary containment 
& into the environment 

Release of Oil, Condensate, or 
Materials Saturated with Oil or 

Condensate; OR Refined Oil Products 
Any amount 

That enters waters of the state in an amount that 
causes a film or sheen on the surface of the water 

Release of Brine or Semi-Solid Waste 
(EX: drilling mud, sludge, or tank bottom sediments) > 42 US gallons in any 24-hr period

AND the release is OUTSIDE secondary containment 

& into the environment 

Release of Brine from a Vehicle, 
Vessel, Railcar, or Container 

> 42 US gallons
AND is operated by a person to whom a registration 
certificate has been issued (ORC 1509.222), or to 

whom a resolution has been issued (ORC 1509.226) 

AND enters the environment 

http://codes.ohio.gov/orc/1509.222
http://codes.ohio.gov/orc/1509.226


Release of Hazardous Substance (HS)/ 
Extremely Hazardous Substance (EHS); 

OR Mixture or Solution including a HS 
or EHS 

An amount Equal to or > than 
applicable reportable quantities listed 

in 40 CFR tables; in any 24-hr period List available at: 
http://oilandgas.ohiodnr.gov/portals/oilgas/pdf/em 
ergency/list_of_lists.pdf 

Code of Federal Regulations (C.F.R.) References:  
HS- Appendix A 40 CFR Part 302.4 
EHS- Appendix A 40 CFR Part 355 

If the amount of one or more HS or EHS 
released is in an unknown mixture or 

solution, notify when the total amount of 

the mixture or solution released is equal 
to or > than the reportable quantity for 

the HS or EHS with the lowest 

reportable quantity 

THE FOLLOWING ARE NOT REPORTABLE INCIDENTS: (OAC 1501:9-8-02 (A)(7)) 

1. 
Controlled flaring or controlled burns authorized under Chapter 1509. of the Revised Code or under 1501:9 of the 
Administrative Code or authorized by the terms and conditions of a permit issued under Chapter 1509. of the Revised Code; 

2. Properly functioning emission control devices authorized pursuant to Revised Code Section 3704.03;

3. Subsurface detonation of perforation-guns;

4. Seismic shots;

5. Controlled blasting for well site construction Date Last Edited & Printed: 9/27/2018

http://oilandgas.ohiodnr.gov/portals/oilgas/pdf/emergency/list_of_lists.pdf
http://oilandgas.ohiodnr.gov/portals/oilgas/pdf/emergency/list_of_lists.pdf


SCOPE OF WORK 

Lawrence 7F PROJECT 
Multiple Orphan Well Sites 

Lawrence County, Multiple Townships 

APPENDIX II: Photos 

 & Well Records 

Jett, William R #1 

34-087-2-0178-00-00

Lawrence Co, Aid Twp 



 

 
 

 
 

 

 

 

 

 

 

 

 



 

No Name #1 

34-087-6-0220-00-00 

Lawrence Co, Windsor Twp 

 



 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Mootz, Donald #1 

34-087-6-0310-00-00 

Lawrence Co, Windsor Twp 

 

 
 

 

 

 

 

 

 

 

 



Mootz, Donald #3 

34-087-6-0254-00-00

Lawrence Co, Windsor Twp 



Column1 Column2 Column3 Column4 Column5 Column6 Column7 Column8

SCOPE OF WORK 

 Quantity Sheet 

Project Lawrence 7F Project $0.50 12:00 PM

CandT Lawrence County, Multiple Townships Thursday, May 1, 202512:00 PM on Thursday, May 1, 2025

Well Names 34087602200000, Donald Mootz     1, Donald Mootz     3, JETT WIILIAM R    1

APIs 34087602200000, 34087603010000, 34087602540000, 34087201780000

Line Item Description Unit Type Cost Qty Estimate Total

Phase 1: Mobilization and Access

1 1100 Mobilization Each Material 3.00

2 1110 Demobilization Each Material 3.00

3 1140 Clearing & Grubbing (No Name - 0220) Each Material 1.00

4 1140 Clearing & Grubbing (Mootz 3) Each Material 1.00

5 1160 Silt Fence Linear Ft. Material 345.00

6 1230 No. 4 Stone Ton Material 80.00

7 1250 No. 57 Stone Ton Material 20.00

8 1260 No. 304 Aggregate Base Ton Material 50.00

9 1510 Road Mats Sq. Ft. Material 7553.00

10 1570 Timber Mats Sq. Ft. Material 6656.00

11 1650 Earthwork (No Name - 0220) Each Material 1.00

12 1650 Earthwork (Jett Williams 1) Each Material 1.00

13 1650 Earthwork (Mootz 3) Each Material 1.00

Phase 2: Well Site Safety

14 2100 Site Safety Each Material 4.00

15 2130 Secondary Containment Each Material 4.00

16 2160 Well Head Control Each Material 4.00

17 2170 Well Control Fluid BBL Material 500.00

18 2240 Surface Casing (7") Linear Ft. Material 580.00

Phase 3: Plugging

19 3100 Well Preparation & Plugging (No Name - 0220)Each Material 1.00

20 3100 Well Preparation & Plugging  (Donald Mootz 1)Each Material 1.00

21 3100 Well Preparation & Plugging  (Donald Mootz 3)Each Material 1.00

22 3100 Well Preparation & Plugging  (Jett Williams 1)Each Material 1.00

23 3240 Logging (GR/CCL/Temp/Bond/Caliper) Each Material 1.00

24 3250 Shooting Each Material 2.00

25 3310 Tubing Each Material 1.00

26 3320 Tubing - 1 inch Linear Ft. Material 1.00

27 3340 Approved Cement (Sack) Each Material 1193.00

28 3350 Cement Mixing & Pumping Each Material 19.00

Phase 4: Site Clean-up and Restoration

29 4100 Site Restoration (No Name - 0220) Lump Sum Material 1.00

30 4100 Site Restoration (Mootz 1 & 3) Lump Sum Material 1.00

31 4100 Site Restoration (Jett Williams 1) Lump Sum Material 1.00

32 4160 Approved Resoil Ton Material 40.00

33 4420 Contaminated Material Disposal Ton Material 40.00

34 4440 Salvage Material Disposal Each Material 1.00

35 4460 Fluid Disposal BBL Material 500.00

Fixed Costs

36 0800 Salvage Material Reimbursement Each Material $0.00 0.00 $0.00

Contingency

37 2180 Alternative Well Control Fluid BBL Material 200.00

38 2360 Downhole Videography Each Material 1.00

39 3140 Fishing Hour Material 24.00

40 3160 Milling/Drillout Hour Material 24.00

41 3170 Magnet Each Material 1.00

42 3240 Logging (GR/CCL/Temp/Bond/Caliper) Each Material 3.00

43 3250 Shooting Each Material 2.00

44 3260 Perforating Each Material 3.00

45 3380 Nine Sack Grout Cubic Yd. Material 5.00

46 3450 Lost Circulation Materials (Sack) Each Material 25.00

47 3460 Drilling Mud (Sack) Each Material 25.00

Note: This quantity sheet is provided for reference only. The Contractor's Offer must be submitted online through OhioBuys 
(https://procure.ohio.gov/bidders-and-suppliers). Quantities are only an estimate. Payment shall be based on quantities 
satisfactorily completed.

Each contractor is responsible for logging into OhioBuys and submitting an offer that is responsive to all amendments issued. All 
offers submitted prior to an amendment being issued shall become null/void and not considered in the opening. All amendments 
shall become part of the Scope of Work.

Offers must be fully submitted online through OhioBuys (https://procure.ohio.gov/bidders-and-suppliers) not later than,

12:00 PM on Thursday, May 1, 2025





SHEET INDEX

CONTACT INFORMATION
DIVISION OF OIL & GAS RESOURCES MANAGEMENT
OHIO DEPARTMENT OF NATURAL RESOURCES
2207 REISER AVE. SE
NEW PHILADELPHIA, OHIO 44663
PH: (330) 308-0007 FAX: (330) 308-0011

TITLE SHEET
NO NAME SITE PLAN
MOOTZ SITE PLAN
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JET WILLIAMS R1 SITE PLAN
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NO NAME

ORPHAN WELL INFORMATION
WELL NAME API NUMBER COUNTY TOWNSHIP

34-087-6-0220-00-00 LAWRENCE WINDSOR
LATITUDE LONGITUDE
38.544148° -82.469656°

Call Before You Dig
CALL TWO WORKING DAYS BEFORE YOU DIG
(NON MEMBERS MUST BE CALLED DIRECTLY)

CWLPROPOSED WORK LIMITS

EXISTING GUTTER LINE

EXISTING CURB

EXISTING BUILDING

EXISTING ORPHAN WELL

EXISTING POWER POLE

EXISTING WATER VALVE

LEGEND

EXISTING EDGE OF PVMT

EXISTING MONUMENT BOX

EXISTING CURB INLET

EXISTING SANITARY MANHOLE

EXISTING ELECTRIC METER

EXISTING HYDRANT

EXISTING LIGHT POLE

EXISTING IRON PIN FOUND

PROPOSED STONE

PROPOSED MATTING

SFPROPOSED SILT FENCE

EXISTING TOP OF BANK

EXISTING TOE OF SLOPE

EXISTING 1' CONTOUR

EXISTING 5' CONTOUR

EXISTING EDGE OF DRIVE

EXISTING PROPERTY LINE

PROPOSED VENT LINE

PROPOSED VAULT

EXISTING BURIED ELECTRIC

EXISTING OVERHEAD ELEC.

EXISTING GAS VALVE

STEXISTING STORM

EXISTING SANITARY

EXISTING GAS

FLOW DIRECTION ARROW

DONALD MOOTZ #1 34-087-6-0301-00-00 38.550618° -82.470566°
DONALD MOOTZ #3 34-087-6-0254-00-00 38.549099° -82.471015°

ABSORBENT BOOM

THIS DOCUMENT WAS ORIGINALLY
ISSUED BY PETER G. MORAN, P.E.

THIS DOCUMENT IS NOT CONSIDERED A
 SEALED DOCUMENT & IS FOR

OFFER SUBMITTAL PURPOSES ONLY

REGIONAL PLUGGING MANAGER
JAKE GLASCOCK
PH: (740) 586-3274

PROJECT ENGINEER
PETER G. MORAN, P.E.
PH: (614) 949-0168

ORPHAN WELL INSPECTOR
KIP THOMPSON
PH: (740) 507-9969

NO NAME

MOOTZ SITE

JET WILLIAMS R#1 34-087-2-0178-00-00 SYMMES 38.654824° -82.489916°

LAWRENCE
LAWRENCE
LAWRENCE

WINDSOR
WINDSOR
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S.R. 378

EXISTING
WATER
VALVE

PROPOSED INGRESS/EGRESS POINT
N=1979518.74, E=197646.18, EL=583.90

LAT=38.542644°, LONG=-82.461478°

EXISTING
TROUGH

EXISTING
FIELD

HYDRANT

EXISTING 5-BAR
STEEL FARM

GATE

EXISTING
4-STRAND

BARBED WIRE
FENCE

EXISTING
FIELD
HYDRANT

EXISTING
FIELD
HYDRANT

EXISTING 24"CORRUGATED PLASTIC
CULVERT

INV IN = 575.48'
INV OUT = 575.31'

CONDITION = EXCELLENT

PROPOSED
CENTERLINE

EXISTING
FIELD
HYDRANT

EXISTING
PASTURE

CWL
CWL
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0+50

EXISTING OVERHEAD
UTILITY CROSSING

HEIGHT = ± 15'

PROPOSED STONE APRON.
NO. 57 AGGREGATE: ± 20
TONS

2+50

PROPOSED MATS TO PROTECT CULVERT.
COMPOSITE MATS: ± 182 SQ. FT.
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NOTE: ALL WORK SHOWN ON THIS
SHEET SHALL ALSO BE IN ACCORDANCE
WITH THE ASSOCIATED SCOPE OF
WORK DOCUMENT AND THE GENERAL
NOTES LISTED ON THE DETAIL SHEET.

FERTILIZER

ESTIMATED SITE RESTORATION QUANTITIES
COMPONENT RATE QUANTITY

SEED
MULCH

20 LBS/1000 S.F.
75 LBS/1 ACRE

100 LBS/1000 S.F.

855 LBS
74 LBS

86 BALES
PELLETIZED LIME 400 LBS/ACRE 392 LBS

SEE SH
EET 3
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EXISTING
FIELD
HYDRANT

PROPOSED
CENTERLINE

EXISTING
FIELD
HYDRANT

EXISTING
4-STRAND
BARBED WIRE
FENCE

EXISTING FENCE POST
REMNANTS REMOVE AS
NECESSARY.
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PASTURE
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MINOR GRADING REQUIRED
TO ESTABLISH ACCESS.
"INCIDENTAL TO MOBILIZATION"

SF

PROPOSED SILT FENCE
WITH BALE BACKUP: ± 175 L.F.

EXISTING CONTAMINATED MATERIAL.
CONTAMINATED MATERIAL DISPOSAL: ± 20 TONS

APPROVED RESOIL: ± 20 TONS

NO NAME ORPHAN WELL
TO BE PLUGGED PER THE "PLUGGING PLAN"
API No.34-087-6-0220-00-00
N= 198193.0850, E= 1977179.5370, EL= 562.78
LAT=38.544148°, LONG=-82.469656°

PROPOSED MATS TO BRIDGE
DITCH.
TIMBER MATS: ± 384 SQ. FT.

EXISTING
4-STRAND BARBED
WIRE FENCE.
TO BE REMOVED
AND REPLACED
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600.0'

600.0'590.0'

580.0'

570.0'

PROPOSED HARD BOOM

BAR SCALE
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NOTE: ALL WORK SHOWN ON THIS
SHEET SHALL ALSO BE IN ACCORDANCE
WITH THE ASSOCIATED SCOPE OF
WORK DOCUMENT AND THE GENERAL
NOTES LISTED ON THE DETAIL SHEET.

SEE SH
EET 2
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SEE SHEET 4
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EXISTING FENCE POST
REMNANTS REMOVE AS
NECESSARY.
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SF
SF

SF

PROPOSED SILT FENCE
WITH BALE BACKUP: ± 175 L.F.

EXISTING CONTAMINATED MATERIAL.
CONTAMINATED MATERIAL DISPOSAL: ± 20 TONS

APPROVED RESOIL: ± 20 TONS

NO NAME ORPHAN WELL
TO BE PLUGGED PER THE "PLUGGING PLAN"
API No.34-087-6-0220-00-00
N= 198193.0850, E= 1977179.5370, EL= 562.78
LAT=38.544148°, LONG=-82.469656°

PROPOSED MATS TO BRIDGE
DITCH.
TIMBER MATS: ± 384 SQ. FT.

EXISTING
4-STRAND BARBED
WIRE FENCE.
TO BE REMOVED
AND REPLACED
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NOTE: ALL WORK SHOWN ON THIS
SHEET SHALL ALSO BE IN ACCORDANCE
WITH THE ASSOCIATED SCOPE OF
WORK DOCUMENT AND THE GENERAL
NOTES LISTED ON THE DETAIL SHEET.

SEE SHEET 3
MATCH LINE 23+50
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S.R. 217

EXISTING BRIDGE
RETAINING WALL

EXISTING
GUARDRAIL

EXISTING VERTICAL
PIPE STUBS

EXISTING GAS LINE
METER EQUIPMENT

EXISTING GUY
WIRE ANCHORS

EXISTING HAY
FIELD

EXISTING OVERHEAD
UTILITY CROSSING
HEIGHT = ± 29'

EXISTING GATE

PROPOSED INGRESS/EGRESS POINT
AT STATE ROUTE 217
N=202811.1802, E=1976922.9764, EL=574.26
LAT=38.556828°, LONG=-82.470547°
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NO. 4 STONE: ± 20 TONS
NO. 304 AGGREGATE: ± 20 TONS
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NOTE: ALL WORK SHOWN ON THIS
SHEET SHALL ALSO BE IN ACCORDANCE
WITH THE ASSOCIATED SCOPE OF
WORK DOCUMENT AND THE GENERAL
NOTES LISTED ON THE DETAIL SHEET.

FERTILIZER

ESTIMATED SITE RESTORATION QUANTITIES
COMPONENT RATE QUANTITY

SEED
MULCH

20 LBS/1000 S.F.
75 LBS/1 ACRE

100 LBS/1000 S.F.

1277 LBS
110 LBS

128 BALES
PELLETIZED LIME 400 LBS/ACRE 584 LBS

SEE SH
EET 6

AutoCAD SHX Text
EDIT DATE: 12/10/2024 9:11 AM EDIT BY: 10167999 DRAWING FILE: M:\ORPHAN WELL PROGRAM\PROJECTS\LAWRENCE COUNTY\LAWRENCE7F\ENGINEERING DESIGN\DRAWINGS\FINAL DRAWING\LAWRENCE 7F.DWG12/10/2024 9:11 AM EDIT BY: 10167999 DRAWING FILE: M:\ORPHAN WELL PROGRAM\PROJECTS\LAWRENCE COUNTY\LAWRENCE7F\ENGINEERING DESIGN\DRAWINGS\FINAL DRAWING\LAWRENCE 7F.DWG EDIT BY: 10167999 DRAWING FILE: M:\ORPHAN WELL PROGRAM\PROJECTS\LAWRENCE COUNTY\LAWRENCE7F\ENGINEERING DESIGN\DRAWINGS\FINAL DRAWING\LAWRENCE 7F.DWG10167999 DRAWING FILE: M:\ORPHAN WELL PROGRAM\PROJECTS\LAWRENCE COUNTY\LAWRENCE7F\ENGINEERING DESIGN\DRAWINGS\FINAL DRAWING\LAWRENCE 7F.DWG DRAWING FILE: M:\ORPHAN WELL PROGRAM\PROJECTS\LAWRENCE COUNTY\LAWRENCE7F\ENGINEERING DESIGN\DRAWINGS\FINAL DRAWING\LAWRENCE 7F.DWGM:\ORPHAN WELL PROGRAM\PROJECTS\LAWRENCE COUNTY\LAWRENCE7F\ENGINEERING DESIGN\DRAWINGS\FINAL DRAWING\LAWRENCE 7F.DWG

AutoCAD SHX Text
DRAWN BY:

AutoCAD SHX Text
CHECKED BY:

AutoCAD SHX Text
O&G ENGINEERING

AutoCAD SHX Text
DESIGN UNIT

AutoCAD SHX Text
DATE:

AutoCAD SHX Text
12/05/2024

AutoCAD SHX Text
SHEET NO.

AutoCAD SHX Text
REVISION

AutoCAD SHX Text
A.D.K.

AutoCAD SHX Text
P.G.M.



RIG

PIPE TRAILER

MUD PUMP
MUD TANK

TANK

MUD TANK

EXISTING FALLEN TREE. TO
BE RELOCATED ONSITE.

EXISTING MISCELLANEOUS
GARBAGE PILE

APPARENT OIL LEAKAGE FROM EXISTING WELL.
CONTAMINATED MATERIAL DISPOSAL: ± 20 TONS.
APPROVED RESOIL: ± 20 TONS

EXISTING
FALLEN TREES

EXISTING MISCELLANEOUS
METAL PILE

EXISTING 4-STRAND
BARBED WIRE FENCE
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GRADING NECESSARY TO CREATE
BENCH: EARTHWORK LS

EXISTING MATS/CRIBBING FOR WORK AREA.
TIMBER MATS: 6,272 SQ FT

SEE CROSS SECTION ON SHEET 7 AND
DETAIL ON SHEET 10

67
.6

'

100.0'

100.0'

65
.0

'

PROPOSED MATS TO CROSS DITCH.
TIMBER MATS: 192 SQ FT

SF SF SF

EXISTING 4-STRAND BARBED
WIRE FENCE.

TO BE REMOVED AND REPLACED

PROPOSED STONE/GRADING TO ESTABLISH
ACCESS. SEE CROSS SECTIONS SHEET 7.

EARTHWORK: LS
NO. 4 STONE: ± 60 TONS

NO. 304 AGGREGATE: ± 30 TONS

DONALD MOOTZ #3 ORPHAN WELL
TO BE PLUGGED PER THE "PLUGGING PLAN"

API No.34-087-6-0254-00-00
N= 199996.3890, E= 1976790.0660, EL= 568.43

LAT=38.549099°, LONG=-82.471015°

DONALD MOOTZ #1 ORPHAN WELL
TO BE PLUGGED PER THE "PLUGGING PLAN"

API No.34-087-6-0301-00-00
N= 200549.6540, E= 1976946.9530, EL= 564.54

LAT=38.550618°, LONG=-82.470566°

SF

SF

PROPOSED SILT FENCE: ± 100 L.F.

PROPOSED SILT FENCE: ± 70 L.F.

PROPOSED HARD BOOM

A-A

16+50

17+50

18+50

19+50

20+50

21+50

22+50

23+50

24+50

25+50

26+50

27+50
28+50 29+50

30+50

31+50

17+00

18+00

19+00

20+00

21+00

22+00

23+00

24+00

25+00

26+00

27+00

28+00 29+00
30+00

31+00

31+79

NOTE: ALL WORK SHOWN ON THIS
SHEET SHALL ALSO BE IN ACCORDANCE
WITH THE ASSOCIATED SCOPE OF
WORK DOCUMENT AND THE GENERAL
NOTES LISTED ON THE DETAIL SHEET.

BAR SCALE

0' 50' 100' 150'

MAGNETIC

D
O

N
A

LD
 M

O
O

TZ
 #

3
SI

TE
 P

LA
N

6

 L
A

W
R

EN
C

E 
#7

F
M

U
LT

IP
LE

O
R

PH
A

N
 W

EL
L 

SI
TE

S
h
tt
p
:/
/o
il
a
n
d
g
a
s
.o
h
io
d
n
r.
g
o
v

D
IV

IS
IO

N
 O

F 
O

IL
 &

 G
A

S
R

ES
O

U
R

C
ES

 M
A

N
A

G
EM

EN
T

ID
LE

 &
 O

R
PH

A
N

 W
EL

L 
PR

O
G

R
A

M

10OF

SEE SH
EET 5
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6.
0'

CROSS SECTION A-A OF WORK AREA

32.0'

1.5
1

EXISTING GRADE

PROPOSED GRADE.
KEY ABUTMENTS INTO
SLOPE.

PROPOSED GRADE.

EXISTING ORPHAN
WELL

FILL AREA WITH
ONSITE SOIL.

PROPOSED FALL PROTECTION SYSTEM.
SEE SITE SAFETY FOR DETAILS.

42
"

CROSS SECTION
STA 26+50
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560
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555
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0+00 0+100+10

10%

PROPOSED GRADE

EXISTING GRADE
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CROSS SECTION
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PROPOSED GRADE
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CROSS SECTION
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ELKINS CREEK RD.

PROPOSED INGRESS/EGRESS POINT
AT COUNTY ROUTE 5, ELKINS CREEK ROAD
N=238859.7708, E=1971496.5711, EL=683.94
LAT=38.655809°, LONG=-82.489507°

EXISTING BURIED WATER
LINE. DO NOT DISTURB

EXISTING
WATER METER

EXISTING 4-PLANK
WOODEN FENCE

EXISTING OVERHEAD
UTILITY CROSSING

HEIGHT = ± 22'

EXISTING
RESIDENTIAL YARD

660'

670'

680'

650'

680'

690'

700'

710'

720'

700' 690'

CW
L

C
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L
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W
L

CW
L

CW
L

CW
L

CWL
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L

CWLCWL

C
W

L
C

W
L CW

L

CW
L

CW
L

CW
L

C
W

L
C

W
L

CW
L

52.0'

EXISTING EDGE OF
PAVEMENT

MINOR GRADING REQUIRED.
EARTHWORK LS

PROPOSED MATTED ACCESS.
COMPOSITE MATS: 1820 SQ FT

PROPOSED MATTED WORK AREA.
COMPOSITE MATS: 5,551 SQ FT

100.0'

82.0'

JET WILLIAMS R1 ORPHAN WELL
TO BE PLUGGED PER THE "PLUGGING PLAN"

API No.34-087-2-0178-00-00
N= 238501.1890, E= 1971379.8620, EL= 699.52

LAT=38.654824°, LONG=-82.489916°

NOTE: ALL WORK SHOWN ON THIS
SHEET SHALL ALSO BE IN ACCORDANCE
WITH THE ASSOCIATED SCOPE OF
WORK DOCUMENT AND THE GENERAL
NOTES LISTED ON THE DETAIL SHEET.

BAR SCALE
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FERTILIZER

ESTIMATED SITE RESTORATION QUANTITIES
COMPONENT RATE QUANTITY

SEED
MULCH

20 LBS/1000 S.F.
75 LBS/1 ACRE

100 LBS/1000 S.F.

1277 LBS
110 LBS

128 BALES
PELLETIZED LIME 400 LBS/ACRE 584 LBS
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NOT TO SCALE
WELL RESTORATION SECTION

NOTES:
1. ANY REMOVED MATERIAL FROM AROUND THE WELL HEAD SHALL BE

SEGREGATED TO PREVENT ADDITIONAL CONTAMINATION.
2. ONCE THE WELL IS CUT BELOW GRADE, AN EIGHT (8) FOOT BY EIGHT (8) FOOT

AREA, ONE (1) FOOT DEEP SHALL BE EXCAVATED AROUND THE WELL HEAD &
REPLACED WITH "APPROVED RESOIL".

3. REMOVED MATERIAL SHALL BE DISPOSED OF PER LINE ITEM "CONTAMINATED
MATERIAL DISPOSAL".

4. PRIOR TO DELIVERY TO THE SITE OF "APPROVED RESOIL", ON SITE TOPSOIL
MAY BE UTILIZED AT THE APPROVAL OF THE DIVISION

5. ALL WORK NOT INCLUDED IN "APPROVED RESOIL" OF "CONTAMINATED
MATERIAL DISPOSAL" SHALL BE INCIDENTAL TO LINE ITEM 'SITE RESTORATION".

UNDISTURBED
SOIL

FINAL GRADE

PLUGGED WELL
W/ ID PLATE

EXTENTS OF
REMOVED CELLARCLEAN, ONSITE

BACKFILL

APPROVED
RESOIL

4' 4'

1'1'

CASING CUT TO
DEPTH DEFINED IN
PLUGGING PLAN

NOT TO SCALE
TEMPORARY CELLAR

NOTES:
ALL WORK & MATERIAL ASSOCIATED WITH THE INSTALLATION
& REMOVAL OF THE CELLAR SHALL BE CONSIDERED
INCIDENTAL TO LINE ITEM "WELL HEAD CONTROL".

PROPOSED
48" MIN. Ø

CMP CELLAR

4' MAX.

6" MIN. CEMENT
(PORTLAND OR
CLASS "A")

EXISTING
ORPHAN WELL

EXISTING GRADE

3" PORT TOP WITHIN 3"
OF WELL'S WORKING

ELEVATION

WORKING
ELEVATION

OF WELL

NOTES:
1. THIS WORK SHALL BE PER THE GENERAL SPECIFICATIONS, PART 7: MAINTENANCE OF TRAFFIC AND

SHALL BE INCIDENTAL TO LINE ITEM "MOBILIZATION" FOR EACH SITE, UNLESS OTHERWISE NOTED.
THIS WORK SHALL INCLUDE ALL REQUIRED PERMITS FROM THE LOCAL ROAD AUTHORITIES.

2. ALL SIGNS MAY BE MOUNTED PORTABLE MOUNTS.
3. CONTRACTOR SHALL FOLLOW THE MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES (MUTCD)

FIGURE 6H-1, IN BOTH DIRECTIONS ALONG THE ROADWAY.  W21-1 SHALL BE IN PLACE AS SOON AS
THE CONTRACTOR ARRIVES TO THE SITE EACH DAY.

4. CONTRACTOR SHALL FOLLOW THE MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES (MUTCD)
FIGURE 6H-13, LANE CLOSURE ON A TWO-LANE ROAD USING FLAGGERS (TA-13).

5. FLAGGERS SHALL HAVE PROPER COMMUNICATION DEVICES AND SHALL BE POSITIONED 20' FROM
EACH EDGE OF THE CONSTRUCTION WORK LIMITS. ANY VARIATION MUST BE APPROVED PER
LOCATION.  TEMPORARY CLOSURES SHALL NOT BE COMPLETED WITHOUT A FLAGGER.

6. TEMPORARY CLOSURES SHALL BE MINIMIZED TO LESS THAN 20 MINUTES AND THEN THE ROAD
SHALL BE FULLY REOPENED TO TRAFFIC.

7. ANY WORK IN THE ROADWAY THAT IS REQUIRING MORE THAN 20 MINUTES SHALL BE COMPLETED
PER GENERAL SPECIFICATIONS, PART 7: MAINTENANCE OF TRAFFIC WITH THE PROPER PERMITS
FROM THE LOCAL ROAD AUTHORITIES AND APPROVAL FROM THE DIVISION.

W20-7
COVER OR TURN DURING EVENINGS

OR WHEN BOTH LANES ARE OPEN
(500' FROM FLAGGER, BOTH SIDES OF

ENTRANCE)

W21-1
(500' FROM W20-7,

BOTH SIDES OF THE
ENTRANCE)

NOT TO SCALE
FLAGGER & CONSTRUCTION SIGNAGE NOTES

NOT TO SCALE
SILT FENCE WITH BALE BACKUP DETAIL

NOTES:
1. THE SILT FENCE SHALL BE REINFORCED WITH STAKED HAY
BALES AT POINTS OF HEAVY SILT BUILDUP, HIGH  WATER
VELOCITIES, AND OTHER CONDITIONS DEEMED NECESSARY BY
THE CHIEF.  SILT FENCE AND HAY BALES SHALL BE INSTALLED
ACCORDING TO THEIR RESPECTIVE DETAILS.
2. WHERE BALE DIKES ARE USED ONLY, STAKE AS DETAILED
WITHOUT THE SILT FENCE.

NOT TO SCALE
SILT FENCE DETAIL

NOTES:
1. FABRIC TO BE FASTENED SECURELY TO  FENCE POST AS
PER MANUFACTURER'S    RECOMMENDATIONS.
2. ENDS OF INDIVIDUAL ROLLS OF FABRIC SHALL BE SECURELY
FASTENED TO A  COMMON POST OR OVERLAPPED 3" MIN.

24" MIN.

10' MAX.

CONSTRUCTION AREA
FLOW

FLOW

CONSTRUCTION AREA

FLOW

FLOW

PROVIDE 1" TUCK WITH
CORD IN THE HEM.

FENCE POSTS SHALL BE ROUGH OR
FINISHED 2" x 2" (NOMINAL) OR 2 1/2"
DIA. WOOD. 48" MINIMUM LENGTH,
DRIVEN 14" MINIMUM INTO GROUND

ODOT CONSTRUCTION AND
MATERIAL SPECIFICATION
TYPE C GEOTEXTILE ITEM
712.09

EMBED APPROX. 6" OF FABRIC.
BACKFILL TRENCH WITH EARTH,
COMPACT THOROUGHLY.TRENCH APPROX. 6" DEEP x 6" WIDE.

ODOT CONSTRUCTION AND
MATERIAL SPECIFICATION TYPE

C GEOTEXTILE ITEM 712.09

STAKES SHALL BE ROUGH OR
FINISHED 2" x 1" (NOMINAL) OR 2 1/2"

DIA. WOOD. 36" MINIMUM LENGTH,
DRIVEN 14" MINIMUM INTO GROUND

HAY BALES WITH
TWINE BINDING ONLY
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GENERAL NOTES:
1. UTILITY LINES AND APPURTENANCES ARE SHOWN AS LOCATED IN THE FIELD AND/OR AS

REPORTED BY THE RESPECTIVE OWNERS. NEITHER THE NUMBER, TYPE, SIZE, OR LOCATION
CAN BE GUARANTEED, AND IT IS THEREFORE, THE RESPONSIBILITY OF THE CONTRACTOR
TO VERIFY ALL UTILITY LOCATIONS.

2. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ADEQUATELY PROTECTING THE EXISTING
BURIED UTILITIES DURING CONSTRUCTION. THIS WORK SHALL BE CONSIDERED
INCIDENTAL TO LINE ITEM "MOBILIZATION".

3. THE HORIZONTAL DATUM IS BASED ON NAD83 (2011) OHIO STATE PLANE SOUTH 3402, AND
THE VERTICAL DATUM IS BASED ON NAVD88 GEOID 12A CORS DERIVED.

4. PHOTO IMAGE DATE OBTAINED FROM OHIO GEOGRAPHICALLY REFERENCED INFORMATION
PROGRAM (OGRIP) FROM THE OHIO STATEWIDE IMAGERY PROGRAM (OSIP III).

5. THE CONTRACTOR SHALL WORK WITHIN THE WORK LIMITS AT ALL TIMES DURING 
CONSTRUCTION.

6. A FLAGGER IN EACH DIRECTION SHALL BE USED WHEN MATERIALS ARE BEING UNLOADED
WITHIN THE ROAD RIGHT OF WAY.

7. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PHOTO/VIDEO DOCUMENTING THE
CONDITION OF THE EXISTING ASPHALT DRIVE PRIOR TO BEGINNING CONSTRUCTION.

8. TREE AND OVERHANGING LIMB REMOVAL SHALL BE AS DESIGNATED BY THE DIVISION.
REMOVALS SHALL PROVIDE THE CONTRACTOR WITH ADEQUATE SPACE REQUIRED TO
COMPLETE THE PROJECT. TRIMMING OF TREES SHALL BE CONSIDERED INCIDENTAL TO LINE
ITEMS AS SPECIFIED.

9. THE DIVISION MUST BE PRESENT DURING ALL CLEARING OPERATIONS. NO TREES ARE TO
BE REMOVED UNLESS DESIGNATED BY THE DIVISION.

10. ANY REMOVED TREES AND VEGETATION SHALL BE PLACED INTO BRUSH PILES AT THE
DISCRETION OF THE  DIVISION.

11. ALL "CUT" MATERIAL SHALL BE STOCKPILED ON LOCATION FOR REUSE. STOCKPILES SHALL
BE STABILIZED PER LINE ITEM "SITE RESTORATION" UPON ESTABLISHMENT OF TEMPORARY
GRADE IF AREAS ARE TO REMAIN OPEN FOR 14 DAYS OR LONGER.

12. THE PROPOSED GRADES SHOWN ARE TEMPORARY; UPON PLUGGING THE WELL, THE
CONTRACTOR SHALL REESTABLISH EXISTING CONTOUR PER LINE ITEM "EARTHWORK"
USING ONSITE MATERIALS.

13. ALL STONE PLACED USING SIX (6) INCH MAXIMUM LIFTS, SHALL BE COMPACTED WITH A
MINIMUM OF THREE (3) PASSES PER LIFT USING ONSITE EQUIPMENT.

14. AT THE DISCRETION OF THE DIVISION, ALL STONE, FABRIC AND/OR GEOGRID SHOWN ON
THE SITE PLAN SHEET(S) AS TEMPORARY SHALL BE REMOVED UPON COMPLETION OF THE
PROJECT AND RESTORED PER LINE ITEM "SITE RESTORATION".

15. TIMBER MATS SHALL BE USED FOR TEMPORARY CONSTRUCTION ACCESS TO TRAVERSE
WET AREAS AND/OR DRAINAGE COURSES.

16. ALL COMPOSITE MATTING INSTALLED SHALL BE INTERLOCKED PER THE MANUFACTURER'S
REQUIREMENTS. IN AREAS WHERE POOR SUBGRADE IS ENCOUNTERED MATS CAN BE
STACKED OVER TOP OF ONE ANOTHER AT THE DISCRETION OF THE DIVISION.

17. THE WORK LIMITS AND CORRESPONDING SEDIMENT CONTROLS ALONG THE CREEK WILL BE
DETERMINED IN THE FIELD BY THE DIVISION  THROUGHOUT CONSTRUCTION.

18. SEDIMENT CONTROLS SHALL BE PLACED AT THE DISCRETION OF THE DIVISION.
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MATCH EXISTING

NOT TO SCALE
DRIVE ACCESS OVERLAY

NOTE:
THE EXISTING DRIVE WILL BE THE ONLY ACCESS TO THE PROJECT SITE(S).
ACCESS FOR THE LANDOWNER SHALL BE MAINTAINED FOR THE DURATION OF
THE PROJECT.  AT THE DISCRETION OF THE DIVISION, No. 57 STONE SHALL BE
PLACED ON THE EXISTING DRIVE UPON COMPLETION OF THE PROJECT.  ALL
OTHER ACCESS AREAS SHALL BE RESTORED PER LINE ITEM "SITE
RESTORATION".

* No. 4 STONE MAY BE REQUIRED IN LOW SOFT AREAS OF
THE EXISTING DRIVE AS DIRECTED BY THE DIVISION.

SECTION A-A'

R
O

AD

NOT TO SCALE
ENTRANCE APRON & ACCESS DRIVE

SECTION A-A'

70' ENTRANCE
APRON

A

A'

14' MIN./20' MAX.
SEE SITE PLAN

14
' M

IN
./2

0'
 M

AX
.

SE
E 

SI
TE

 P
LA

N

45° TO PAVT. FOR
TURNING (SEE SITE
PLAN FOR LENGTH)

SOIL TO BE STOCKPILED ADJACENT
TO DRIVE FOR REUSE AS NEEDED,
GRADE OUT OR REMOVE OFF SITE

IF NOT USED FOR RESTORATION

EXISTING
GROUND

PROVIDE POSITIVE
DRAINAGE AWAY
FROM DRIVE

2" MAX EXCAVATION
*3" OF No. 4 STONE

PROPOSED GROUND

SEE SITE PLAN FOR TOP COURSE
AGGREGATE TYPE

*No. 4 STONE

ISOMETRIC PLAN

TIMBER WELL PAD W/ ABUTMENTS
NOT TO SCALE

CROSSING SECTION

8"x4'x16' TIMBER MAT

SECTION A-A'

SECTION B-B'

A

16.0'

6'

24"

A'
B

B'
FASTEN MAT SECTIONS
TO ABUTMENTS

CHAIN & BIND MAT
SECTIONS TOGETHER, TYP

8x8 WOOD
TIMBER, TYP
1/4" THK x 2" WIDE HOT
ROLLED STEEL STRAP,
ASTM A36, CUT TO LENGTH
1/2" x 5" LAG BOLT

1/4" THK x 2" WIDE HOT
ROLLED STEEL STRAP,
ASTM A36, CUT TO LENGTH

8x8 WOOD TIMBER

1/2" x 5" LAG BOLT

ABUTMENTS

SEE SITE PLAN

SEE SITE PLAN FOR TOP COURSE
AGGREGATE TYPE.

NOT TO SCALE
STREAM CROSSING DETAIL

EXISTING
STREAM/DITCH ℄

12'

3' MIN.

3~4'x16' (8" THICKNESS) MATTING
PER CROSSING (TYP.)

PER LINE ITEM "ROAD MATS"

OVERLAP

4.5' MAX.

EXISTING TOP
OF BANK (TYP.)

TIMBER MATS INSTALLED PARALLEL

NOTES:
1. ALL STREAM AND DITCH CROSSINGS SHALL BE INSTALLED WHEN FLOW
IS LOW. THERE SHALL BE LITTLE TO NO DISTURBANCE OF THE STREAM
CHANNEL BED AND BANKS AS A RESULT OF INSTALLATION,
2. CROSSINGS SHALL BE INSTALLED SUCH THAT THE ROAD MATS ARE
ORIENTED PERPENDICULAR TO THE STREAM BANKS.
3. UPON COMPLETION OF PLUGGING OPERATIONS, ALL ROAD MATS SHALL
BE REMOVED WITHIN 14 DAYS AND/OR AS DEFINED BY THE DIVISION.

OFFSET ROWS OF
ABUTMENTS FOR
STAGGERED JOINTS
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          "General Decision Number: OH20250001 03/14/2025

Superseded General Decision Number: OH20240001

State: Ohio

Construction Types: Heavy and Highway

Counties: Ohio Statewide.

Heavy and Highway Construction Projects

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(1).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract.                  |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022:       |  least $17.75 per hour (or  |
|                              |  the applicable wage rate   |
|                              |  listed on this wage        |
|                              |  determination, if it is    |
|                              |  higher) for all hours      |
|                              |  spent performing on the    |
|                              |  contract in 2025.          |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract.                  |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022:                     |  $13.30 per hour (or the    |
|                              |  applicable wage rate listed|
|                              |  on this wage determination,|
|                              |  if it is higher) for all   |
|                              |  hours spent performing on  |
|                              |  that contract in 2025.     |
|______________________________|_____________________________|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0              01/03/2025
          1              02/07/2025
          2              02/14/2025



          3              02/28/2025
          4              03/07/2025
          5              03/14/2025

 BROH0001-001 06/01/2024

DEFIANCE, FULTON (Excluding Fulton, Amboy & Swan Creek
Townships), HENRY (Excluding Monroe, Bartlow, Liberty,
Washington, Richfield, Marion, Damascus & Townships & that part
of Harrison Township outside corporate limits of city of
Napoleon), PAULDING, PUTNAM and WILLIAMS COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.39            20.06
----------------------------------------------------------------
 BROH0001-004 06/01/2023

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 32.40            19.30
----------------------------------------------------------------
 BROH0003-002 06/01/2024

FULTON (Townships of Amboy, Swan Creek & Fulton), HENRY
(Townships of Washington, Damascus, Richfield, Bartlow,
Liberty, Harrison, Monroe, & Marion), LUCAS and WOOD (Townships
of Perrysburg, Ross, Lake, Troy, Freedom, Montgomery, Webster,
Center, Portage, Middleton, Plain, Liberty, Henry, Washington,
Weston, Milton, Jackson & Grand Rapids) COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.39            20.06
----------------------------------------------------------------
 BROH0005-003 06/01/2020

CUYAHOGA, LORAIN & MEDINA (Hinckley, Granger, Brunswick,
Liverpool, Montville, York, Homer, Harrisville, Chatham,
Litchfield & Spencer Townships and the city of Medina)

                                  Rates          Fringes

BRICKLAYER  
     BRICKLAYERS; CAULKERS; 
     CLEANERS; POINTERS; & 
     STONEMASONS.................$ 36.64            17.13
     SANDBLASTERS................$ 36.39            17.13
     SEWER BRICKLAYERS & STACK 
     BUILDERS....................$ 36.64            17.13
     SWING SCAFFOLDS.............$ 37.14            17.13
----------------------------------------------------------------
 BROH0006-005 06/01/2024

CARROLL, COLUMBIANA (Knox, Butler, West & Hanover Townships),
STARK & TUSCARAWAS

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.39            20.06
----------------------------------------------------------------



 BROH0007-002 06/01/2024

LAWRENCE

Rates Fringes

Bricklayer, Stonemason...........$ 33.39            20.06
----------------------------------------------------------------
 BROH0007-005 06/01/2023

PORTAGE & SUMMIT

Rates Fringes

BRICKLAYER.......................$ 32.40            19.30
----------------------------------------------------------------
 BROH0007-010 06/01/2024

PORTAGE & SUMMIT

Rates Fringes

MASON - STONE....................$ 33.39            20.06
----------------------------------------------------------------
 BROH0008-001 06/01/2024

COLUMBIANA (Salem, Perry, Fairfield, Center, Elk Run,
Middleton, & Unity Townships and the city of New Waterford),
MAHONING & TRUMBULL

Rates Fringes

BRICKLAYER.......................$ 33.39            20.06
----------------------------------------------------------------
 BROH0009-002 06/01/2024

BELMONT & MONROE COUNTIES and the Townships of Warren & Mt.
Pleasant and the Village  of Dillonvale in JEFFERSON COUNTY

Rates Fringes

Bricklayer, Stonemason...........$ 33.39            20.06
Refractory.......................$ 31.45            19.01
----------------------------------------------------------------
 BROH0010-002 06/01/2024

COLUMBIANA (St. Clair, Madison, Wayne, Franklin, Washington,
Yellow Creek & Liverpool Townships) & JEFFERSON (Brush Creek &
Saline Townships)

Rates Fringes

Bricklayer, Stonemason...........$ 33.39            20.06
----------------------------------------------------------------
 BROH0014-002 06/01/2024

HARRISON & JEFFERSON (Except Mt. Pleasant, Warren, Brush Creek,
Saline & Salineville Townships & the Village of Dillonvale)

Rates Fringes



Bricklayer, Stonemason...........$ 33.39            20.06
----------------------------------------------------------------
 BROH0016-002 06/01/2023

ASHTABULA, GEAUGA, and LAKE COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 32.40            19.30
----------------------------------------------------------------
 BROH0018-002 06/01/2024

BROWN, BUTLER, CLERMONT, HAMILTON, PREBLE (Gasper, Dixon,
Israel,  Lanier, Somers & Gratis Townships) & WARREN COUNTIES:

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.39            20.06
----------------------------------------------------------------
 BROH0022-004 06/01/2024

CHAMPAIGN, CLARK, CLINTON, DARKE, GREENE, HIGHLAND, LOGAN,
MIAMI, MONTGOMERY, PREBLE (Jackson, Monroe, Harrison, Twin,
Jefferson & Washington Townships) and SHELBY COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.39            20.06
----------------------------------------------------------------
 BROH0032-001 06/01/2024

GALLIA & MEIGS

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.39            20.06
----------------------------------------------------------------
 BROH0035-002 06/01/2024

ALLEN, AUGLAIZE, MERCER and VAN WERT COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.39            20.06
----------------------------------------------------------------
 BROH0039-002 06/01/2024

ADAMS & SCIOTO

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.39            20.06
----------------------------------------------------------------
 BROH0040-003 06/01/2024

ASHLAND, CRAWFORD, HARDIN, HOLMES, MARION, MORROW, RICHLAND,
WAYNE and WYANDOT (Except Crawford, Ridge, Richland & Tymochtee
Townships) COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.39            20.06



  FOOTNOTE: Layout Man and Sawman rate: $1.00 per hour above
  journeyman rate.
  Free standing stack work ground level to top of stack;
  Sandblasting and laying of carbon masonry material in swing
  stage and/or scaffold; Ramming and spading of plastics and
  gunniting: $1.50 per hour above journeyman rate.
""Hot"" work: $2.50 above journeyman rate.

----------------------------------------------------------------
 BROH0044-002 06/01/2024

                                  Rates          Fringes

Bricklayer, Stonemason  
     COSHOCTON, FAIRFIELD, 
     GUERNSEY, HOCKING, KNOX, 
     KICKING, MORGAN, 
     MUSKINGUM, NOBLE (Beaver, 
     Buffalo, Seneca & Wayne 
     Townships) & PERRY 
     COUNTIES:...................$ 33.39            20.06
----------------------------------------------------------------
 BROH0045-002 06/01/2023

FAYETTE, JACKSON, PIKE, ROSS and VINTON COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 35.39            17.47
----------------------------------------------------------------
 BROH0046-002 06/01/2024

ERIE, HANCOCK, HURON, OTTAWA, SANDUSKY, SENECA, WOOD (Perry &
Bloom Townships) and WYANDOT (Tymochtee, Crawford, Ridge &
Richland Townships) COUNTIES & the Islands of Lake Erie north
of Sandusky

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.39            20.06

  FOOTNOTE: Layout Man and Sawman rate: $1.00 per hour above
  journeyman rate.
  Free standing stack work ground level to top of stack;
  Sandblasting and laying of carbon masonry material in swing
  stage and/or scaffold; Ramming and spading of plastics and
  gunniting: $1.50 per hour above journeyman rate.
""Hot"" work: $2.50 above journeyman rate.

----------------------------------------------------------------
 BROH0052-001 06/01/2024

ATHENS COUNTY

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.39            20.06
----------------------------------------------------------------
 BROH0052-003 06/01/2024

NOBLE (Brookfield, Noble, Center, Sharon, Olive, Enoch, Stock,
Jackson, Jefferson & Elk Townships) and  WASHINGTON COUNTIES



                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.39            20.06
----------------------------------------------------------------
 BROH0055-003 06/01/2024

DELAWARE, FRANKLIN, MADISON, PICKAWAY and UNION COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.39            20.06
----------------------------------------------------------------
 CARP0003-004 05/01/2017

MAHONING & TRUMBULL

                                  Rates          Fringes

CARPENTER........................$ 26.20            17.42
----------------------------------------------------------------
 CARP0069-003 05/01/2017

CARROLL, STARK, TUSCARAWAS & WAYNE

                                  Rates          Fringes

CARPENTER........................$ 25.98            15.98
----------------------------------------------------------------
 CARP0069-006 05/01/2017

COSHOCTON, HOLMES, KNOX & MORROW

                                  Rates          Fringes

CARPENTER........................$ 24.04            15.29
----------------------------------------------------------------
 CARP0171-002 05/01/2024

BELMONT, COLUMBIANA, HARRISON, JEFFERSON & MONROE

                                  Rates          Fringes

CARPENTER........................$ 31.82            25.11
----------------------------------------------------------------
 CARP0200-002 05/01/2024

ADAMS, ATHENS, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, GALLIA,
GUERNSEY, HIGHLAND, HOCKING, JACKSON, LAWRENCE, LICKING,
MADISON, MARION, MEIGS, MORGAN, MUSKINGUM, NOBLE, PERRY,
PICKAWAY, PIKE, ROSS, SCIOTO, UNION, VINTON and WASHINGTON
COUNTIES

                                  Rates          Fringes

CARPENTER........................$ 33.15            22.43
Diver............................$ 39.41            10.40
PILEDRIVERMAN....................$ 33.15            22.43
----------------------------------------------------------------
 CARP0248-005 07/01/2008

LUCAS & WOOD

                                  Rates          Fringes



CARPENTER........................$ 27.27            14.58
----------------------------------------------------------------
 CARP0248-008 07/01/2008

                                  Rates          Fringes

CARPENTER  
     DEFIANCE, FULTON, HANCOCK, 
     HENRY, PAULDING & WILLIAMS 
     COUNTIES....................$ 23.71            13.28
----------------------------------------------------------------
 CARP0254-002 05/01/2017

ASHTABULA, CUYAHOGA, GEAUGA & LAKE

                                  Rates          Fringes

CARPENTER........................$ 32.40            16.97
----------------------------------------------------------------
 CARP0372-002 05/01/2024

ALLEN, AUGLAIZE, HARDIN, MERCER, PUTNAM & VAN WERT

                                  Rates          Fringes

CARPENTER........................$ 30.73            25.09
----------------------------------------------------------------
 CARP0639-003 05/01/2017

MEDINA, PORTAGE & SUMMIT

                                  Rates          Fringes

CARPENTER........................$ 30.42            16.99
----------------------------------------------------------------
 CARP0735-002 05/01/2024

ASHLAND, ERIE, HURON, LORAIN & RICHLAND

                                  Rates          Fringes

CARPENTER........................$ 33.43            22.31
----------------------------------------------------------------
 CARP1311-001 05/01/2017

BROWN, BUTLER, CHAMPAIGN, CLARK, CLERMONT, CLINTON, DARKE,
GREENE, HAMILTON, LOGAN, MIAMI, MONTGOMERY, PREBLE, SHELBY &
WARREN

                                  Rates          Fringes

Carpenter & Piledrivermen........$ 29.34            15.95
Diver............................$ 40.58             9.69
----------------------------------------------------------------
 CARP1393-002 05/01/2024

CRAWFORD, DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA,
PAULDING, SANDUSKY, SENECA, WILLIAMS & WOOD

                                  Rates          Fringes

Piledrivermen & Diver's Tender...$ 36.84            27.72



DIVERS - $250.00 per day
----------------------------------------------------------------
 CARP1393-003 05/01/2024

ALLEN, AUGLAIZE, HARDIN, MERCER, PUTNAM, VAN WERT & WYANDOT

                                  Rates          Fringes

Piledrivermen & Diver's Tender...$ 34.68            27.60

DIVERS - $250.00 per day
----------------------------------------------------------------
 CARP1871-006 05/01/2017

BELMONT, HARRISON, & MONROE

                                  Rates          Fringes

Diver, Wet.......................$ 48.11            17.33
Piledrivermen; Diver, Dry........$ 32.07            17.33
----------------------------------------------------------------
 CARP1871-008 05/01/2017

ASHLAND, ASHTABULA, CUYAHOGA, ERIE, GEAUGA, HURON, LAKE,
LORAIN, MEDINA, PORTAGE, RICHLAND & SUMMIT

                                  Rates          Fringes

Diver, Wet.......................$ 45.80            18.84
Piledrivermen; Diver, Dry........$ 30.53            18.84
----------------------------------------------------------------
 CARP1871-014 05/01/2017

CARROLL, STARK, TUSCARAWAS & WAYNE

                                  Rates          Fringes

Diver, Wet.......................$ 38.34            16.95
Piledrivermen; Diver, Dry........$ 25.56            16.95
----------------------------------------------------------------
 CARP1871-015 05/01/2017

COSHOCTON, HOLMES, KNOX & MORROW

                                  Rates          Fringes

Diver, Wet.......................$ 37.34            16.07
Piledrivermen; Diver, Dry........$ 24.89            16.07
----------------------------------------------------------------
 CARP1871-017 05/01/2017

MAHONING & TRUMBULL

                                  Rates          Fringes

Diver, Wet.......................$ 40.65            17.62
Piledrivermen; Diver, Dry........$ 27.10            17.62
----------------------------------------------------------------
 CARP2235-012 01/01/2014

COLUMBIANA & JEFFERSON

                                  Rates          Fringes



PILEDRIVERMAN....................$ 31.74            16.41
----------------------------------------------------------------
 CARP2239-001 07/01/2008

CRAWFORD, OTTAWA, SANDUSKY, SENECA & WYANDOT

                                  Rates          Fringes

CARPENTER........................$ 23.71            13.28
----------------------------------------------------------------
 ELEC0008-002 05/27/2024

DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA, PAULDING,
PUTNAM, SANDUSKY, SENECA, WILLIAMS & WOOD

                                  Rates          Fringes

CABLE SPLICER....................$ 38.98            18.96
ELECTRICIAN......................$ 48.40       4.5%+23.06
----------------------------------------------------------------
 ELEC0032-003 12/02/2024

ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER, SHELBY, VAN WERT &
WYANDOT (Crawford, Jackson, Marseilles, Mifflin, Ridgeland,
Ridge & Salem Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 39.17            23.45
----------------------------------------------------------------
 ELEC0038-002 04/29/2024

CUYAHOGA, GEAUGA (Bainbridge, Chester & Russell Townships) &
LORAIN (Columbia Township)

                                  Rates          Fringes

ELECTRICIAN  
     Excluding Sound & 
     Communications Work.........$ 45.23            23.88

FOOTNOTES;  
  a. 6 Paid Holidays: New Year's Day; Memorial Day; July 4th;
  Labor Day; Thanksgiving Day; & Christmas Day
  b. 1 week's paid vacation for 1 year's service; 2 weeks' paid
  vacation for 2 or more years' service

----------------------------------------------------------------
 ELEC0038-008 04/29/2024

CUYAHOGA, GEAUGA (Bainbridge, Chester & Russell Townships) &
LORAIN (Columbia Township)

                                  Rates          Fringes

Sound & Communication   
Technician  
     Communications Technician...$ 32.30            14.38
     Installer Technician........$ 31.05            14.34



FOOTNOTES;  
  a. 6 Paid Holidays: New Year's Day; Memorial Day; July 4th;
  Labor Day; Thanksgiving Day; & Christmas Day
  b. 1 week's paid vacation for 1 year's service; 2 weeks' paid
  vacation for 2 or more years' service

----------------------------------------------------------------
 ELEC0064-003 11/25/2024

COLUMBIANA (Butler, Fairfield, Perry, Salem & Unity Townships)
MAHONING (Austintown, Beaver, Berlin, Boardman, Canfield,
Ellsworth, Coitsville, Goshen, Green, Jackson, Poland,
Springfield & Youngstown Townships), & TRUMBULL (Hubbard &
Liberty Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 39.80            21.03
----------------------------------------------------------------
 ELEC0071-001 01/06/2025

ASHLAND, CHAMPAIGN, CLARK, COSHOCTON, CRAWFORD, DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, GUERNSEY, HIGHLAND, HOCKING,
JACKSON (Coal, Jackson, Liberty, Milton, Washington & Wellston
Townships), KNOX, LICKING, MADISON, MARION, MONROE, MORGAN,
MORROW, MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE (Beaver,
Benton, Jackson, Mifflin, Pebble, Peepee, Perry & Seal
Townships),  RICHLAND, ROSS, TUSCARAWAS (Auburn, Bucks, Clay,
Jefferson, Oxford, Perry, Salem, Rush, Washington & York
Townships), UNION, VINTON (Clinton, Eagle, Elk, Harrison,
Jackson, Richland & Swan Townships), and WASHINGTON COUNTIES

                                  Rates          Fringes

Line Construction  
     Equipment Operators.........$ 40.44         4%+16.09
     Groundmen...................$ 29.07         4%+13.81
     Linemen & Cable Splicers....$ 46.02         4%+17.20
----------------------------------------------------------------
 ELEC0071-004 01/06/2025

AUGLAIZE, CLINTON, DARKE, GREENE, LOGAN, MERCER, MIAMI,
MONTGOMERY, PREBLE, and SHELBY COUNTIES

                                  Rates          Fringes

Line Construction  
     Equipment Operator..........$ 40.44         4%+16.09
     Groundman...................$ 29.07         4%+13.81
     Lineman & Cable Splicers....$ 46.02         4%+17.20
----------------------------------------------------------------
 ELEC0071-005 01/06/2025

ASHTABULA, CUYAHOGA, GEAUGA, LAKE & LORAIN

                                  Rates          Fringes

LINE CONSTRUCTION:  Equipment   
Operator  
     DOT/Traffic Signal & 
     Highway Lighting Projects...$ 39.97         27%+8.00
     Municipal Power/Transit 



     Projects....................$ 49.46         27%+8.25
LINE CONSTRUCTION:  Groundman  
     DOT/Traffic Signal & 
     Highway Lighting Projects...$ 31.10         27%+8.00
     Municipal Power/Transit 
     Projects....................$ 38.47         27%+8.25
LINE CONSTRUCTION:    
Linemen/Cable Splicer  
     DOT/Traffic Signal & 
     Highway Lighting Projects...$ 43.89         27%+8.00
     Municipal Power/Transit 
     Projects....................$ 54.96         27%+8.25
----------------------------------------------------------------
 ELEC0071-008 01/06/2025

COLUMBIANA, MAHONING, and  TRUMBULL COUNTIES

                                  Rates          Fringes

Line Construction  
     Equipment Operator..........$ 40.44         4%+16.90
     Groundman...................$ 29.07         4%+13.81
     Lineman & Cable Splicers....$ 46.02         4%+17.20
----------------------------------------------------------------
 ELEC0071-010 01/06/2025

                                  Rates          Fringes

Line Construction  
     Equipment Operator..........$ 40.44         4%+16.09
     Groundman...................$ 29.07         4%+13.81
     Lineman & Cable Splicers....$ 46.02         4%+17.20
----------------------------------------------------------------
 ELEC0071-013 01/06/2025

BROWN, BUTLER, CLERMONT, HAMILTON, and WARREN COUNTIES

                                  Rates          Fringes

Line Construction  
     Equipment Operator..........$ 40.44         4%+16.90
     Groundman...................$ 29.07         4%+13.81
     Lineman & Cable Splicers....$ 46.02         4%+17.20
----------------------------------------------------------------
 ELEC0071-014 01/06/2025

ADAMS, ATHENS, GALLIA, JACKSON (Bloomfield, Franklin, Hamilton,
Lick, Jefferson, Scioto & Madison Townships), LAWRENCE, MEIGS,
PIKE (Camp Creek, Marion, Newton, Scioto, Sunfish & Union
Townships), SCIOTO & VINTON (Brown, Knox, Madison, Vinton &
Wilkesville Townships)

                                  Rates          Fringes

Line Construction  
     Equipment Operator..........$ 40.44         4%+16.09
     Groundman...................$ 29.07         4%+13.81
     Lineman & Cable Splicers....$ 46.02         4%+17.20
----------------------------------------------------------------
 ELEC0082-002 12/02/2024

CLINTON, DARKE, GREENE, MIAMI, MONTGOMERY, PREBLE & WARREN
(Wayne, Clear Creek & Franklin Townships)



                                  Rates          Fringes

ELECTRICIAN......................$ 38.00            22.49
----------------------------------------------------------------
* ELEC0082-006 11/25/2024

CLINTON, DARKE, GREENE, MIAMI, MONTGOMERY, PREBLE & WARREN
(Wayne, Clear Creek & Franklin Townships)

                                  Rates          Fringes

Sound & Communication   
Technician  
     Cable Puller................$ 13.85 **          5.30
     Installer/Technician........$ 27.70            15.71
----------------------------------------------------------------
* ELEC0129-003 02/24/2025

LORAIN (Except Columbia Township) & MEDINA (Litchfield &
Liverpool Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 42.95            18.81
----------------------------------------------------------------
* ELEC0129-004 02/24/2025

ERIE & HURON (Lyme, Ridgefield, Norwalk, Townsend, Wakeman,
Sherman, Peru, Bronson, Hartland, Clarksfield, Norwich,
Greenfield, Fairfield, Fitchville & New London Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 42.95            18.81
----------------------------------------------------------------
 ELEC0141-003 06/02/2024

BELMONT COUNTY

                                  Rates          Fringes

CABLE SPLICER....................$ 42.94            27.74
ELECTRICIAN......................$ 39.04            27.62
----------------------------------------------------------------
 ELEC0212-003 11/26/2018

BROWN, CLERMONT & HAMILTON

                                  Rates          Fringes

Sound & Communication   
Technician.......................$ 24.35            10.99
----------------------------------------------------------------
 ELEC0212-005 06/03/2024

BROWN, CLERMONT, and HAMILTON COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 35.43            22.05
----------------------------------------------------------------



 ELEC0245-001 08/26/2024

ALLEN, HARDIN, VAN WERT & WYANDOT (Crawford, Jackson,
Marseilles, Mifflin, Richland, Ridge & Salem Townships)

                                  Rates          Fringes

Line Construction  
     Equipment Operator..........$ 32.95         28%+7.85
     Groundman Truck Driver......$ 20.59         28%+7.85
     Lineman.....................$ 47.07         28%+7.85

  FOOTNOTE:  a. Half day's Paid Holiday: The last 4 hours of
  the workday prior to Christmas or New Year's Day

----------------------------------------------------------------
 ELEC0245-003 01/01/2025

DEFIANCE, FULTON, HANCOCK, HENRY, HURON, LUCAS, OTTAWA,
PAULDING,  PUTNAM, SANDUSKY, SENECA, WILLIAMS, and WOOD COUNTIES

                                  Rates          Fringes

Line Construction  
     Cable Splicer...............$ 53.90         8.10+28%
     Groundman/Truck Driver......$ 20.51         8.10+28%
     Heli-arc Welding............$ 47.17         8.10+28%
     Lineman.....................$ 46.87         8.10+28%
     Operator - Class 1..........$ 37.50         8.10+28%
     Operator - Class 2..........$ 32.81         8.10+28%
     Traffic Signal & Lighting 
     Technician..................$ 42.18         8.10+28%

  FOOTNOTE:  a. 6 Observed Holidays: New Year's Day; Memorial
  Day; Independence Day; Labor Day; Thanksgiving Day; &
  Christmas Day. Employees who work on a holiday shall be
  paid at a rate of double their applicable classified
  straight-time rates for the work performed on such holiday.

----------------------------------------------------------------
 ELEC0245-004 01/01/2025

ERIE COUNTY

                                  Rates          Fringes

Line Construction  
     Cable Splicer...............$ 49.14      26.75%+6.75
     Cablesplicer................$ 53.90         28%+8.10
     Groundman/Truck Driver......$ 20.51         28%+8.10
     Lineman.....................$ 46.87         28%+8.10
     Operator - Class 1..........$ 37.50         28%+8.10
     Operator - Class 2..........$ 32.81         28%+8.10

  FOOTNOTE:  a. 6 Observed Holidays: New Year's Day; Memorial
  Day; Independence Day; Labor Day; Thanksgiving Day; &
  Christmas Day. Employees who work on a holiday shall be
  paid at a rate of double their applicable classified
  straight-time rates for the work performed on such holiday.

----------------------------------------------------------------
 ELEC0246-001 10/28/2024



                                  Rates          Fringes

ELECTRICIAN......................$ 44.00     30.38%+24.31

  FOOTNOTE:  a. 1 1/2 Paid Holidays: The last scheduled workday
  prior to Christmas & 4 hours on Good Friday.

----------------------------------------------------------------
 ELEC0306-005 05/27/2024

MEDINA (Brunswick, Chatham, Granger, Guilford, Harrisville,
Hinckley, Homer, Lafayette, Medina, Montville, Sharon, Spencer,
Wadsworth, Westfield & York Townships), PORTAGE (Atwater,
Aurora, Brimfield, Deerfield, Franklin, Mantua, Randolph,
Ravenna, Rootstown, Shalersville, Streetsboro & Suffield
Townships), SUMMIT & WAYNE (Baughman, Canaan, Chester,
Chippewa, Congress, Green, Milton, & Wayne Townships)

                                  Rates          Fringes

CABLE SPLICER....................$ 46.81            20.95
ELECTRICIAN......................$ 42.55            20.95
----------------------------------------------------------------
 ELEC0317-002 05/29/2023

GALLIA & LAWRENCE

                                  Rates          Fringes

CABLE SPLICER....................$ 32.68            18.13
ELECTRICIAN......................$ 37.15            28.48
----------------------------------------------------------------
 ELEC0540-005 01/01/2024

CARROLL (Northern half, including Fox, Harrison, Rose &
Washington Townhships), COLUMBIANA (Knox Township), HOLMES,
MAHONING (Smith Township), STARK, TUSCARAWAS (North of Auburn,
Clay, Rush & York Townships), and WAYNE (South of Baughman,
Chester, Green & Wayne Townships) COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 36.96            28.18
----------------------------------------------------------------
 ELEC0573-003 11/25/2024

ASHTABULA (Colebrook, Wayne, Williamsfield, Orwell & Windsor
Townships), GEAUGA (Auburn, Middlefield, Parkman & Troy
Townships), MAHONING (Milton Township), PORTAGE (Charlestown,
Edinburg, Freedom, Hiram, Nelson, Palmyra, Paris & Windham
Townships), and TRUMBULL (Except Liberty & Hubbard Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 42.20            23.20
----------------------------------------------------------------
 ELEC0575-001 05/29/2023

ADAMS, FAYETTE, HIGHLAND, HOCKING, JACKSON (Bloomfield,
Franklin, Hamilton, Jefferson, Lick, Madison, Scioto, Coal,
Jackson, Liberty, Milton & Washington Townships), PICKAWAY
(Deer Creek, Perry, Pickaway, Salt Creek & Wayne Townships),



PIKE (Beaver, Benton, Jackson, Mifflin, Pebble, PeePee, Perry,
Seal, Camp  Creek, Newton, Scioto, Sunfish, Union & Marion
Townships), ROSS, SCIOTO & VINTON (Clinton, Eagle, Elk,
Harrison, Jackson, Richland & Swan Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 37.00            22.26
----------------------------------------------------------------
 ELEC0648-001 08/26/2024

BUTLER and WARREN COUNTIES (Deerfield, Hamilton, Harlan,
Massie, Salem, Turtle Creek, Union & Washington Townships)

                                  Rates          Fringes

CABLE SPLICER....................$ 30.50            18.23
ELECTRICIAN......................$ 36.00            23.06
----------------------------------------------------------------
 ELEC0673-004 12/30/2024

ASHTABULA (Excluding Orwell, Colebrook, Williamsfield, Wayne &
Windsor Townships), GEAUGA (Burton, Chardon, Claridon, Hambden,
Huntsburg, Montville, Munson, Newbury & Thompson Townships) and
LAKE COUNTIES

                                  Rates          Fringes

CABLE SPLICER....................$ 33.81            21.47
ELECTRICIAN......................$ 39.47            24.02
----------------------------------------------------------------
 ELEC0683-002 05/27/2024

CHAMPAIGN, CLARK, DELAWARE, FAIRFIELD, FRANKLIN, MADISON,
PICKAWAY (Circleville, Darby, Harrison, Jackson, Madison,
Monroe, Muhlenberg, Scioto, Walnut & Washington Townships), and
UNION COUNTIES

                                  Rates          Fringes

CABLE SPLICER....................$ 41.50            24.19
ELECTRICIAN......................$ 40.50            25.20
----------------------------------------------------------------
 ELEC0688-003 05/30/2022

ASHLAND, CRAWFORD, HURON (Richmond, New Haven, Ripley &
Greenwich Townships), KNOX (Liberty, Clinton, Union, Howard,
Monroe, Middleberry, Morris, Wayne, Berlin, Pike, Brown &
Jefferson Townships), MARION, MORROW, RICHLAND and WYANDOT
(Sycamore, Crane, Eden, Pitt, Antrim & Tymochtee Townships)
COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 32.30            21.83
----------------------------------------------------------------
 ELEC0972-002 06/01/2023

ATHENS, MEIGS, MONROE, MORGAN, NOBLE, VINTON (Brown, Knox,
Madison, Vinton & Wilkesville Townships), and  WASHINGTON



COUNITES

                                  Rates          Fringes

CABLE SPLICER....................$ 35.70            30.26
ELECTRICIAN......................$ 35.45            30.25
----------------------------------------------------------------
 ELEC1105-001 05/27/2024

COSHOCTON, GUERNSEY, KNOX (Jackson, Clay, Morgan, Miller,
Milford, Hilliar, Butler, Harrison, Pleasant & College
Townships), LICKING, MUSKINGUM, PERRY, and TUSCARAWAS (Auburn,
York, Clay, Jefferson, Rush, Oxford, Washington, Salem, Perry &
Bucks Townships) COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 39.60            24.41
----------------------------------------------------------------
 ENGI0018-003 05/01/2024

ASHTABULA, CUYAHOGA, ERIE, GEAUGA, LAKE, LORAIN, MEDINA,
PORTAGE, and SUMMIT COUNTIES

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR  
     GROUP 1.....................$ 45.63            16.41
     GROUP 2.....................$ 45.53            16.41
     GROUP 3.....................$ 44.49            16.41
     GROUP 4.....................$ 43.27            16.41
     GROUP 5.....................$ 37.98            16.41
     GROUP 6.....................$ 46.63            16.41
     GROUP 7.....................$ 46.63            16.41

OPERATING ENGINEER CLASSIFICATIONS   

  GROUP 1 - Air Compressor on Steel Erection; Barrier Moving
  Machine; Boiler Operator on Compressor or Generator when
  mounted on a Rig; Cableway; Combination Concrete Mixer &
  Tower; Concrete Plant (over 4 yd. Capacity); Concrete Pump;
  Crane (All Types, Including Boom Truck, Cherry Picker);
  Crane-Compact, Track or Rubber over 4,000 lbs. capacity;
  Cranes-Self Erecting, Stationary, Track or Truck (All
  Configurations); Derrick; Dragline; Dredge (Dipper, Clam or
  Suction); Elevating Grader or Euclid Loader; Floating
  Equipment (All Types); Gradall; Helicopter Crew
  (Operator-Hoist or Winch); Hoe (all types); Hoisting Engine
  on Shaft or Tunnel Work; Hydraulic Gantry (Lifting System);
  Industrial-Type Tractor; Jet Engine Dryer (D8 or D9) Diesel
  Tractor; Locomotive (Standard Gauge); Maintenance Operator
  Class A; Mixer, Paving (Single or Double Drum); Mucking
  Machine; Multiple Scraper; Piledriving Machine (All Types);
  Power Shovel; Prentice Loader; Quad 9 (Double Pusher); Rail
  Tamper (with auto lifting & aligning device); Refrigerating
  Machine (Freezer Operation); Rotary Drill, on Caisson work;
  Rough Terrain Fork Lift with Winch/Hoist; Side-Boom;
  Slip-Form Paver; Tower Derrick; Tree Shredder; Trench
  Machine (Over 24"" wide); Truck Mounted Concrete Pump; Tug
  Boat; Tunnel Machine and/or Mining Machine; Wheel
  Excavator; and Asphalt Plant Engineer (Cleveland District
  Only).



  GROUP 2 - Asphalt Paver; Automatic Subgrader Machine,
  Self-Propelled (CMI Type); Bobcat Type and/or Skid Steer
  Loader with Hoe Attachment Greater than 7,000 lbs.; Boring
  Machine More than 48""; Bulldozer; Endloader; Horizontal
  Directional Drill (Over 50,000 ft lbs thrust); Hydro
  Milling Machine; Kolman-type Loader (production type-Dirt);
  Lead Greaseman; Lighting & Traffic Signal Installation
  Equipment (includes all groups or classifications);
  Material Transfer Equipment (Shuttle Buggy) Asphalt;
  Pettibone-Rail Equipment; Power Grader; Power Scraper; Push
  Cat; Rotomill (all), Grinders & Planers of All types;
  Trench Machine (24"" wide & under); Vermeer type Concrete
  Saw; and  Maintenance Operators (Portage and Summit
  Counties Only).

  GROUP 3 - A-Frame; Air Compressor on Tunnel Work (low
  pressure); Asphalt Plant Engineer (Portage and Summit
  Counties Only); Bobcat-type and/or Skid Steer Loader with
  or without Attachments; Highway Drills (all types);
  Locomotive (narrow gauge); Material Hoist/Elevator; Mixer,
  Concrete (more than one bag capacity); Mixer, one bag
  capacity (Side Loader); Power Boiler (Over 15 lbs.
  Pressure) Pump Operator installing & operating Well Points;
  Pump (4"" & over discharge); Roller, Asphalt; Rotovator
  (lime soil stabilizer); Switch & Tie Tampers (without
  lifting & aligning device); Utility Operator (Small
  equipment); Welding Machines; and Railroad Tie
  Inserter/Remover; Articulating/straight bed end dumps if
  assigned (minus $4.00 per hour.

  GROUP 4 - Backfiller; Ballast Re-locator; Bars, Joint & Mesh
  Installing Machine; Batch Plant; Boring Machine Operator
  (48"" or less); Bull Floats; Burlap & Curing Machine;
  Concrete Plant (capacity 4 yd. & under); Concrete Saw
  (Multiple); Conveyor (Highway); Crusher; Deckhand;
  Farm-type Tractor with attachments (highway); Finishing
  Machine; Fireperson, Floating Equipment (all types);
  Forklift; Form Trencher; Hydro Hammer expect masonary;
  Hydro Seeder; Pavement Breaker; Plant Mixer; Post Driver;
  Post Hole Digger (Power Auger); Power Brush Burner; Power
  Form Handling Equipment; Road Widening Trencher; Roller
  (Brick, Grade & Macadam); Self-Propelled Power Spreader;
  Self-Propelled Power Subgrader; Steam Fireperson; Tractor
  (Pulling Sheepfoot, Roller or Grader); and Vibratory
  Compactor with Integral Power.

  GROUP 5 - Compressor (Portable, Sewer, Heavy & Highway); Drum
  Fireperson (Asphalt Plant); Generator; Masonry Fork Lift;
  Inboard-Outboard Motor Boat Launch; Oil Heater (asphalt
  plant); Oiler/Helper; Power Driven Heater; Power Sweeper &
  Scrubber; Pump (under 4"" discharge); Signalperson; Tire
  Repairperson; VAC/ALLS; Cranes - Compact, track or rubber
  under 4,000 pound capacity; fueling and greasing; and
  Chainmen.

GROUP 6 - Master Mechanic & Boom from 150 to 180.

GROUP 7 - Boom from 180 and over.

----------------------------------------------------------------
 ENGI0018-004 05/01/2024

ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK, CLERMONT, CLINTON,



COSHOCTON, CRAWFORD, DARKE, DEFIANCE, DELAWARE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND, HOCKING, HOLMES,
HURON,  JACKSON, JEFFERSON, KNOX, LAWRENCE, LICKING, LOGAN,
LUCAS,  MADISON, MARION, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PREBLE, PUTNAM, RICHLAND, ROSS,
SANDUSKY, SCIOTO, SENECA, SHELBY, STARK, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON, WAYNE, WILLIAMS, WOOD, and
YANDOT COUNTIES

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR  
     GROUP 1.....................$ 44.14            16.41
     GROUP 2.....................$ 44.02            16.41
     GROUP 3.....................$ 42.98            16.41
     GROUP 4.....................$ 41.80            16.41
     GROUP 5.....................$ 36.34            16.41
     GROUP 6.....................$ 45.14            16.41
     GROUP 7.....................$ 45.14            16.41

OPERATING ENGINEER CLASSIFICATIONS   

  GROUP 1 - Air Compressor on Steel Erection; Barrier Moving
  Machine; Boiler Operator on Compressor or Generator when
  mounted on a Rig; Cableway; Combination Concrete Mixer &
  Tower; Concrete Plant (over 4 yd. Capacity); Concrete Pump;
  Crane (All Types, Including Boom Truck, Cherry Picker);
  Crane-Compact, Track or Rubber over 4,000 lbs. capacity;
  Cranes-Self Erecting, Stationary, Track or Truck (All
  Configurations); Derrick; Dragline; Dredge (Dipper, Clam or
  Suction); Elevating Grader or Euclid Loader; Floating
  Equipment (All Types); Gradall; Helicopter Crew
  (Operator-Hoist or Winch); Hoe (all types); Hoisting Engine
  on Shaft or Tunnel Work;  Hydraulic Gantry (Lifting
  System); Industrial-Type Tractor; Jet Engine Dryer (D8 or
  D9) Diesel Tractor; Locomotive (Standard Gauge);
  Maintenance Operator Class A; Mixer, Paving (Single or
  Double Drum); Mucking Machine; Multiple Scraper;
  Piledriving Machine (All Types); Power Shovel; Prentice
  Loader; Quad 9 (Double Pusher); Rail Tamper (with auto
  lifting & aligning device); Refrigerating Machine (Freezer
  Operation); Rotary Drill, on Caisson work; Rough Terrain
  Fork Lift with Winch/Hoist; Side-Boom; Slip-Form Paver;
  Tower Derrick; Tree Shredder; Trench Machine (Over 24""
  wide); Truck Mounted Concrete Pump; Tug Boat; Tunnel
  Machine and/or Mining Machine; and Wheel Excavator.

  GROUP 2 - Asphalt Paver; Automatic Subgrader Machine,
  Self-Propelled (CMI Type); Bobcat Type and/or Skid Steer
  Loader with Hoe Attachment Greater than 7,000 lbs.; Boring
  Machine More than 48""; Bulldozer; Endloader; Hydro Milling
  Machine; Horizontal Directional Drill (over 50,000 ft. lbs.
  thrust);Kolman-type Loader (production type-Dirt); Lead
  Greaseman; Lighting & Traffic Signal Installation Equipment
  (includes all groups or classifications); Material Transfer
  Equipment (Shuttle Buggy) Asphalt; Pettibone-Rail
  Equipment; Power Grader; Power Scraper; Push Cat; Rotomill
  (all), Grinders & Planers of All types; Trench Machine (24""
  wide & under); and Vermeer type Concrete Saw.

  GROUP 3 - A-Frame; Air Compressor on Tunnel Work (low
  pressure); Asphalt Plant Engineer; Bobcat-type and/or Skid



  Steer Loader with or without Attachments; Highway Drills
  (all types); Locomotive (narrow gauge); Material
  Hoist/Elevator; Mixer, Concrete (more than one bag
  capacity); Mixer, one bag capacity (Side Loader); Power
  Boiler (Over 15 lbs. Pressure) Pump Operator installing &
  operating Well Points; Pump (4"" & over discharge); Railroad
  Tie Inserter/Remover; Roller, Asphalt; Rotovator (lime soil
  stabilizer); Switch & Tie Tampers (without lifting &
  aligning device); Utility Operator (Small equipment); and
  Welding Machines; Artiaculating/straight bed end dumps if
  assigned (minus $4.00 per hour.

  GROUP 4 - Backfiller; Ballast Re-locator; Bars, Joint & Mesh
  Installing Machine; Batch Plant; Boring Machine Operator
  (48"" or less); Bull Floats; Burlap & Curing Machine;
  Concrete Plant (capacity 4 yd. & under); Concrete Saw
  (Multiple); Conveyor (Highway); Crusher; Deckhand;
  Farm-type Tractor with attachments (highway); Finishing
  Machine; Fireperson, Floating Equipment (all types); Fork
  Lift; Form Trencher; Hydro Hammer expect masonary; Hydro
  Seeder; Pavement Breaker; Plant Mixer; Post Driver; Post
  Hole Digger (Power Auger); Power Brush Burner; Power Form
  Handling Equipment; Road Widening Trencher; Roller (Brick,
  Grade & Macadam); Self-Propelled Power Spreader;
  Self-Propelled Power Subgrader; Steam Fireperson; Tractor
  (Pulling Sheepfoot, Roller or Grader); and Vibratory
  Compactor with Integral Power.

  GROUP 5 - Compressor (Portable, Sewer, Heavy & Highway); Drum
  Fireperson (Asphalt Plant); Generator; Masonary Forklift;
  Inboard-Outboard Motor Boat Launch; Oil Heater (asphalt
  plant); Oiler/Helper; Power Driven Heater; Power Sweeper &
  Scrubber; Pump (under 4"" discharge); Signalperson; Tire
  Repairperson; VAC/ALLS; Cranes - Compact, track or rubber
  under 4,000 pound capacity; fueling and greasing; and
  Chainmen.

GROUP 6 - Master Mechanic & Boom from 150 to 180.

GROUP 7 - Boom from 180 and over.

----------------------------------------------------------------
 ENGI0066-023 06/01/2023

COLUMBIANA, MAHONING & TRUMBULL COUNTIES

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR  
     ASBESTOS; HAZARDOUS/TOXIC 
     WASTE PROJECTS
     GROUP 1 - A & B.............$ 44.63            24.30
     ASBESTOS; HAZARDOUS/TOXIC 
     WASTE PROJECTS
     GROUP 2 - A & B.............$ 44.30            24.30
     ASBESTOS; HAZARDOUS/TOXIC 
     WASTE PROJECTS
     GROUP 3 - A & B.............$ 38.47            24.30
     ASBESTOS; HAZARDOUS/TOXIC 
     WASTE PROJECTS
     GROUP 4 - A & B.............$ 34.52            24.30
     ASBESTOS; HAZARDOUS/TOXIC 
     WASTE PROJECTS
     GROUP 5 - A & B.............$ 31.13            24.30
     HAZARDOUS/TOXIC WASTE 



     PROJECTS
     GROUP 1 - C & D.............$ 40.91            24.30
     HAZARDOUS/TOXIC WASTE 
     PROJECTS
     GROUP 2 - C & D.............$ 40.61            24.30
     HAZARDOUS/TOXIC WASTE 
     PROJECTS
     GROUP 3 - C & D.............$ 35.27            24.30
     HAZARDOUS/TOXIC WASTE 
     PROJECTS
     GROUP 4 - C & D.............$ 31.65            24.30
     HAZARDOUS/TOXIC WASTE 
     PROJECTS
     GROUP 5 - C & D.............$ 28.53            24.30
     ALL OTHER WORK
     GROUP 1.....................$ 37.19            24.30
     ALL OTHER WORK
     GROUP 2.....................$ 36.92            24.30
     ALL OTHER WORK
     GROUP 3.....................$ 32.06            24.30
     ALL OTHER WORK
     GROUP 4.....................$ 28.77            24.30
     ALL OTHER WORK
     GROUP 5.....................$ 25.94            24.30

  GROUP 1 - Rig, Pile Driver or Caisson Type; & Rig, Pile
  Hydraulic Unit Attached

  GROUP 2 - Asphalt Heater Planer; Backfiller with Drag
  Attachment; Backhoe; Backhoe with
  Shear attached; Backhoe-Rear Pivotal Swing; Batch
  Plant-Central Mix Concrete; Batch Plant,  Portable
  concrete; Berm Builder-Automatic; Boat Derrick; Boat-Tug;
  Boring Machine Attached  to Tractor; Bullclam; Bulldozer;
  C.M.I. Road Builder & Similar Type; Cable Placer & Layer;
  Carrier-Straddle; Carryall-Scraper or Scoop; Chicago Boom;
  Compactor with Blade Attached;  Concrete Saw (Vermeer or
  similar type); Concrete Spreader Finisher; Combination,
  Bidwell  Machine; Crane; Crane-Electric Overhead;
  Crane-Rough Terrain; Crane-Side Boom;  Crane-Truck;
  Crane-Tower; Derrick-Boom; Derrick-Car; Digger-Wheel (Not
  trencher or road  widener); Double Nine; Drag Line; Dredge;
  Drill-Kenny or Similar Type; Easy Pour Median  Barrier
  Machine (or similar type); Electromatic; Frankie Pile;
  Gradall; Grader; Gurry;  Self-Propelled; Heavy Equipment
  Robotics Operator/Mechanic; Hoist-Monorail;
  Hoist-Stationary  & Mobile Tractor; Hoist, 2 or 3 drum;
  Horizontal Directional Drill Operator; Jackall; Jumbo
  Machine; Kocal & Kuhlman; Land-Seagoing Vehicle; Loader,
  Elevating; Loader, Front End;  Loader, Skid Steer;
  Locomotive; Mechanic/Welder; Metro Chip Harvester with
  Boom; Mucking  Machine; Paver-Asphalt Finishing Machine;
  Paver-Road Concrete; Paver-Slip Form (C.M.I. or  similar);
  Place Crete Machine with Boom; Post Driver (Carrier
  mounted); Power Driven Hydraulic  Pump & Jack (When used in
  Slip Form or Lift Slab Construction); Pump Crete Machine;
  Regulator-Ballast; Hydraulic Power Unit not attached to Rig
  for Pile Drillings; Rigs-Drilling; Roto  Mill or similar
  Full Lane (8' Wide & Over); Roto Mill or similar type
  (Under 8'); Shovel; Slip Form  Curb Machine; Speedwing;
  Spikemaster; Stonecrusher; Tie Puller & Loader; Tie Tamper;
  Tractor-Double Boom; Tractor with Attachments; Truck-Boom;
  Truck-Tire; Trench Machine;  Tunnel Machine (Mark 21 Java
  or similar); & Whirley (or similar type)



  GROUP 3 - Asphalt Plant; Bending Machine (Pipeline or similar
  type); Boring machine, Motor  Driven; Chip Harvester
  without Boom; Cleaning Machine, Pipeline Type; Coating
  Machine,  Pipeline Type; Compactor; Concrete Belt Placer;
  Concrete Finisher; Concrete Planer or  Asphalt; Concrete
  Spreader; Elevator; Fork Lift (Home building only); Fork
  lift & Lulls; Fork Lift Walk Behind  (Hoisting over 1 buck
  high); Form Line Machine; Grease Truck operator; Grout
  Pump; Gunnite  Machine; Horizontal Directional Drill
  Locator; Single Drum Hoist with or without Tower; Huck
  Bolting Machine; Hydraulic Scaffold (Hoisting building
  materials); Paving Breaker (Self-propelled  or Ridden);
  Pipe Dream; Pot Fireperson (Power Agitated); Refrigeration
  Plant; Road Widener;  Roller; Sasgen Derrick; Seeding
  Machine; Soil Stabilizer (Pump type); Spray Cure Machine,
  Self-Propelled; Straw Blower Machine; Sub-Grader; Tube
  Finisher or Broom C.M.I. or similar  type; & Tugger Hoist

  GROUP 4 - Air Curtain Destructor & Similar Type; Batch
  Plant-Job Related; Boiler Operator;  Compressor; Conveyor;
  Curb Builder, self-propelled; Drill Wagon;  Generator  Set;
  Generator-Steam; Heater-Portable Power; Hydraulic
  Manipulator Crane; Jack-Hydraulic  Power driven;
  Jack-Hydraulic (Railroad); Ladavator; Minor Machine
  Operator; Mixer-Concrete;  Mulching Machine; Pin Puller;
  Power Broom; Pulverizer; Pump; Road Finishing Machine (Pull
  Type); Saw-Concrete-Self-Propelled (Highway Work); Signal
  Person; Spray Cure  Machine-Motor Powered; Stump Cutter;
  Tractor; Trencher Form; Water Blaster; Steam Jenny;
  Syphon; Vibrator-Gasoline; & Welding Machine

GROUP 5 - Brakeperson; Fireperson; & Oiler

----------------------------------------------------------------
 IRON0017-002 05/01/2024

ASHTABULA (North of Route 6, starting at the Geauga County
Line, proceeding east to State Route 45), CUYAHOGA, ERIE
(Eastern 2/3), GEAUGA, HURON (East of a line drawn from the
north border through Monroeville & Willard), LAKE, LORAIN,
MEDINA (North of Old Rte. #224), PORTAGE (West of a line from
Middlefield to Shalersville to Deerfield), and SUMMIT (North of
Old Rte. #224, including city limits of Barberton) COUNTIES

                                  Rates          Fringes

IRONWORKER  
     Ornamental, Reinforcing, & 
     Structural..................$ 36.83            29.01
----------------------------------------------------------------
 IRON0017-010 05/01/2024

ASHTABULA (Eastern part from Lake Erie on the north to route
#322 on the south to include Conneaut, Kingsville, Sheffield,
Denmark, Dorset, Cherry Valley, Wayne, Monroe, Pierpont,
Richmond, Andover & Williamsfield Townships)

                                  Rates          Fringes

IRONWORKER  
     Structural, including 
     metal building erection & 
     Reinforcing.................$ 36.83            29.01



----------------------------------------------------------------
* IRON0044-001 06/01/2024

ADAMS (Western Part), BROWN, BUTLER (Southern Part), CLERMONT,
CLINTON (South of a line drawn from Blanchester to Lynchburg),
HAMILTON, HIGHLAND (Excluding eastern one-fifth & portion of
county inside lines drawn from Marshall to Lynchburg from the
northern county line through E. Monroe to Marshall) and WARREN
(South of a line drawn from Blanchester through Morrow to the
west county line) COUNTIES

                                  Rates          Fringes

IRONWORKER, REINFORCING..........$ 35.87            23.00
----------------------------------------------------------------
 IRON0044-002 06/01/2024

CLINTON (South of a line drawn from Blanchester to Lynchburg),
HAMILTON, HIGHLAND (Excluding eastern one-fifth & portion of
county inside lines drawn from Marshall to Lynchburg from the
northern county line through E. Monroe to Marshall) & WARREN
(South of a line drawn from Blanchester through Morrow to the
west county line)

                                  Rates          Fringes

IRONWORKER  
     Fence Erector...............$ 33.60            23.00
     Ornamental; Structural......$ 35.37            23.00
----------------------------------------------------------------
 IRON0055-003 07/01/2024

CRAWFORD (Area Between lines drawn from where Hwy #598 & #30
meet through N. Liberty to the northern border & from said Hwy
junction point due west to the border), DEFIANCE (S. of a line
drawn from where Rte. #66 meets the northern line through
Independence to the eastern county border), ERIE (Western 1/3),
FULTON, HANCOCK, HARDIN (North of a line drawn from Maysville
to a point 4 miles south of the northern line on the eastern
line), HENRY, HURON (West of a line drawn from the northern
border through Monroeville & Willard), LUCAS, OTTAWA, PUTNAM
(East of a line drawn from the northern border down through
Miller City to where #696 meets the southern border), SANDUSKY,
SENECA, WILLIAMS (East of a line drawn from Pioneer through
Stryker to the southern border), WOOD & WYANDOT (North of Rte.
#30)

                                  Rates          Fringes

IRONWORKER  
     Fence Erector...............$ 26.40            24.62
     Flat Road Mesh..............$ 29.77            21.30
     Tunnels & Caissons Under 
     Pressure....................$ 29.77            21.30
     All Other Work..............$ 35.50            29.20
----------------------------------------------------------------
 IRON0147-002 06/01/2024

ALLEN (Northern half), DEFIANCE (Northern part, excluding south
of a line drawn from where Rte. #66 meets the northern line
through Independence to the eastern county border), MERCER
(Northern half), PAULDING, PUTNAM (Western part, excluding east



of a line drawn from the northern border down through Miller
City to where #696 meets the southern border), VAN WERT, and
WILLIAMS (Western part, excluding east of a line drawn from
Pioneer through Stryker to the southern border) COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 34.20            26.39
----------------------------------------------------------------
 IRON0172-002 06/01/2024

CHAMPAIGN (Eastern one-third), CLARK (Eastern one-fourth),
COSHOCTON (West of a line beginning at the northwestern county
line going through Walhonding & Tunnel Hill to the southern
county line), CRAWFORD (South of Rte. #30), DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, HARDIN (Excluding a line drawn
from Roundhead to Maysville), HIGHLAND (Eastern one-fifth),
HOCKING, JACKSON (Northern half), KNOX, LICKING, LOGAN (Eastern
one-third), MADISON, MARION, MORROW, MUSKINGUM (West of a line
starting at Adams Mill going to Adamsville & going from
Adamsville through Blue Rock to the southern border), PERRY,
PICKAWAY, PIKE (Northern half), ROSS, UNION, VINTON and WYANDOT
(South of Rte. #30) COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 36.77            22.85
----------------------------------------------------------------
 IRON0207-004 06/01/2024

ASHTABULA (Southern part starting at the Geauga County line),
COLUMBIANA (E. of a line from Damascus to Highlandtown),
MAHONING (N. of Old Route #224), PORTAGE (E. of a line from
Middlefield to Shalersville to Deerfield) & TRUMBULL

                                  Rates          Fringes

IRONWORKER  
     Layout; Sheeter.............$ 35.83            27.41
     Ornamental; Reinforcing; 
     Structural..................$ 34.83            27.41
     Ornamental; Reinforcing.....$ 28.92            25.61
----------------------------------------------------------------
 IRON0290-002 06/01/2024

ALLEN (Southern half), AUGLAIZE, BUTLER (North of a line drawn
from east to the west county line going through Oxford,
Darrtown & Woodsdale), CHAMPAIGN (Excluding east of a line
drawn  from Catawla to the point where #68 intersects the
northern  county line), CLARK (Western two-thirds), CLINTON
(Excluding  south of a line drawn from Blanchester to
Lynchburg), DARKE,  GREENE, HIGHLAND (Inside lines drawn from
Marshall to Lynchburg  & from the northern county line through
East Monroe to  Marshall), LOGAN (West of a line drawn from
West Liberty to  where the northern county line meets the
western county line of  Hardin), MERCER (Southern half), MIAMI,
MONTGOMERY, PREBLE,  SHELBY & WARREN (Excluding south of a line
drawn from  Blanchester through Morrow to the western county
line) COUNTIES

                                  Rates          Fringes



IRONWORKER.......................$ 35.39            24.35
----------------------------------------------------------------
 IRON0549-003 12/01/2022

BELMONT, GUERNSEY, HARRISON, JEFFERSON, MONROE & MUSKINGUM
(Excluding portion west of a line starting at Adams Mill going
to Adamsville and going from Adamsville through Blue Rock to
the south border)

                                  Rates          Fringes

IRONWORKER.......................$ 35.19            25.66
----------------------------------------------------------------
 IRON0550-004 05/01/2024

ASHLAND, CARROLL, COLUMBIANA (W. of a line from Damascus to
Highlandtown), COSHOCTON (E. of a line beginning at NW Co. line
going through Walhonding & Tunnel Hill to the South Co. line),
HOLMES, HURON (S. of Old Rte. #224), MAHONING (S. of Old Rte.
#224), MEDINA (S. of Old Rte. #224), PORTAGE (S. of Old Rte.
#224), RICHLAND, STARK, SUMMIT (S. of Old Rte. #224, Excluding
city limits of Barberton), TUSCARAWAS, & WAYNE

                                  Rates          Fringes

Ironworkers:Structural,   
Ornamental and Reinforcing.......$ 34.70            22.88
----------------------------------------------------------------
 IRON0769-004 06/01/2024

ADAMS (Eastern Half), GALLIA, JACKSON (Southern Half), LAWRENCE
& SCIOTO

                                  Rates          Fringes

IRONWORKER.......................$ 37.66            29.24
----------------------------------------------------------------
 IRON0787-003 06/01/2024

ATHENS, MEIGS, MORGAN, NOBLE, and WASHINGTON COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 33.00            24.25
----------------------------------------------------------------
 LABO0265-008 05/01/2024

                                  Rates          Fringes

LABORER  
     ASHTABULA, ERIE, HURON, 
     LORAIN, LUCAS, MAHONING, 
     MEDINA, OTTAWA,   PORTAGE, 
     SANDUSKY, STARK, SUMMIT, 
     TRUMBULL & WOOD COUNTIES
      GROUP 1....................$ 35.95            14.45
      GROUP 2....................$ 36.12            14.45
      GROUP 3....................$ 36.45            14.45
      GROUP 4....................$ 36.90            14.45
     CUYAHOGA AND GEAUGA 
     COUNTIES ONLY: SEWAGE 



     PLANTS, WASTE PLANTS, 
     WATER TREATMENT 
     FACILITIES, PUMPING 
     STATIONS, & ETHANOL PLANTS 
     CONSTRUCTION................$ 38.56            14.45
     CUYAHOGA, GEAUGA & LAKE 
     COUNTIES
      GROUP 1....................$ 37.18            14.45
      GROUP 2....................$ 37.35            14.45
      GROUP 3....................$ 37.68            14.45
      GROUP 4....................$ 38.13            14.45
     REMAINING COUNTIES OF OHIO
      GROUP 1....................$ 35.52            14.45
      GROUP 2....................$ 35.69            14.45
      GROUP 3....................$ 36.02            14.45
      GROUP 4....................$ 36.47            14.45

LABORER CLASSIFICATIONS    

  GROUP 1 - Asphalt Laborer; Carpenter Tender; Concrete Curing
  Applicator; Dump Man (Batch Truck); Guardrail and Fence
  Installer; Joint Setter; Laborer (Construction); Landscape
  Laborer; Mesh Handlers & Placer; Right-of-way Laborer;
  Riprap Laborer & Grouter; Scaffold Erector; Seal Coating;
  Surface Treatment or Road Mix Laborer; Sign Installer;
  Slurry Seal; Utility Man; Bridge Man; Handyman;
  Waterproofing Laborer; Flagperson; Hazardous Waste (level
  D); Diver Tender; Zone Person & Traffic Control

  GROUP 2 - Asphalt Raker; Concrete Puddler; Kettle Man
  Pipeline); Machine Driven Tools (Gas, Electric, Air); Mason
  Tender; Brick Paver; Mortar Mixer; Power Buggy or Power
  Wheelbarrow; Paint Striper; Sheeting & Shoring Man; Surface
  Grinder Man; Plastic Fusing Machine Operator; Pug Mill
  Operator; & Vacuum Devices (wet or dry); Rodding Machine
  Operator; Diver; Screwman or Paver; Screed Person; Water
  Blast, Hand Held Wand; Pumps 4"" & Under (Gas, Air or
  Electric) & Hazardous Waste (level C); Air Track and Wagon
  Drill; Bottom Person; Cofferdam (below 25 ft. deep);
  Concrete Saw Person; Cutting with Burning Torch; Form
  Setter; Hand Spiker (Railroad); Pipelayer; Tunnel Laborer
  (without air) & Caisson; Underground Person (working in
  Sewer and Waterline, Cleaning, Repairing & Reconditioning);
  Sandblaster Nozzle Person; & Hazardous Waste (level B)

  GROUP 3 - Blaster; Mucker; Powder Person; Top Lander;
  Wrencher (Mechanical Joints & Utility Pipeline); Yarner;
  Hazardous Waste (level A); Concrete Specialist; Concrete
  Crew in Tunnels (With Air-pressurized - $1.00 premium);
  Curb Setter & Cutter; Grade Checker; Utility Pipeline
  Tapper; Waterline; and Caulker

  GROUP 4 - Miner (With Air-pressurized - $1.00 premium); &
  Gunite Nozzle Person

TUNNEL LABORER WITH AIR-PRESSURIZED ADD $1.00 TO BASE RATE

  SIGNAL PERSON WILL RECEIVE THE RATE EQUAL TO THE RATE PAID
  THE LABORER CLASSIFICATION FOR WHICH HE OR SHE IS SIGNALING.

----------------------------------------------------------------
 PAIN0006-002 05/01/2023

ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN, PORTAGE (N. of the
East-West Turnpike) & SUMMIT (N. of the East-West Turnpike)



                                  Rates          Fringes

PAINTER  
     COMMERCIAL NEW WORK; 
     REMODELING; & RENOVATIONS
      GROUP 1....................$ 30.75            18.95
      GROUP 2....................$ 31.15            18.95
      GROUP 3....................$ 31.45            18.95
      GROUP 4....................$ 37.01            18.95
     COMMERCIAL REPAINT
      GROUP 1....................$ 29.25            18.95
      GROUP 2....................$ 29.65            18.95
      GROUP 3....................$ 29.95            18.95

  PAINTER CLASSIFICATIONS - COMMERCIAL NEW WORK; REMODELING; &
  RENOVATIONS

GROUP 1 - Brush; & Roller   

GROUP 2 - Sandblasting & Buffing   

  GROUP 3 - Spray Painting; Closed Steel Above 55 feet; Bridges
  & Open Structural Steel; Tanks - Water Towers; Bridge
  Painters; Bridge Riggers; Containment Builders

GROUP 4 - Bridge Blaster 

PAINTER CLASSIFICATIONS - COMMERCIAL REPAINT    

GROUP 1 - Brush; & Roller   

GROUP 2 - Sandblasting & Buffing   

GROUP 3 - Spray Painting

----------------------------------------------------------------
 PAIN0007-002 07/01/2024

FULTON, HENRY, LUCAS, OTTAWA (Excluding Allen, Bay, Bono,
Catawba  Island, Clay Center, Curtice, Danbury, Eagle Beach,
Elliston, Elmore, Erie, Fishback, Gem Beach & Genova) & WOOD

                                  Rates          Fringes

PAINTER  
     NEW COMMERCIAL WORK
      GROUP 1....................$ 31.84            20.79
      GROUP 2....................$ 32.84            20.79
      GROUP 3....................$ 32.84            20.79
      GROUP 4....................$ 32.84            20.79
      GROUP 5....................$ 32.84            20.79
      GROUP 6....................$ 32.84            20.79
      GROUP 7....................$ 32.84            20.79
      GROUP 8....................$ 32.84            20.79
      GROUP 9....................$ 32.84            20.79

REPAINT IS 90% OF JR                      

PAINTER CLASSIFICATIONS    

GROUP 1 - Brush; Spray & Sandblasting Pot Tender    



  GROUP 2 - Refineries & Refinery Tanks; Surfaces 30 ft. or
  over where material is applied to or labor performed on
  above ground level (exterior), floor level (interior)

GROUP 3 - Swing Stage & Chair    

GROUP 4 - Lead Abatement

GROUP 5 - All Methods of Spray

  GROUP 6 - Solvent-Based Catalized Epoxy Materials of 2 or
  More Component Materials, to include Solvent-Based
  Conversion Varnish (excluding water based)

  GROUP 7 - Spray Solvent Based Material; Sand & Abrasive
  Blasting

GROUP 8 - Towers; Tanks; Bridges; Stacks Over 30 Feet

GROUP 9 - Epoxy Spray (excluding water based)

----------------------------------------------------------------
 PAIN0012-008 05/01/2019

BUTLER COUNTY

                                  Rates          Fringes

PAINTER  
     GROUP 1.....................$ 21.95            10.20
     GROUP 2.....................$ 25.30            10.20
     GROUP 3.....................$ 25.80            10.20
     GROUP 4.....................$ 26.05            10.20
     GROUP 5.....................$ 26.30            10.20

PAINTER CLASSIFICATIONS   

  GROUP 1:  Bridge Equipment Tender; Bridge/Containment Builder
  

GROUP 2:  Brush & Roller   

GROUP 3:  Spray   

GROUP 4:  Sandblasting; & Waterblasting   

  GROUP 5:  Elevated Tanks; Steeplejack Work; Bridge; & Lead
  Abatement

----------------------------------------------------------------
 PAIN0012-010 05/01/2019

BROWN, CLERMONT, CLINTON, HAMILTON & WARREN

                                  Rates          Fringes

PAINTER  
     HEAVY & HIGHWAY BRIDGES-
     GUARDRAILS-LIGHTPOLES-
     STRIPING
      Bridge Equipment Tender 
      and Containment Builder....$ 21.95            10.20
      Bridges when highest 
      point of clearance is 60 
      feet or more; & Lead 



      Abatement Projects.........$ 26.30            10.20
      Brush & Roller.............$ 25.30            10.20
      Sandblasting & Hopper 
      Tender; Water Blasting.....$ 26.05            10.20
      Spray......................$ 25.80            10.20
----------------------------------------------------------------
 PAIN0093-001 12/01/2024

ATHENS, GUERNSEY, HOCKING, MONROE, MORGAN, NOBLE and
WASHINGTON COUNTIES

                                  Rates          Fringes

PAINTER  
     Bridges; Locks; Dams; 
     Tension Towers; & 
     Energized Substations.......$ 36.44            24.46
     Power Generating Facilities.$ 33.29            24.46
----------------------------------------------------------------
 PAIN0249-002 05/01/2024

CLARK, DARKE, GREENE, MIAMI, MONTGOMERY & PREBLE

                                  Rates          Fringes

PAINTER  
     GROUP 1 - Brush & Roller....$ 27.15            13.64
     GROUP 2 - Swing, Scaffold 
     Bridges; Structural Steel; 
     Open Acid Tank; High 
     Tension Electrical 
     Equipment; & Hot Pipes......$ 27.15            13.64
     GROUP 3 - Spray; 
     Sandblast; Steamclean; 
     Lead Abatement..............$ 27.90            13.64
     GROUP 4 - Steeplejack Work..$ 28.10            13.64
     GROUP 5 - Coal Tar..........$ 28.65            13.64
     GROUP 6 - Bridge Equipment 
     Tender & or Containment 
     Builder.....................$ 35.86            13.64
     GROUP 7 - Tanks, Stacks & 
     Towers......................$ 31.09            13.64
     GROUP 8 - Bridge Blaster, 
     Rigger......................$ 38.86            13.64
----------------------------------------------------------------
 PAIN0356-002 09/01/2009

KNOX, LICKING, MUSKINGUM, and PERRY

                                  Rates          Fringes

PAINTER  
     Bridge Equipment Tenders 
     and Containment Builders....$ 27.93             7.25
     Bridges; Blasters; 
     andRiggers..................$ 34.60             7.25
     Brush and Roller............$ 20.93             7.25
     Sandblasting; Steam 
     Cleaning; Waterblasting; 
     and Hazardous Work..........$ 25.82             7.25
     Spray.......................$ 21.40             7.25
     Structural Steel and Swing 
     Stage.......................$ 25.42             7.25
     Tanks; Stacks; and Towers...$ 28.63             7.25



----------------------------------------------------------------
 PAIN0438-002 12/01/2023

BELMONT, HARRISON and JEFFERSON COUNTIES

                                  Rates          Fringes

PAINTER  
     Bridges, Locks, Dams, 
     Tension Towers & Energized 
     Substations.................$ 36.09            19.49
     Power Generating Facilities.$ 32.94            19.49
----------------------------------------------------------------
 PAIN0476-001 06/01/2024

COLUMBIANA, MAHONING, and TRUMBULL COUNITES

                                  Rates          Fringes

PAINTER  
     GROUP 1.....................$ 28.39            17.14
     GROUP 2.....................$ 35.02            17.14
     GROUP 3.....................$ 28.60            17.14
     GROUP 4.....................$ 28.89            17.14
     GROUP 5.....................$ 29.04            17.14
     GROUP 6.....................$ 29.29            17.14
     GROUP 7.....................$ 30.39            17.14

PAINTER CLASSIFICATIONS:

GROUP 1:  Painters, Brush & Roller   

GROUP 2:  Bridges   

GROUP 3:  Structural Steel   

GROUP 4:  Spray, Except Bar Joist/Deck  

  GROUP 5:  Epoxy/Mastic; Spray- Bar Joist/Deck; Working Above
  50 Feet; and Swingstages

GROUP 6:  Tanks; Sandblasting   

GROUP 7:  Towers; Stacks

----------------------------------------------------------------
 PAIN0555-002 11/01/2023

ADAMS, HIGHLAND, JACKSON, PIKE & SCIOTO

                                  Rates          Fringes

PAINTER  
     GROUP 1.....................$ 32.18            20.29
     GROUP 2.....................$ 33.81            20.29
     GROUP 3.....................$ 35.44            20.29
     GROUP 4.....................$ 38.63            20.29

PAINTER CLASSIFICATIONS   

GROUP 1 - Containment Builder   

GROUP 2 - Brush; Roller; Power Tools, Under 40 feet   

  GROUP 3 - Sand Blasting; Spray; Steam Cleaning; Pressure



  Washing; Epoxy & Two Component Materials; Lead Abatement;
  Hazardous Waste; Toxic Materials; Bulk & Storage Tanks of
  25,000 Gallon Capacity or More; Elevated Tanks

GROUP 4 - Stacks; Bridges

----------------------------------------------------------------
 PAIN0639-001 05/01/2011

                                  Rates          Fringes

Sign Painter & Erector...........$ 20.61       3.50+a+b+c

  FOOTNOTES: a. 7 Paid Holidays: New Year's Day; Memorial Day;
  July 4th; Labor Day; Thanksgiving Day; Christmas Day & 1
  Floating Day
  b. Vacation Pay: After 1 year's service - 5 days' paid
  vacation; After 2, but less than 10 years' service - 10
  days' paid vacation; After 10, but less than 20 years'
  service - 15 days' paid vacation; After 20 years' service -
  20 days' paid vacation
  c. Funeral leave up to 3 days maximum paid leave for death of
  mother, father, brother, sister, spouse, child,
  mother-in-law, father-in-law, grandparent and inlaw
  provided employee attends funeral

----------------------------------------------------------------
 PAIN0788-002 06/01/2024

ASHLAND, CRAWFORD, ERIE, HANCOCK, HURON, MARION, MORROW, OTTAWA
(Allen, Bay, Bono, Catawba Island,  Clay Center, Curtice,
Danbury, Eagle Beach, Elliston, Elmore,  Erie, Fishback, Gem
Beach & Genoa), RICHLAND, SANDUSKY, SENECA & WYANDOT

                                  Rates          Fringes

PAINTER  
     Brush & Roller..............$ 29.13            17.52
     Structural Steel............$ 30.73            17.52

WINTER REPAINT:  Between December 1 to March 31 - 90%JR   

  $.50 PER HOUR SHALL BE ADDED TO THE RATE OF PAY FOR THE
  CLASSIFICATION OF WORK:

  While working swingstage, boatswain chair, needle beam and
  horizontal cable. While operating sprayguns, sandblasting,
  cobblasting and high pressure waterblasting (4000psi).

  $1.00 PER HOUR SHALL BE ADDED TO THE RATE OF PAY FOR THE
  CLASSIFICATION OF WORK:

  For the application of catalized epoxy, including latex epoxy
  that is deemed hazardous, lead abatement, or for work or
  material where special precautions beyond normal work
  duties must be taken. For working on stacks, tanks, and
  towers over 40 feet in height.

----------------------------------------------------------------
 PAIN0813-005 12/01/2008

GALLIA, LAWRENCE, MEIGS & VINTON

                                  Rates          Fringes



PAINTER  
     Base Rate...................$ 24.83            10.00
     Bridges, Locks, Dams & 
     Tension Towers..............$ 27.83            10.00
----------------------------------------------------------------
 PAIN0841-001 06/01/2023

MEDINA, PORTAGE (South of and including Ohio Turnpike), and
SUMMIT (South of and including Ohio Turnpike) COUNTIES

                                  Rates          Fringes

Painters:  
     GROUP 1.....................$ 30.18            15.50
     GROUP 2.....................$ 30.83            15.50
     GROUP 3.....................$ 30.93            15.50
     GROUP 4.....................$ 31.03            15.50
     GROUP 5.....................$ 31.43            15.50
     GROUP 6.....................$ 39.20            11.75
     GROUP 7.....................$ 31.68            15.50

PAINTER CLASSIFICATIONS:

GROUP 1 - Brush, Roller & Paperhanger

GROUP 2 - Epoxy Application

GROUP 3 - Swing Scaffold, Bosum Chair, & Window Jack

GROUP 4 - Spray Gun Operator of Any & All Coatings

  GROUP 5 - Sandblast, Painting of Standpipes, etc. from
  Scaffolds, Bridge Work and/or Open Structural Steel,
  Standpipes and/or Water Towers

  GROUP 6 - Public & Commerce Transportation, Steel or
  Galvanized, Bridges, Tunnels & Related Support Items
  (concrete)

  GROUP 7 -  Synthetic Exterior, Drywall Finisher and/or Taper,
  Drywall Finisher and Follow-up Man Using Automatic Tools

----------------------------------------------------------------
 PAIN0841-002 06/01/2023

CARROLL, COSHOCTON, HOLMES, STARK, TUSCARAWAS & WAYNE

                                  Rates          Fringes

PAINTER  
     Bridges; Towers, Poles & 
     Stacks; Sandblasting 
     Steel; Structural Steel & 
     Metalizing..................$ 31.43            15.50
     Brush & Roller..............$ 30.18            15.50
     Spray; Tank Interior & 
     Exterior....................$ 31.03            15.50
----------------------------------------------------------------
 PAIN1020-002 07/01/2024

ALLEN, AUGLAIZE, CHAMPAIGN, DEFIANCE, HARDIN, LOGAN, MERCER,
PAULDING, PUTNAM, SHELBY, VAN WERT, and WILLIAMS COUNTIES



                                  Rates          Fringes

PAINTER  
     Brush & Roller..............$ 26.54            17.66
     Drywall Finishing & Taping..$ 27.29            17.66
     Lead Abatement..............$ 28.29            17.66
     Spray, Sandblasting 
     Pressure Cleaning, & 
     Refinery....................$ 27.29            17.66
     Swing Stage, Chair, 
     Spiders, & Cherry Pickers...$ 26.79            17.66
     Wallcoverings...............$ 27.29            17.66

  All surfaces 40 ft. or over where material is applied to or
  labor performed on, above ground level (exterior), floor
  level (interior) - $.50 premium

Applying Coal Tar Products - $1.00 premium

----------------------------------------------------------------
 PAIN1275-002 05/01/2024

DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, MADISON, PICKAWAY, ROSS
& UNION

                                  Rates          Fringes

PAINTER  
     Bridges.....................$ 36.26            14.91
     Brush; Roller...............$ 30.65            14.91
     Sandblasting; 
     Steamcleaning; 
     Waterblasting (3500 PSI or 
     Over)& Hazardous Work.......$ 31.35            14.91
     Spray.......................$ 31.15            14.91
     Stacks; Tanks; & Towers.....$ 33.46            14.91
     Structural Steel & Swing 
     Stage.......................$ 29.50            14.91
----------------------------------------------------------------
 PLAS0109-001 06/01/2024

MEDINA, PORTAGE, STARK, and SUMMIT COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 31.70            23.63
----------------------------------------------------------------
 PLAS0109-003 06/01/2024

CARROLL, HOLMES, TUSCARAWAS, and WAYNE COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 31.70            23.63
----------------------------------------------------------------
 PLAS0132-002 07/01/2024

BROWN, BUTLER, CLERMONT,  HAMILTON, HIGHLAND, WARREN COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 30.40            16.54
----------------------------------------------------------------



 PLAS0404-002 05/01/2018

ASHTABULA, CUYAHOGA, GEAUGA,  AND LAKE COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 29.63            17.11
----------------------------------------------------------------
 PLAS0404-003 05/01/2018

LORAIN COUNTY

                                  Rates          Fringes

PLASTERER........................$ 28.86            17.11
----------------------------------------------------------------
 PLAS0526-022 05/01/2018

COLUMBIANA, MAHONING,  and TRUMBULL COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 28.86            17.11
----------------------------------------------------------------
 PLAS0526-023 05/01/2018

BELMONT, HARRISON, and JEFFERSON COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 28.21            17.11
----------------------------------------------------------------
 PLAS0886-001 07/01/2024

FULTON, HANCOCK, HENRY, LUCAS, PUTNAM, and WOOD COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 33.73            23.25
----------------------------------------------------------------
 PLAS0886-003 07/01/2024

                                  Rates          Fringes

PLASTERER........................$ 33.73            23.25
----------------------------------------------------------------
 PLAS0886-004 07/01/2024

                                  Rates          Fringes

PLASTERER........................$ 33.73            23.25
----------------------------------------------------------------
 PLUM0042-002 07/01/2024

ASHLAND, CRAWFORD, ERIE, HURON, KNOX, LORAIN, MORROW, RICHLAND
&  WYANDOT

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 40.62            25.67
----------------------------------------------------------------
 PLUM0050-002 07/01/2024



DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA, PAULDING,
PUTNAM, SANDUSKY, SENECA, WILLIAMS & WOOD

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 49.70            30.76
----------------------------------------------------------------
 PLUM0055-003 05/01/2024

ASHTABULA, CUYAHOGA, GEAUGA, LAKE, MEDINA (N. of Rte. #18 &
Smith Road) & SUMMIT (N. of Rte. #303, including the corporate
limits of the city of Hudson)

                                  Rates          Fringes

PLUMBER..........................$ 42.36            29.90
----------------------------------------------------------------
 PLUM0083-001 07/01/2023

BELMONT & MONROE (North of Rte. #78)

                                  Rates          Fringes

Plumber and Steamfitter..........$ 35.94            37.35
----------------------------------------------------------------
 PLUM0094-002 05/01/2024

CARROLL (Northen Half), STARK, and  WAYNE COUNTIES

                                  Rates          Fringes

PLUMBER/PIPEFITTER...............$ 45.23            24.89
----------------------------------------------------------------
 PLUM0120-002 04/29/2024

ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN (the C.E.I. Power
House in Avon Lake), MEDINA (N. of Rte. #18) & SUMMIT (N. of
#303)

                                  Rates          Fringes

PIPEFITTER.......................$ 47.07            28.15
----------------------------------------------------------------
 PLUM0162-002 06/01/2024

CHAMPAIGN, CLARK, CLINTON, DARKE, FAYETTE, GREENE, MIAMI,
MONTGOMERY & PREBLE

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 43.05            27.18
----------------------------------------------------------------
 PLUM0168-002 06/01/2024

MEIGS, MONROE (South of Rte. #78), MORGAN (South of Rte. #78)
& WASHINGTON

                                  Rates          Fringes



PLUMBER/PIPEFITTER...............$ 39.43            37.29
----------------------------------------------------------------
 PLUM0189-002 06/01/2024

DELAWARE, FAIRFIELD, FRANKLIN, HOCKING, LICKING, MADISON,
MARION,  PERRY, PICKAWAY, ROSS & UNION

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 43.25            26.94
----------------------------------------------------------------
 PLUM0219-002 06/01/2024

MEDINA (Rte. #18 from eastern edge of Medina Co., west to
eastern corporate limits of the city of Medina, & on the county
road from the west corporate limits of Medina running due west
to and through community of Risley to the western edge of
Medina County - All territory south of this line), PORTAGE, and
SUMMIT (S. of Rte. #303) COUNTIES

                                  Rates          Fringes

Plumber and Steamfitter..........$ 45.37            27.64
----------------------------------------------------------------
 PLUM0392-002 06/01/2024

BROWN, BUTLER, CLERMONT, HAMILTON & WARREN

                                  Rates          Fringes

PLUMBER/PIPEFITTER...............$ 40.65            26.75
----------------------------------------------------------------
 PLUM0396-001 06/01/2024

COLUMBIANA (Excluding Washington & Yellow Creek Townships &
Liverpool Twp. - Secs. 35 & 36 - West of County Road #427),
MAHONING and TRUMBULL COUNTIES

                                  Rates          Fringes

PLUMBER/PIPEFITTER...............$ 38.45            28.96
----------------------------------------------------------------
 PLUM0495-002 06/01/2024

CARROLL (Rose, Monroe, Union, Lee, Orange, Perry & Loudon
Townships), COLUMBIANA (Washington & Yellow Creek Townships &
Liverpool Township, Secs. 35 & 36, West of County Rd. #427),
COSHOCTON, GUERNSEY, HARRISON, HOLMES, JEFFERSON, MORGAN (South
to State Rte. #78 & from McConnelsville west on State Rte. #37
to the Perry County line), MUSKINGUM, NOBLE, and TUSCARAWAS
COUNTIES

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 37.82            36.70
----------------------------------------------------------------
 PLUM0577-002 06/01/2024



ADAMS, ATHENS, GALLIA, HIGHLAND, JACKSON, LAWRENCE, PIKE,
SCIOTO & VINTON

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 41.65            27.48
----------------------------------------------------------------
 PLUM0776-002 07/01/2024

ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER, SHELBY and VAN WERT
COUNTIES

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 42.07            29.35
----------------------------------------------------------------
 TEAM0377-003 05/01/2024

STATEWIDE, EXCEPT CUYAHOGA, GEAUGA & LAKE

                                  Rates          Fringes

TRUCK DRIVER  
     GROUP 1.....................$ 32.54            16.80
     GROUP 2.....................$ 32.96            16.80

TRUCK DRIVER CLASSIFICATIONS   

  GROUP 1 - Asphalt Distributor; Batch; 4- Wheel Service;
  4-Wheel Dump; Oil Distributor & Tandem

  GROUP 2 - Tractor-Trailer Combination: Fuel; Pole Trailer;
  Ready Mix; Semi-Tractor; & Asphalt Oil Spraybar Man When
  Operated From Cab; 5 Axles & Over; Belly Dump; End Dump;
  Articulated Dump; Heavy Duty Equipment; Low Boy; & Truck
  Mechanic

----------------------------------------------------------------
 TEAM0436-002 05/01/2024

CUYAHOGA, GEAUGA & LAKE

                                  Rates          Fringes

TRUCK DRIVER  
     GROUP 1.....................$ 32.25            18.95
     GROUP 2.....................$ 33.75            18.95

GROUP 1:  Straight & Dump, Straight Fuel

  GROUP 2:  Semi Fuel, Semi Tractor, Euclids, Darts, Tank,
  Asphalt Spreaders, Low Boys, Carry-All, Tourna-Rockers,
  Hi-Lifts, Extra Long Trailers, Semi-Pole Trailers, Double
  Hook-Up Tractor Trailers including Team Track & Railroad
  Siding, Semi-Tractor & Tri-Axle Trailer, Tandem Tractor &
  Tandem Trailer, Tag Along Trailer, Expandable Trailer or
  Towing Requiring Road Permits, Ready-Mix (Agitator or
  Non-Agitator), Bulk Concrete Driver, Dry Batch Truck,
  Articulated End Dump

----------------------------------------------------------------



WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($17.75) or 13658
($13.30).  Please see the Note at the top of the wage
determination for more information. Please also note that the
minimum wage requirements of Executive Order 14026 are not
currently being enforced as to any contract or subcontract to
which the states of Texas, Louisiana, or Mississippi, including
their agencies, are a party.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

----------------------------------------------------------------

The body of each wage determination lists the classifications
and wage rates that have been found to be prevailing for the
type(s) of construction and geographic area covered by the wage
determination. The classifications are listed in alphabetical
order under rate identifiers indicating whether the particular
rate is a union rate (current union negotiated rate), a survey
rate, a weighted union average rate, a state adopted rate, or a
supplemental classification rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than
""SU"", ""UAVG"", ?SA?, or ?SC? denotes that a union rate was
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2024. PLUM is an identifier of the union
whose collectively bargained rate prevailed in the survey for
this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in
processing the wage determination. The date, 07/01/2024 in the
example, is the effective date of the most current negotiated
rate.



Union prevailing wage rates are updated to reflect all changes
over time that are reported to WHD in the rates
in the collective bargaining agreement (CBA) governing the
classification.

Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for
those classifications, but that 100% of the data reported for
the classifications reflected union rates. EXAMPLE:
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a
weighted union average rate. OH indicates the State of Ohio.
The next number, 0010 in the example, is an internal number
used in producing the wage determination. The date, 01/01/2024
in the example, indicates the date the wage determination was
updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to
reflect a weighted average of the current rates in the
collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The ""SU"" identifier indicates that either a single non-union
rate prevailed (as defined in 29 CFR 1.2) for this
classification in the survey or that the rate was derived by
computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted
average rate includes all rates reported in the survey, it may
include both union and non-union rates. Example: SUFL2022-007
6/27/2024. SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the
year of the survey on which these classifications and rates are
based. The next number, 007 in the example, is an internal
number used in producing the wage determination. The date,
6/27/2024 in the example, indicates the survey completion date
for the classifications and rates under that identifier.

?SU? wage rates typically remain in effect until a new survey
is conducted. However, the Wage and Hour Division (WHD) has the
discretion to update such rates under 29 CFR 1.6(c)(1).

State Adopted Rate Identifiers

The ""SA"" identifier indicates that the classifications and
prevailing wage rates set by a state (or local) government were
adopted under 29 C.F.R 1.3(g)-(h).  Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.
The date, 01/03/2024 in the example, reflects the date on which
the classifications and rates under the ?SA? identifier took
effect under state law in the state from which the rates were
adopted.

-----------------------------------------------------------

WAGE DETERMINATION APPEALS PROCESS

1) Has there been an initial decision in the matter? This can
be:



           a) a survey underlying a wage determination
           b) an existing published wage determination
c) an initial WHD letter setting forth a position on
a wage determination matter
d) an initial conformance (additional classification
and rate) determination

On survey related matters, initial contact, including requests
for summaries of surveys, should be directed to the WHD Branch
of Wage Surveys. Requests can be submitted via email to
davisbaconinfo@dol.gov or by mail to:

            Branch of Wage Surveys
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

Regarding any other wage determination matter such as
conformance decisions, requests for initial decisions should be
directed to the WHD Branch of Construction Wage Determinations.
Requests can be submitted via email to BCWD-Office@dol.gov or
by mail to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2) If an initial decision has been issued, then any interested
party (those affected by the action) that disagrees with the
decision can request review and reconsideration from the Wage
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Requests for review and reconsideration can be submitted via
email to dba.reconsideration@dol.gov or by mail to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and any information (wage payment
data, project description, area practice material, etc.) that
the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210.

================================================================

          END OF GENERAL DECISION"

        




