
SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County, Rome Township 

 

 

  

PROJECT DESCRIPTION 

 

 
FEDERAL FUNDED PROJECT: 

  

Note: This project will be FEDERALLY FUNDED.  Contractors/subcontractors shall comply with 

additional requirements related to this project being federally funded. 

 

 

The Athens 15F Project shall include the following wells: 

 

 
Well Name API Number County Township  

Ingress/Egress Latitude, 

Longitude 

Wellhead Latitude, 

Longitude 

 

McKinley, C #11 34-009-6-1411-00-00 Athens Rome 39.358154, -81.928756 39.354213, -81.930177 

 

McKinley, C #13 34-009-6-1768-00-00 Athens Rome 39.358154, -81.928756 39.354479, -81.931302 

 

McKinley, Charles #1 34-009-2-0764-00-00 Athens Rome 39.358316, -81.929968 39.358099, -81.930022 

 

Mckinley, Charles H #10 34-009-6-1410-00-00 Athens Rome 39.358154, -81.928756 39.355145, -81.929107 

 

Mckinley, Charles H #14 34-009-2-1499-00-00 Athens Rome 39.358154, -81.928756 39.355196, -81.929833 

 

McKinley, Charles H #5 34-009-6-1767-00-00 Athens Rome 39.358154, -81.928756 39.356561, -81.928986 

 

McKinley, Chas H #3 34-009-2-0824-00-00 Athens Rome 39.358154, -81.928756 39.357969, -81.928889 

 

McKinley, Chas H #4 34-009-2-0825-00-00 Athens Rome 39.358154, 81.928756 39.357018, -81.928915 

 

McKinley, Chas H #7 34-009-2-0869-00-00 Athens Rome 39.358154, -81.928756 39.356385, -81.930120 

Morrison, WH & Olive #1 34-009-2-0372-00-00 Athens Rome 39.358870, -81.932233 39.359940, -81.928018 

Morrison, WH & Olive #2 34-009-6-1762-00-00 Athens Rome 39.358870, -81.932233 39.360602, -81.927316 

 

Morrison, WH & Olive #3 34-009-6-1000-00-00 Athens Rome 39.358870, -81.932233 39.359564, -81.928849 

Morrison, WH #4 34-009-6-1764-00-00 Athens Rome 39.358870, -81.932233 39.359236, -81.927900 

 

Morrison, WH #5 34-009-6-1766-00-00 Athens Rome 39.358870, -81.932233 39.358800, -81.928859 

Morrison, WH #7 34-009-6-1765-00-00 Athens Rome 39.358208, -81.928262 39.358345, -81.928242 



Quinn #1 34-009-6-1246-00-00 Athens Rome 39.321380, -81.915823 39.321800, -81.908007 

Stillwell & Ross Inc #1 34-009-2-1993-00-00 Athens Rome 39.358208, -81.928262 39.360334, -81.930207 

 

Waypoint #422 34-009-6-1812-00-00 Athens Rome 39.321380, -81.915823 39.322257, -81.911035 

 

Waypoint #423 34-009-6-1813-00-00 Athens Rome 39.321380, -81.915823 39.321370, -81.909660 

 

Waypoint #425 34-009-6-1814-00-00 Athens Rome 39.321380, -81.915823 39.320326, -81.909449 

 

Waypoint #426 34-009-6-1815-00-00 Athens Rome 39.321380, -81.915823 39.321014, -81.908174 

 

Waypoint #427 34-009-6-1816-00-00 Athens Rome 39.321380, -81.915823 39.320017, -81.909190 

 
Waypoint #428 34-009-601817-00-00 Athens Rome 39.321380, -81.915823 39.319904, -81.908509 

 

 

 

 

 

PROJECT SCOPE OF WORK: 

 

 This project includes mobilization, access and well site development, drilling or cleaning out of and 

plugging of the above twenty three Orphan Wells, storage and disposal of all materials generated during 

the plugging of the wells, decommissioning, removal, storage and disposal of all casing, tubing, well and 

production equipment and affiliated lines and restoration of all areas disturbed during this project.  

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County, Rome Township 

 

 

  

GENERAL SCOPE OF WORK 
 

The Contractor, the Contractor’s agents, representatives, and subcontractors shall perform this Plugging 

Project in accordance with Ohio Revised Code 1509, Ohio Administrative Code Chap. 1501:9-11 and 

1501:9-12, the Agreement, and in accordance with the following documents that are attached hereto and 

made a part hereof: 

 

1. Project Description; 

2. General Scope of Work; 

3. Davis-Bacon Wage Requirements; 

4. General Conditions; 

5. General Specifications; 

6. Sequence of Work; 

7. Well Description; 

8. Plugging Plan;  

9. Detailed Specifications;  

10. Appendix I – Ohio One-Call; 

11. Appendix II – Well Records; 

12. Quantity Sheet; 

13. & Drawing Plan Set.  

14. Davis-Bacon Wage Determination 

 

Subject to the Contractor’s compliance with this Scope of Work, Contractor is solely responsible for and 

has control over all plugging and reclamation construction means, methods, manners, techniques, 

sequences, and procedures, for safety precautions and programs in connection with the Plugging Project, 

and for coordinating all portions of the Plugging Project.  

 

 

 

 

 



 

 

SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County, Rome Township 

 

 

GENERAL CONDITIONS 

 

PART 1:  OHIO DEPARTMENT OF TRANSPORTATION SPECIFICATIONS 
 

This Athens 15F Project (Project) references the Ohio Department of Transportation (ODOT) Construction 

and Material Specifications (ODOT CMS). Any reference to these specifications is to ODOT’s most current 

version of the specifications. The ODOT CMS can be found at  

https://www.dot.state.oh.us/Divisions/ConstructionMgt/OnlineDocs/Pages/2023-Online-Spec-Book.aspx 
 

PART 2:  PRE-SITE MEETING  
 

The Contractor or a Contractor's representative must attend the pre-site meeting. A contractor representative 

may only be a representative for one DAS pre-qualified contractor on a project.  

  

 

Failure to attend the pre-site meeting is grounds for the Division to reject the Contractor’s Offer. A 

Contractor or Contractor’s representative must be present for the entire pre-site meeting to be considered 

in attendance. 

 

 

The Ohio Department of Natural Resources, Division of Oil & Gas Resources Management (Division) 

intends to begin the pre-site meeting on time. At the meeting, the Division will circulate and collect 

attendance sign-in forms to all contractors or contractors’ representatives present. Only those contractors 

or contractors’ representatives in attendance throughout the pre-site meeting, including the discussion of 

the Scope of Work, will be considered present for the pre-site meeting.  

 

PART 3:  MODIFICATIONS TO THE SCOPE OF WORK PRIOR TO AWARD 
 

The Scope of Work may only be altered by written modification. The Division may issue an Amendment 

to the Scope of Work and will provide notification of the Amendment by email to all Department of 

Administrative Services (DAS) pre-qualified Contractors. Each Contractor is responsible for logging into 

OhioBuys and submitting an offer that is responsive to all Amendments issued. All offers submitted prior 

to an Amendment being issued shall become null/void and not be considered in the opening.  All 

Amendments shall become part of the Scope of Work.  

 

Any interpretation or clarification of the Scope of Work made by any person other than the Division, or in 

any manner other than a written Amendment, is not binding and the Contractor cannot rely upon any such 

interpretation or clarification.  

 

The Contractor cannot, at any time after the award of the Scope of Work, be compensated for any issue 

with the Scope of Work, including alleging insufficient data, incomplete, ambiguous, conflicting, or 

erroneous language, or incorrectly assumed conditions regarding the nature or character of the work. 

 

 

https://www.dot.state.oh.us/Divisions/ConstructionMgt/OnlineDocs/Pages/2023-Online-Spec-Book.aspx


 

 

PART 4:  PERMIT AND INSPECTION REQUIREMENTS 
 

The Division will obtain and pay for all building and U.S. Army Corps of Engineers permits unless 

otherwise specified in the Detailed Specifications. However, the Contractor shall determine and include in 

the Contractor’s Offer Sheet the costs required to obtain and pay for all other requirements by the applicable 

governmental agencies; including but not limited to, all certificates of inspection/operation, guarantees, 

licenses, etc. required to complete the work as described within this document. The contractor shall follow 

all applicable laws and permit requirements, the Division will not be held responsible for damages that 

result from violation of laws or permits.   
 

PART 5: INSTRUCTIONS FOR PREPARING AN OFFER 
 

A Contractor’s offer must be submitted online through OhioBuys.  

(https://procure.ohio.gov/bidders-and-suppliers). All offers submitted prior to an Amendment being 

issued shall automatically become null/void and not be considered in the opening.  
 

Offers shall include labor, equipment, and material cost plus a proportionate share of the Contractor’s 

overhead costs, other indirect costs, and anticipated profit.  The offer must be mathematically and materially 

balanced.  A “mathematically unbalanced offer” is an offer containing lump sum or unit price items that do 

not include reasonable labor, equipment, and material costs plus a reasonable proportionate share of the 

Contractor’s overhead costs, other indirect costs, and anticipated profit.  A mathematically unbalanced offer 

typically contains token prices (i.e. $1 prices), front loadings, or prices with large variations from the 

engineer’s estimate. A “materially unbalanced offer” is a mathematically unbalanced offer that will not 

result in the lowest ultimate cost to the Division.  

 

During the Division’s initial review of offers, if the Division finds an offer may be mathematically 

unbalanced, the Contractor may be required to submit proof of the mathematically unbalanced line items’ 

proposed cost within 24 hours after notification from the Division.  At a minimum, a Contractor may be 

required to submit copies of all material/rental quotes, intended labor costs (hours/rates), and contract 

agreements with subcontractors to support their offer.  If the Contractor fails to submit the required proof, 

the Contractor’s offer shall be deemed withdrawn from consideration. The Division shall evaluate the 

documentation and may verify quotes with vendors.  After a review of the documentation, the Division will 

reject any offer it determines is mathematically and materially unbalanced.   

 

A DAS pre-qualified Contractor shall not submit offers on a project in which the contractor has committed 

as a subcontractor, who will perform more that 50 percent of the project as a subcontractor, to another DAS 

pre-qualified Contractor submitting an offer on the same project. Any DAS pre-qualified Contractor who 

submits an offer and will not self-perform more than 50 percent of the work shall self-report to the Project 

Engineer in writing prior to award the project’s subcontractors and each subcontractor’s percent award of 

the project. Any DAS pre-qualified Contractor who submits an offer shall supply upon request to the Project 

Engineer the project’s subcontractors and each subcontractor’s percent award of the project. Substitution 

of subcontractors after award shall be per the DAS contract. A DAS pre-qualified Contractor who will 

perform more than 50 percent of the work on a project as a subcontractor will have this project considered 

when reviewing whether the Contractor is behind schedule for awarding work. Additionally, when the 

Division is considering if a Contractor is behind schedule, all Orphan Well Program work and deadlines 

will be considered (Construction Manager at Risk subconsultant work and Landowner Pass-through 

Payment Program). 

 

A Contractor shall maintain an up-to-date schedule on file with the Division that sets forth dates by which 

the Contractor will plug each well that the Division previously awarded to the Contractor. A Contractor 

https://procure.ohio.gov/bidders-and-suppliers


 

 

shall update their work schedule as often as necessary to maintain a current schedule with the Division.  To 

be awarded new contracts, the Contractor must be able to complete all previously awarded work within the 

due dates set in each contract with the Division. Upon request, a Contractor shall provide an up-to-date 

schedule to the Division that reflects when all awarded work will be completed. 
 

Please note that a Contractor’s offer must be submitted online through OhioBuys.   

1. Refer to the Scope of Work posted in OhioBuys with this solicitation. 

2. Only Contractors who are pre-qualified to offer this service on an existing State 

Contract beginning with CSP900-922 (DAS Index No. MAC110) may respond to this 

solicitation. All CSP900922 Contract Terms & Conditions apply to this solicitation. No 

additional terms and conditions will be accepted. The Division will reject Offers from any 

Contractor that is not pre-qualified. 

3.   Completion of the grid is required and will be considered the response for evaluation. No 

outside or additional documentation will be considered. 

4.   Fixed prices will be automatically added to Contractor’s proposals when shown. 

Contractors are not to enter pricing for fixed price items. 

5.   Confirm that your offer has been successfully imported into OhioBuys for all items before 

submitting.  Incomplete offers and/or attachments will not be evaluated. 

6.   The most recent offer submitted in OhioBuys will be the offer that is evaluated, all prior 

offers submitted in the same solicitation will not be evaluated. 

7.   The Contractor or Contractor's representative must attend the pre-site meeting. 

Failure to attend the site meeting is grounds for the Division to reject the Contractor’s 

Offer. 
 

PART 6:  DIVISION’S OFFER SELECTION 
 

Except when the Division rejects an offer, the Division will select the lowest offer submitted to the Division.  

The Division may reject an offer if any one of the following applies to the Contractor’s offer: 
 

• Is not submitted online through OhioBuys;  

• Fixed reference prices and/or any other imported information is incorrectly and/or not imported 

into OhioBuys; 

• Is conditional;  

• Is a mathematically unbalanced offer and a materially unbalanced offer; 

• Is behind schedule on other projects with the Division; 

• Is not able to schedule this project within the contract due dates. 

• Is committed to perform more than 50 percent of the work on this project as a subcontractor to 

another DAS pre-qualified Contractor on the project;   

• Is a prime Contractor who has more than 50 percent of the work committed by a subcontractor who 

also submitted an offer as prime Contractor; or 

• Failed to identify prior to award project subcontractors and their percent award upon request.  

 

PART 7:  WITHDRAW OF OFFERS  
 

At any time prior to the opening of the Offers, a Contractor may submit a written request to the Division, 

at the location where the Offers are received, to withdraw its Offer. The request to withdraw the Offer must 

be signed by the person who executed the Offer. 

 



 

 

PART 8:  EFFECTIVE DATE AND TERM 
 

The effective date of this Project is the date of the Letter to Proceed that is sent to the Contractor. The 

Contractor must start work at the project site within three (6) months of the end of the contract and the 

Contractor shall continue diligently working toward the completion of the project once work has 

commenced.  The Project must be completed one (1) year after the effective date or by June 30, 2027, 

whichever is sooner.  If the Project terminates on June 30, 2027 and the Project is not completed, the Scope 

of Work may be renewed on the same terms if the Division sends written notice to the Contractor. Failure 

to complete work by the contract due dates may result in the suspension or termination of the contract and 

may result in the Division pursuing the Suspension and Termination and/or the Contract Remedies sections 

defined in the MAC 110 contract. 

 

Additional date restrictions are annotated on the plan sheets and must be adhered to. 

 

PART 9:  TERMINATION AT WILL 
 

The Division may terminate this Scope of Work without cause. Any payment due to the Contractor at the 

time of termination by the Division shall be paid to the Contractor on a pro rata basis.  

 

PART 10:  RELATIONSHIP BETWEEN COMPONENTS OF THE SCOPE OF WORK   
 

This Scope of Work includes drawings that are duplicates of drawings on file with the Division. The Scope 

of Work documents are complementary. All sections of the Scope of Work are binding. The titles and 

headings in the Scope of Work are for reference and in no way affect the interpretation of the provisions of 

the Scope of Work. Further, if any part of this Scope of Work is found to be unenforceable, no such event 

will affect the enforceability or applicability of any other part of the Scope of Work.  

 

If a conflict between the drawings and the specifications arises, the Contractor must notify the Division. In 

the event of a conflict of any provision in the Scope of Work the order of priority within the Scope of Work 

is as follows: Drawings, Detailed Specifications, General Specifications, Plugging Plan, and Sequence of 

Work.  

 

PART 11:  CONTRACTOR’S RESPONSIBILITY FOR SUBCONTRACTORS 
 

The Contractor is responsible for the conduct of its subcontractors and for persons its subcontractors directly 

or indirectly employ. 

 



 

 

PART 12: USE OF DOMESTIC STEEL AND BUY AMERICAN ACT  

(For Federally Funded Projects only) 
 

For infrastructure projects that utilize federal funds, the contractor and subcontractors shall comply with 

Executive Order No. 14005 Ensuring the Future Is Made in All of America by All of America’s Workers; 

the Code of Federal Regulations Title 2, Subtitle A, Chapter I, Part 184; U.S.C. 52.225-11 Buy American- 

Construction Materials under Trade Agreements (Nov 2023) clause; and Buy America Preferences for 

Infrastructure Projects and the Infrastructure and Jobs Act (Public Law 117-58) Division D, Title IX, 

Subtitle A, Part I, Buy America Sourcing Requirements. The Contractor and subcontractors are required by 

law to supply domestically produced iron or steel products, manufactured products, and construction 

materials such as non-ferrous metals (steel, iron, aluminum), plastics, PVC pipe, glass, fiber optic cable, 

optical fiber, engineered wood, and lumber products for infrastructure on all projects funded in whole or in 

part with federal funds. The Infrastructure, Investment, and Jobs Act (Public Law 117-58) Division D, Title 

IX, Subtitle A, Part I, Buy America Sourcing Requirements exempts cement, cementitious materials, 

aggregates such as stone, sand, gravel, or aggregate binding agents or additives from these requirements. 

 

PART 13:  STANDARDS  
 

If the Division identifies a “standard” by reference to manufacturer and/or model number, all offers will be 

evaluated to ensure that the identified standard is used. The Division will not consider an offer in which a 

substitution for the standard is offered. After the Letter to Proceed is issued, the Contractor may submit a 

written proposal for a substitution of a standard. 

 

PART 14:  SUBSTITUTIONS DURING THE PROJECT 
  

After the Letter to Proceed is issued, the Contractor may offer substitutions for the standards set forth in 

the Scope of Work. The decision to allow substitution is solely within the discretion of the Division, which 

will consider, among other factors, availability, time of delivery, the aesthetic value of the proposed 

substitution, general differences in the knowledge of the product, service history, quality, efficiency, 

performance, and architectural, engineering, inspection, testing and administrative expenses. Any changes 

to the Offer price and/or Scope or Work must be memorialized by a Field Order or Change Order, as 

applicable. The savings in cost in allowing any substitutions during the Project will be solely to the benefit 

of the Division. 

 

PART 15:  QUANTITIES OF WORK 
 

15.1 Unit Price Items  

 

For items in the Offer that require a unit price, the quantities listed on the Offer Sheet are an 

approximation and are to be used only for the comparison of offers. The scheduled quantities may be 

increased or decreased without invalidating or altering the Offer and will be considered within the 

Scope of Work.  

 

Payments for unit price items will be made to the Contractor for actual quantities of work performed 

and materials furnished in accordance with the Scope of Work; however, the Contractor may not 

exceed the unit quantities shown on the Offer Sheet without prior written approval of the Division 

through a Field Order. Even if the Contractor determines that additional unit priced quantities (above 

and beyond the original Offer Sheet quantity) are required to meet plan and/or specification 

dimensions, the Contractor must not exceed the Offer Sheet quantities without prior written approval 

of the Division. The Division will not pay for quantities above and beyond the Offer Sheet quantity 

without prior written approval of the Division.  



 

 

 

15.2 Lump Sum Items  

 

For items in the Offer Sheet that require a lump sum price, the Division will not pay for work, 

materials, or equipment that exceeds the amount provided by the Contractor on the Offer Sheet. The 

lump sum price on the Offer Sheet must include all work, materials, and equipment necessary to 

properly complete the Project.  

 

15.3 Additional/Contingency Items 

 

The contingency items set forth in the Offer Sheet are not projected as necessary to complete the 

Project. Rather, the contingency items will first be used when unforeseen work arises, and the 

Division determines the contingency item is applicable. To be compensated for contingency items, 

the Contractor must have a written Field Order from the Division authorizing the contingency item 

in a specified quantity. Use of contingency items will not require the execution of a Change Order. 

The Contractor must be prepared to supply all items identified in the contingency specifications for 

use on this Project.  

 

PART 16:  OMISSIONS IN THE SCOPE OF WORK  
 

If the Contractor notices an error or omission in the Scope of Work during performance of the Project, the 

Contractor shall immediately notify the Division of such omission or error and shall not proceed with the 

Project until directed by the Division. Any work performed by the Contractor prior to clarification by the 

Division may not be entitled to compensation. 

 

PART 17:  INTERPRETATIONS CONCERNING THE SCOPE OF WORK 
 

During the Project, if a question arises on the Scope of Work, the labor or materials to be supplied, or costs 

potentially exceeding the Contractor’s Offer, such questions must, prior to the work being performed, be 

submitted to the Division for a determination.  A Division determination will be issued in writing and any 

work performed prior to such a determination will be performed at no cost to the Division. The Division 

will also begin executing a Change Order, when appropriate.  

 

If the Division receives a written question concerning the Project, the Division will determine if the work 

must be performed by the Contractor at no increase in price to the Scope of Work.  If so, the Division will 

issue a Field Order setting forth the Division’s determination.  Each Field Order issued must be signed by 

the Contractor acknowledging receipt. If the Contractor disagrees with the Division’s interpretation in a 

Field Order, the Contractor may submit a protest by certified mail to the Chief within ten (10) days 

following the date of issuance of the protested Field Order. However, the Contractor must immediately 

proceed with the instructions given in the issued Field Order.  

 

If, upon receipt of a written protest of a Field Order, the Division determines that the work referred to in 

the protest is outside the Scope of Work, the Division will not issue a Field Order and instead will issue a 

Change Order.  

 

Field Orders, which are interpretations of the requirements of the Scope of Work, may be issued by the 

Division at any time during the performance of the work. The Contractor, at all times, is required to 

immediately execute the instructions of all issued Field Orders, which includes acknowledgment and 

signature of issued Field Order documents. 
 
 



 

 

PART 18:  CHANGES IN THE SCOPE OF WORK  
 

18.1 The Division's Right to Require Change Orders 

 

The Division may issue a Change Order directing the Contractor to immediately perform extra work 

that differs from the Scope of Work.  The Contractor shall perform the work as directed.  The changes 

in the work will consist of additions, deletions, or other revisions.  When the Contractor performs the 

work, the Offer amount will be adjusted as described within this Scope of Work.  

 

If the Contractor protests the issuance of the Change Order, any such protest has no bearing on any 

work requirements arising out of the Change Order in that the Contractor must immediately perform 

the work required in the Change Order so as not to delay the progress of the work at the Project. 

 

18.2 Unauthorized Work  

 

Only work performed under the Scope of Work or work authorized by a Field Order or a Change 

Order is eligible for compensation. If the Contractor performs any work or purchases any materials 

without an approved, applicable Field Order or Change Order, such work performed, and purchases 

made are within the Scope of Work at no additional cost to the Division. 

 

18.3 Contractor's May Request Change Orders  

 

If the Contractor determines that the Scope of Work does not address conditions at the Project, the 

Contractor may provide written notice to the Division of the conditions and request a Change Order.  

No oral communications will be acceptable as justification for a Change Order. 

 

 Fishing/milling tools and associated appurtenances submitted as Change Order items shall be at cost. 

No markup on these items will be accepted by the Division. 

 

18.4 Determining Price of a Proposed Change Order  

 

The following methods will be used to determine the price of a proposed Change Order:  

 

a.  If a Change Order involves items not listed on the Offer Sheet, the Contractor must present 

the Division with labor and/or material price quotes for the proposed Change Order item(s). 

The Division may request these quotes either in unit prices or as lump sums; or  

 

b.  If the work involved in the Change Order is not definable, the Division may request the work 

be performed on a time and material basis and include a maximum amount to be paid for the 

work. The method will be based on unit prices for both labor and materials agreed to by the 

Division prior to the Contractor commencing the work. 

 

18.5 Disputes Regarding Change Order Prices  

 

If the Contractor and the Division cannot agree on the cost of the work for a Change Order, using 

site-specific information including, but not limited to, Division historic public offer information, the 

Division will determine and set a fair price for the work and materials that are the subject of the 

Change Order.  

 



 

 

PART 19:  PAY ESTIMATES  
 

19.1 General Information 

  

Payments issued to the Contractor as the work progresses are not acceptance of any portion of the 

work not completed in accordance with the Scope of Work nor do such payments relieve the 

Contactor of liability with respect to any obligation or any expressed or implied warranties or 

responsibilities for faulty materials or workmanship.  

 

19.2 Required Review by the Division  

 

Prior to the submittal of each invoice, the Contractor and the Division must meet at the Project site 

to review the Project progress. The Contractor and the Division's Project Representative must 

mutually agree on quantity and percentage of work completed for all offer items prior to submittal of 

each invoice. No invoice will be approved for work that has not been approved by the Division's 

Project Representative. Field verification of all lump sum quantities and weight slips for all unit price 

quantities invoiced must be submitted to the Division’s Project Representative for review during the 

meeting. 

 

All Field Orders and/or Change Orders issued prior to an invoice must be signed/acknowledge by the 

Contractor for the Division to consider an invoice for approval.   

 

The Contractor’s payment must be submitted to the division via the Orphan Well Project 

Management Contractor Portal (https://dnr-ow-prod.powerappsportals.us/).  The invoice must 

include back up documentation.  The Division will confirm the invoice is accurate. 

 

For Federally Funded Projects:  The Contractor/Subcontractor shall submit payroll reports with 

each Invoice.  Payroll reports shall be completed according to Part 3 of the Davis-Bacon 

Requirements included in the Scope of Work. 

 

Invoices received by the Division containing errors or requesting amounts that cannot be approved 

will be returned to the Contractor. The Contractor may resubmit an invoice after correcting errors. 

 

19.3 Documents to be Submitted for Payment 

 

With each request for payment the Contractor certifies that:  

 

a. The request for payment is accurate as to materials and the work completed under the terms 

and conditions of the Scope of Work and any Change Order, as applicable, including full 

compliance with all labor provisions; and 

 

b.  All subcontractors and material suppliers have been paid for the work or materials that are 

applicable to all previous invoices. As certification, each request for payment, at the 

Division’s request, may need to be accompanied with a properly executed "Waiver of Liens" 

from all subcontractors and material suppliers to show that all previous payments made by 

the Division to the Contractor have been applied to fulfill, in full, all of the Contractor's 

obligations reflected in prior requests for payment. 

 

https://dnr-ow-prod.powerappsportals.us/


 

 

19.4 Effect of Liens on Invoices 

 

All work, materials, and equipment covered by any request for payment, whether incorporated in the 

Project or not, will pass to the Division at the time of payment free and clear of all liens, claims, 

security interests and encumbrances.  

 

If there is evidence of any lien or claim that is chargeable to the Contractor, the Division will withhold all 

payments due to the Contractor to secure such lien or claim. If there are any previous liens or claims after 

payments are made to the Contractor, the Contractor may be required to refund to the Division a sum of 

money equal to the sum of all monies that the Division may be compelled to pay in discharging any lien or 

claim as a result of the Contractor's default. 

 

PART 20:  RETAINAGE FOR FINAL STABILIZATION 
 

If the Scope of Work requires revegetation of disturbed area, the Division will retain five percent (5%) of 

the sum of (1) the Offer amount and (2) all approved Change Orders. The five percent (5%) amount retained 

shall be released once the Division completes a Final Stabilization Inspection and determines that 

vegetation has reached final stabilization.  “Final stabilization” means vegetation established in a uniform 

perennial vegetative cover with at least a seventy percent (70%) grass cover. “Final stabilization” also 

means that no large barren areas exist, and the vegetation is of an equal or better condition than before the 

project started. The Contractor must remove all temporary erosion and sediment controls once final 

stabilization is achieved.  

 

PART 21: REDUCED GAS EMISSIONS CREDITS 
 

No one may directly or indirectly use the reduced gas emissions from wells plugged with State of Ohio 

funds or Infrastructure, Investment and Jobs Act funds, in whole or in part, to monetize, generate, or 

collect credits to include but not be limited to carbon, methane, or fugitive emissions, or otherwise use 

the plugging of wells funded with State of Ohio funds or with Infrastructure, Investment and Jobs Act 

funds to generate income of any type by offsetting their own or another party’s gas emissions.  

[Project Name]  
 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County, Rome Township 

 

 

  

DAVIS-BACON WAGE REQUIREMENTS 

 

PART 1: PAYMENT OF PREVAILING WAGES 

 

1.1 The Contractor/Subcontractor shall pay the prevailing wage rates of the Project locality, 

as determined by the U.S. Secretary of Labor, to laborers and mechanics performing 

Work on the Project. 

 

1.2 The Contractor/Subcontractor shall comply with the provisions, duties, obligations, and 

is subject to the remedies and penalties of 40 U.S.C. parts 3141-3144, 3146 3147; 42 

U.S.C. part 3212 The Davis- Bacon Act; and 40 U.S.C. parts 3701-3708 The Contract 

Work Hours and Safety Standards Act. 

 

1.3 The Contractor/Subcontractor shall submit all payroll reports in compliance with the 

requirements of Section 1.2 for all employees. 

 

1.4 By executing a Contract, the Contractor/Subcontractor certifies that it based its Bid 

upon the prevailing rates  of wages as ascertained by the U.S. Secretary of Labor. 

 

1.5 The Contractor/Subcontractor may access the U.S. Secretary of Labor at its website,  

https://sam.gov/content/wage-determinations, to obtain the current wage rates. A copy 

 of the current wage rates is included herein. 

 

PART 2: PAYROLL SCHEDULE 

 

2.1 Within 10 days of the date of the Notice to Proceed, the Contractor/Subcontractor shall 

provide the Contracting Authority’s Prevailing Wage Coordinator a schedule of dates 

during the term of the Contract on which wages shall be paid to employees for the 

Project. 

 

PART 3: PAYROLL REPORTS 

 

3.1 The Contractor/Subcontractor shall submit payroll reports with each Payment Request, 

which reports shall be certified by the Contractor/Subcontractor that the payroll is correct and 

complete, and that the wage rates shown are not less than those required by the Contract. 

 

3.1.1 Each payroll report shall indicate the period covered and include a list containing 

the name, address, and last four digits of the social security number of each employee of 

the Contractor/Subcontractor paid for the Work. 

 



3.1.2 Each payroll report shall list the number of hours each employee worked each day 

on the Project during the reporting period, the total hours each day on the Project per job 

classification, the total hours each week on the Project, the employee's hourly rate of pay, 

job classification, hourly rate of fringe benefits, all deductions from wages and net pay 

(actual wages paid). 

 

3.1.3 Each payroll report shall list each fringe benefit and state if it is paid as cash to 

the employee or to a named plan. 

 

3.1.4 The Contractor/Subcontractor shall submit apprenticeship agreements for all 

apprentices utilized on the Project. 

 

3.2 The Contractor/Subcontractor shall maintain payrolls and basic payroll records during the 

course of the work and shall preserve them for a period of three years from the completion of the 

Contract for all laborers and mechanics, including guards and watchmen, working on the 

Contract. 

 

3.3 The records to be maintained under this paragraph shall be made available by the 

Contractor/Sub-contractor for inspection, copying, or transcription by authorized representatives 

of the Contracting Authority and the U.S. Department of Labor, and the Contractor or 

Subcontractor will permit such representatives to interview employees during working hours on 

the job. 

 
3.4 Payroll report submittal shall be made via software designated by the Division. 

 

 

 

 



   

 

   

 

SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County, Rome Township 

 

 

SEQUENCE OF WORK 

 

General: Performance of all work shall be coordinated with the Division of Oil and Gas Resources 

Management (“Division”) Orphan Well Inspector (“Inspector”). The Sequence of Work shall be repeatable 

for all the project’s wells. The Sequence of Work for the Orphan Well Project shall be as follows: 

 

Phase I: 

 

1) Contact the Ohio Utility Protection Service and the Ohio Oil & Gas Producers Underground 

Protection Service. 

 

2) Coordinate with the Orphan Well Inspector and the local authorities for the mobilization of 

equipment over the roads and bridges to the site as applicable. 

 

3) Verify with the Orphan Well Inspector that the pre-construction staking (i.e. Construction Work 

Limits) has been completed by the Division. The pre-construction staking must be completed 

prior to mobilization. 

 

Phase II: 

 

1) Mobilize all necessary equipment to the site and develop the site access as shown on the Drawing 

Plan Set. 

 

2) Implement site safety and secondary containment as described in the Detailed Specifications. 

 

3) Install perimeter sediment controls as required by the Division. 

 

4) Prepare the well for plugging as described in the Detailed Specifications, “Well Head Control.” 

 

5) Upon successful installation and approval of the wellhead and establishment of well control, the 

Contractor shall begin to plug the well as described in the Plugging Plan and Detailed 

Specifications, “Well Preparation & Plugging.” 

 

6) No sooner than three (3) business days after placing the uppermost plug, the Division will 

inspect the well at surface to determine if any additional plugging work shall be required at 

that time. If additional work is not needed the Contractor shall cut the casing as defined in 

the Plugging Plan. 

 

7) The Contractor shall set the plugged well identification as outlined in the General Specifications 

and Ohio Administrative Code 1501-9-11-10. 

 



   

 

   

 

Phase III:  

 

1) Within three (3) working days after Division has determined the plugging operations are completed, 

the Contractor shall remove all well and well plugging-related equipment, fluids, and cuttings from 

the site. The Contractor shall also excavate and remove all contaminated soils present onsite if 

present. 

 

2) Within fourteen (14) days after the completion of the plugging operations, the Contractor shall 

resoil as applicable, final grade, disc, fertilize, seed, and mulch all disturbed areas.  If work cannot 

be complete due to the season or weather conditions, the site shall be winterized per the 

General Specifications, Part 9 Erosion and Sediment Control and the site restoration shall be 

scheduled for completion. 

 

3)  All reclamation shall be finished to an equal or better condition than what existed prior to 

construction. The Division shall give the final approval for the restoration of the site. 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County, Rome Township 

 

 

 GENERAL SPECIFICATIONS 
 

Unless there is a specific pay item in the Detailed Specifications, the work defined in the General 

Specification shall be incorporated into other items of work. 
 

PART 1:  HOURS OF WORK 

 

The Contractor, the Contractor’s agents, representatives, and subcontractors shall perform plugging projects 

during the days of Monday through Friday. Work will not be conducted on weekends or state/national 

holidays except with Division approval or during emergency situations. A workday is defined as eight (8) 

hours. However, additional hours may be worked with Division approval or during emergency situations.  

 

PART 2:  EQUIPMENT 

 

The Contractor equipment shall pass all safety requirements of local, state, and federal agencies. The Ohio 

Department of Natural Resources, Division of Oil and Gas Resources Management reserves the right to 

inspect the equipment prior to the Recommendation of Award. 

 

Unless otherwise noted, all equipment and materials required to complete the work described shall be 

provided by the Contractor. 

 

PART 3:  NOTIFICATIONS 

 

3.1   Seven Working Day Notice 

 

The Contractor, the Contractor’s agents, representatives, subcontractors, or independent contractors 

shall contact the responsible Division Orphan Well Inspector (the “Inspector”) no less than seven (7) 

working days prior to commencement of work. Notice may be written or oral. This notice will allow 

the appropriate Division staff time to mark the approved access route and any sensitive areas that 

need to be left undisturbed. 

 

The Contractor, the Contractor’s agents, representatives, and sub-contractors shall contact each utility 

company that has utilities that directly affect plugging activities at the well location(s). 

  

3.2 Public 48 Hour Notice 

 

Prior to initiating well plugging operations, the Contractor shall give a minimum of 48-hour notice 

to the local fire department. Confirmation of this notification shall also be made to the Inspector or 

the Division Regional Office. 

 

3.3 Emergency Notification 

 
When emergency conditions are encountered, such as a release of hydrogen sulfide gas (H2S), natural 

gas, crude oil, condensate, or brine that threatens human health, safety or the environment, as 

described in Ohio Administrative Code 1501:9-08-02, the Contractor shall notify the local fire 



department, the Local Emergency Planning Committee (LEPC) and call the 24/7 incident notification 

number: 1-844-OH-Call1 (1-844-642-2551) within 30 minutes of the occurrence.  

 

3.4 Plugging Completion Notice 

 

No sooner than three business days after emplacing the uppermost plug, the Division will review the well 

to determine if any additional plugging work shall be required at that time. If additional work is 

needed, a Field Order will be issued by the Division. The Field Order shall state what must be 

completed and what, if any, Change Orders shall be required. If additional work is not needed the 

contractor shall cut the casing as defined in the Plugging Plan and set the plugged well identification 

as outlined in these General Specifications and Ohio Administrative Code 1501-9-11-10. 

 

PART 4:  ACCESS AND PRESERVATION OF SITE 

 

All costs for the adequate access to the well site for the plugging equipment shall be included in the Offer. 

Unless waived, placement of all tanks and equipment shall be subject to Division’s approval.  If requested 

by the Division, access roads will be chained or cabled to prevent unauthorized use. 

 

Special attention shall be given to maintaining trees and other vegetation that have scenic value, provide 

shade, reduce erosion and runoff, or add to the aesthetics of the area. No trees three (3) inches or larger in 

diameter shall be removed without the Division’s permission. Any alterations to the natural topography 

required to provide ingress and egress to the well site must be approved by the Division before work begins. 

 

PART 5:  DAMAGE CAUSED BY CONTRACTOR 

 

All damage caused by the Contractor’s negligence in carrying out of this scope of work to any public or 

private property of any nature whatsoever, including trees, shrubs, and crops, shall be corrected to 

Division’s satisfaction at the expense of the Contractor. If crops are damaged and the Contractor, 

landowner, or tenant cannot reach a settlement, the County Cooperative Extension Service shall set a fair 

price for crop damages and the decision shall be final and binding upon all parties. All subsequent payments 

due the Contractor shall be withheld until the Contractor provides proof of payment of any such claim. 

 

The Contractor shall be responsible for all costs of repairing or replacing any survey monument that is 

disturbed or destroyed by the Contractor. The Contractor shall utilize a professional surveyor who is 

licensed and registered by the State of Ohio to perform the re-establishment of said monuments according 

to the standards set forth by the governing body or law of said monument. For the purpose of this scope of 

work, the term survey monument shall apply to any property boundary marker, federal, state or county 

geodetic benchmark, state, or county right of way monument, FEMA benchmarks or flood elevation 

markers. 

 

PART 6:  SAFETY 

 

The following safety protocols shall be completed for each well that is being plugged.  The Division, at its 

discretion, may waive the requirement if all wells in the project are on the same lease\property.  

 

6.1 Public Safety Coordination Meeting 

 

The Contractor shall hold a safety meeting with the local fire department, Division Emergency 

Operations staff and Inspector, and other applicable contracting staff prior to commencement of 

plugging activities. The meeting shall review 1) the safety of the public during operations, 2) the 

safety of workers during operations, 3) emergency notifications of events, 4) site set up and layout, 

5) general overview of operations, 6) nearest hospital’s address and directions.  



 

6.2 Daily Safety Meetings 

 

The Contractor shall hold a daily safety meeting for all personnel on-site prior to the commencement 

of work. The Contractor shall provide and maintain a sign in/out sheet for all people on location. The 

Contractor shall immediately report any accidents and/or safety concerns to the Inspector.   

 

6.3 Operational Standards 

 

The Contractor shall follow the rules established by Occupational Safety and Health Administration 

(OSHA) Basic Construction Safety 29 CFR 1926 on all onsite project operations.  

 

6.4 Excavation and Trenching Requirements 

 

The Contractor shall follow the notification protocol as specified in Part 3 of the General 

Specifications before the start of any excavating activities. The Contractor will comply with OSHA 

Construction Standards for excavation and trenching under 29CFR 1926 Subpart P. 

 

6.5 Hazardous Communications Requirements 

 

The Contractor shall maintain Safety Data Sheets (SDS) for all chemicals stored and/or used on-site. 

A copy of all SDS will be supplied to the local Fire Department and to the Division.  

 

6.6 Site Security 

 

The Contractor shall provide and install protective barriers/fencing around the work area to prevent 

unauthorized access. Ingress and Egress access must be maintained at all times. 

 

6.7 Wind Direction Indicator 

 

The Contractor shall install a windsock in an open area of the well location where it is visible to all 

onsite personnel. It shall be constructed of high visibility material and deployed no less than six (6) 

feet above grade during the plugging operations. 

 

6.8 Muster and Smoking Areas 

 

The Contractor shall mark and assign a primary and a secondary muster area daily upwind of the well 

location. These are to be determined based on prevailing wind direction, as indicated by the windsock. 

The Contractor will post an emergency contact information sheet at each muster site. The Contractor 

will establish a safe location for a designated smoking area. 

 

6.9 Ignition Sources and Parking Areas 

 

The Contractor shall identify and mark all potential ignition sources within a 50-foot radius of the 

well. The designated parking area will be outside the 50-foot radius from the well. 

 

6.10 Air Monitoring and Worker Safety 

 

The Contractor shall supply and place a 4-gas monitor at the wellhead. The gas monitor must be 

calibrated and maintained to monitor Methane (CH4), Oxygen (O2), Carbon Monoxide (CO) and 

Hydrogen Sulfide (H2S). 

 



Stop work must be followed when any of the levels listed below occur: 

 

• Methane - 1000 parts per million (PPM)/5% Lower Explosive Limit (LEL), 

• Oxygen - saturation below 19.5% or above 23%, 

• Carbon Monoxide – 50 PPM, 

• Hydrogen Sulfide - 10 PPM. 

 

The levels stated above are directly from the Occupational Safety and Health Administration (OSHA) 

and The National Institute for Occupational Safety and Health (NIOSH) and are standard for air 

monitoring procedures for safety and work environments. If any of the above levels are alarmed, all 

personnel will shut down ignition sources and report to the muster area. From the muster area, the 

Contractor will call 911 for assistance from the local Fire Department.  

 

Division Emergency Operations personnel or the Inspector has the right to stop work if the actions 

are unsafe or the actions cause or are likely to cause danger to the workers, public, or the environment. 

 

PART 7:  MAINTENANCE OF TRAFFIC 

 

The Contractor shall at all times install, maintain, and operate all traffic and traffic control devices in 

conformance with the requirements of the "Ohio Manual of Uniform Traffic Control Devices for Streets 

and Highways," hereinafter called The Ohio Manual.   

 

The Contractor shall notify the appropriate public officials and the Division and shall obtain all required 

permits prior to any lane closure of a public road.  

 

The Contractor shall maintain ingress/egress to all properties associated with the project at all times during 

the project unless agreed upon in writing by the Division and the landowner.  

 

7.1 STREET CLEANING  

 

The Contractor shall be required to provided street cleaning services in order to remove 

sediment/debris tracked from the construction site/access drive onto private or public roadways 

during all phases of the Project.  

 

The Contractor shall work diligently to minimize the amount of sediment tracked onto roadway. 

The Contractor will conduct all construction and ingress/egress operations in conformance with 

Part 9: Erosion and Sediment Control of the General Specifications. Use of other erosion and 

sediment control measures to prevent sediment runoff during period of rains and non-working 

hours. 

 

The Contractor will provide street cleaning, such as sweeping or vacuuming, at locations around 

the project ingress/egress where plugging operations has caused tracking of sediments onto 

roadways.  Mechanical sweepers shall be vacuum-type or regenerative sweepers. Sweeping speed 

will not exceed 6 mph. A minimum of two passes shall be made.  Streets must be cleaned daily 

before the end of the workday. If excess sediments have been tracked onto the streets or if rain is 

expected, the Division may direct the Contractor to clean the street as often as necessary to keep 

the street clean at all times.  

 
The Contractor shall be required to remove and dispose of sediments properly.  Removal of 

collected sediment deposits will be disposed on the project site.  If sediment deposits cannot be 

disposed of on-site, an alternative location will be approved by the Division.  No offsite disposal 

will be in or adjacent to a stream and/or floodplain.  Sediments to be placed at the project site will 



be in conjunction with site restoration and should be spread, compacted, covered, and stabilized in 

accordance with the site restoration line item.  Sediment will not be allowed to flush into stream 

or drainage way and washing or flushing of sediments into adjacent drainage systems is 

prohibited.  If sediment has been contaminated, it will be disposed of in accordance with the 

contaminated material disposal line item.  

 

The cost of this work shall be included in Contract bid prices for items of which this work is a 

component.  

 

 

PART 8:  PROTECTION OF EXISTING UTILITIES 

 

Before construction begins, the Contractor, acting as an agent for the Division, shall locate all utilities in 

the vicinity of the work. The Contractor shall be responsible for complying with the regulations pertaining 

to utilities in the State of Ohio. The Contractor shall assume all risk for all utilities located in the vicinity 

of the work, whether above or below the surface of the ground. The Contractor shall also be responsible for 

all damages and assume all expense for direct or indirect injury, caused by his work, to any of the utilities, 

or any person or property by reason of injury to them, whether such utilities are or are not shown on the 

drawings, once they have been uncovered by the work. In compliance with Ohio Revised Code 3781, two 

working days before digging the Contractor shall contact the Ohio Utility Protection Service (OUPS) 

and Oil and Gas Producers Underground Protection Service (OGPUPS) using the Ohio811 one call 

service by calling 811 or by using the i-dig login found on the internet at OHIO811.org.  The 

Contractor shall maintain a current OUPS/OGPUPS call ticket during the entire project.    

 

PART 9:  EROSION AND SEDIMENT CONTROL 

 

Temporary erosion control measures are required during the course of this project. These measures may 

consist of the installation of straw bale dikes, silt fence, filter socks, inlet protection structures, erosion 

control blankets, energy dissipation, and temporary seeding and mulching. 

 

Once construction begins, the Contractor shall be solely responsible for all construction related to the 

control of off-site sedimentation. This sediment shall be removed by the Contractor at the Division's 

direction. 

 

9.1 Temporary Measures 

 

Temporary erosion control structures shown on the Drawing Plan Set, identified with these 

specifications, or as directed by the Division shall be placed as soon as construction starts and must 

be maintained during the course of the project. At the direction of the Division, the Contractor shall 

remove the temporary controls when they are no longer needed or when required permanent control 

measures have been completed. 

 

If sediment escapes the site, accumulations must be removed at a frequency to minimize further 

negative effects, and whenever feasible, prior to the next rain event. 

 

The contractor shall be responsible for revegetation of all areas in which sediment escapes the site.  

These areas shall be included in the final stabilization of the project and shall be at the cost of the 

contractor. 

 

9.2 Maximum Exposed Areas 

 

Stabilization measures must be initiated as soon as practicable in portions of the site where 

http://www.oups.org/


construction activities have temporarily or permanently ceased, and except as provided below, must 

be initiated no more than seven (7) days after the construction activity in that portion of the site has 

temporarily or permanently ceased. 

  

Where the initiation of stabilization measures by the seventh day after construction activity 

temporarily or permanently ceased is precluded by snow cover, or frozen ground conditions, 

stabilization measures must be initiated as soon as practicable. 

 

Where construction activity on a portion of the site is temporarily ceased, and earth-disturbing 

activities will be resumed within fourteen (14) days, temporary stabilization measures do not have to 

be initiated on that portion of site. 

 

The Division may limit the area of excavation, borrow and embankment operations in progress 

commensurate with the Contractor’s capability and progress in keeping the finished grading, re-

soiling, mulching, seeding and other such permanent control measures current in accordance with the 

acceptable schedule. 

 

9.3 Winterization 

 

When an incomplete project will be left exposed throughout the winter season, the Contractor shall 

furnish the Division a plan indicating the control measures to be installed and maintained until the 

next construction season.  

 

If the winter period falls within the anticipated construction period of the Scope of Work and as 

indicated in the original approved construction schedule, control structures will be paid for by the 

Division at the unit prices in the Offer. 

 

If the project is not substantially completed prior to the winter season due to the failure of the 

Contractor to meet the completion date, these necessary control structures will be installed and 

maintained by the Contractor at his expense and these items will not be paid for under the terms of 

the Scope of Work, except those that are permanent facilities to be left in place in accordance with 

the Drawing Plans Set and Specifications. 

 

9.4 Other Controls   

 

Off-site vehicle tracking of sediments and the generation of dust must be minimized, and any waste 

must be properly disposed. 

 

9.5 Inspections   

 

The Division Inspector shall conduct inspections to ensure that the control practices are functional 

and to evaluate whether the erosion and sediment control measures are adequate and properly 

implemented.  

 

9.6 Enforcement   

 

The Division shall take appropriate steps to ensure that sedimentation does not leave the project site.  

The Division shall require the removal of off-site sediment by the Contractor if such sediment 

resulted from the Contractor’s negligence to place and maintain sediment control structures in 

accordance with the Drawing Plan Set and Specifications. 

 

PART 10:  SPILL PREVENTION AND REMEDIATION 



 

The Contractor is expected to prevent and, if necessary, contain and remediate any spills that may occur at 

the site due to plugging activities. All stationary plugging equipment on well locations that are in tiled farm 

fields, residential neighborhoods, parks, or in/adjacent to areas determined by the Division to be 

environmentally sensitive, will be staged on an impermeable liner and berm. The Contractor will have oil 

absorbent pads and booms available onsite during the plugging operations. 

 

PART 11:  HYDROGEN SULFIDE  

 

If the well that is being plugged is known to produce hydrogen sulfide (H2S), the following considerations 

must be observed: 

 

A. The Contractor must provide the appropriate equipment, on-site, to properly detect and abate 

any H2S emitted from the well. If the Contractor does not have the appropriate equipment to 

properly detect and abate any H2S emitted from the well, they will utilize an appropriate party 

to provide these services. 

 

B. The Contractor will shut-in the well each night after the plugging operations have ceased, 

unless otherwise instructed by the Division. The Contractor will continue this process until the 

plugging operations are complete and there are no further signs of a gas release.  

 

PART 12:  CASING 

 

The Division reserves the right to require the removal and or placement of any tubing, casing, or liners 

deemed necessary to properly plug and abandon the well. If a string of casing that would normally be pulled 

cannot be removed, the Contractor may be required to log the well and perforate the casing, in accordance 

with the Division’s instructions, so that cement can be circulated behind the casing. 

 

The Contractor shall run an operational string of casing when caving of the well prevents clean out to depth 

required in the scope of work. 

 

PART 13:  DEFINITIONS 

 

13.1 Clean Out  

 

The process in which the contractor would use a smaller diameter tubular to circulate out material 

from inside a larger diameter wellbore/tubular. This shall include removing mud-laden fluid, 

prepared clay, bridge plugs (e.g. brush and stone plugs, surface debris), and wellbore cave-in (e.g. 

swelling shales, red clays). Equipment needed includes, but is not limited to, tubing, a mud pump, 

a power swivel/power sub or a tubing swivel, a drill bit with the jets removed and/or a notched 

collar.  

 

13.2 Drill Out 

 

The process in which the contractor would use a drill string, associated fittings, and a bit to remove 

an obstruction from inside of the wellbore or casing. This shall include removing cement, grout, 

wood plugs, or other materials in which a cleanout operation failed to remove. Equipment needed 

includes, but is not limited to, a mud pump, power swivel/power sub, drill string (including collars 

and casing or tubing), cross over subs, bit sub, and drill bit.  

 

13.3 Wash Over 



 

A process in which the contractor would use an intermediate size working string of casing, usually 

equipped with a carbide coated collar on the bottom joint, to run down over the smaller well tubular 

and clean out the annular space between the well tubulars. This process would include utilizing a 

power swivel or power sub to rotate the working string of casing and a mud pump to circulate fluid 

down between the working string and the outside of the smaller well tubular to wash out the 

material in the annular space between the well tubulars. This shall include removing mud-laden 

fluid, prepared clay, cement, grout, field packers, and surface debris. When needed, a wash over 

bit shall be attached on the bottom of the larger casing to act as a cutting edge for the material on 

the backside of the tubular being washed over. 

 

13.4 Milling  

 

The process in which the contractor shall use a drill string and bit to remove a metal obstruction 

from inside of the wellbore or casing. Equipment needed includes, but is not limited to, a mud 

pump, power swivel/power sub, drill string (includes collars and casing or tubing), cross over subs, 

bit sub, and mill. The mill type would depend on the material encountered. 

 

13.5 Fishing  

 

The process in which the contractor shall use a specialized tools or fishing tool to eliminate an 

obstruction from inside of the wellbore or casing. Equipment needed includes, but is not limited to, 

a fishing tool(s) and fishing string.  

 

13.6 Bail & Grout 

 

The process the contractor shall use when determined that the wellbore can be bailed of all fluid, 

and grouted. Equipment needed includes, but is not limited to, tubing, a bailer, and a grout pump. 

Grout shall be gravity feed to the bottom. This can be done in one application or in stages, 

depending on the well depth and condition. If the well cannot be bailed completely dry the 

contractor shall use a siphon string/tremie tube to remove the water from the well during grout 

application. 
 

PART 14:  WELL OBSTRUCTION ASSESSMENT 

 

If an obstruction is encountered in the well bore that prevents the Contractor from reaching total depth, the 

Contractor will attempt to identify/assess the nature of the obstruction and attempt to remove any 

obstruction deemed an impediment to the plugging operation. The Contractor will supply impression 

blocks as part of their normal rig equipment. 

 

PART 15:  REMOVAL OF AN OBSTRUCTION  

 

The removal of an unknown obstruction that is encountered during the cleanout of a well may require the 

use of milling and/or fishing tooling and equipment. The Contractor will include the costs for these services 

on the appropriate line items in the contingency section of this offer unless these costs are part of a planned 

procedure. The Division will approve a method for the Contractor to remove the well obstruction. The 

Division will first utilize contingency specifications and line items to define this work. The Division will 

not be responsible for milling or fishing charges that are due to Contractor negligence or Contractor 

equipment failure.  

 



PART 16:  PLUGGED WELL IDENTIFICATION 

 

In compliance with Ohio Administrative Code 1501:9-11-10, a steel plate, a minimum of ¼-inch thick, 

shall be tack welded on top of all plugged wells. The well’s permit number and “ODNR” shall be welded 

on the plate in numbers/letters as large as practical. Letters shall have a minimum relief of 1/8-inch. 

 

PART 17:  TOILET FACILITIES 

 

Where there are no readily accessible public toilet facilities, the Contractor will provide a portable field 

toilet on the location during plugging operations. 

 

PART 18:  COMPLETION, GUARANTEES AND WARRANTIES 

 

Upon completion of the work described in the Project SOW, the Contractor shall request a Project 

Completion Inspection be performed by the Division.  The Division shall inspect the Project site(s) for 

completeness and acceptance against the Project SOW, and if the Division determines necessary, develop 

a list of incomplete and unacceptable work and conditions to be corrected by the Contractor. The Division 

will reinspect the Project site(s) until the Division determines all work described in the Project SOW is 

complete and acceptable.   

 

The Contractor warrants (represents) that their work will be conducted in accordance with the standards 

described in the Project SOW (i.e., the SOW Detailed Drawings and Specifications) and that the 

Contractor’s work be free of defects.  Contractor guarantees their work and materials for a Warranty Period 

of one year, unless otherwise stated as a special provision of the SOW Detailed Specifications. The one-

year Warranty Period commences on the date of inspection on the Project Completion Inspection form that 

accepted the work. 

 

Should defects develop with the Contractor’s work or materials within the Warranty Period, the Contractor 

shall, upon written notice of the Division, remedy the defects and any associated disturbance at their own 

expense.  If the Contractor, after receiving the Division’s notice, does not remedy the defects to the 

satisfaction of the Division, the Division may proceed against the Contractor as prescribed by the 

Department of Administrative Services (DAS), Index Number MAC110.  All representations, warranties, 

and guarantees made in the DAS Index Number MAC110 contract and the Project SOW shall survive final 

payment and termination or completion of this Contract. 

 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 

 

  

PLUGGING PLAN 

 

This plugging plan is for: 

 
Waypoint #422, 34-009-6-1812-00-00, Athens County, Rome Township. 

   

For the purposes of this scope of work, it is assumed that the Waypoint #422 was drilled to a total 

depth of 350 feet and produced from the 1st Cow run sandstone. The well is equipped with 

approximately 190 feet of 6.63-inch production casing, 2.38-inch tubing and rods, and 1-inch tubing 

set on a gas escape packer. 

 

1) The Contractor will safely relieve any pressure that may be built up on the well prior to commencing 

plugging operations. The Contractor will give the property owners and local fire authorities a minimum 

of twenty-four (24) hour notice prior to blowing down each well.  

 

2) The Contractor shall then install an appropriately sized and lined temporary cellar around the wellhead 

to capture any fluids generated during the plugging process.  

 

3) The Contractor shall remove the rods, 1-inch OD tubing, 2.38-inch OD tubing, and packer from the 

well and stage them on a bermed liner for further evaluation. The Contractor will provide the Division 

with an accurate tally of the rods and tubing removed from the well. 

 

4) The Contractor shall visually examine the existing casing, to evaluate their condition immediately 

below grade. If the casing is found to be severely degraded, the Contractor will remove the incompetent 

section of casing and install enough new casing, of similar diameter, to bring the top of the existing 

casing to a suitable working height. 

 

5) The Contractor shall then install an appropriate wellhead and an approved method of well control on 

the most appropriately sized casing string to insure there is control of any gas and/or fluids generated 

from the wells. The Contractor shall establish and maintain well control throughout the entire 

plugging process and maintain a minimum of 75 barrels of freshwater on location for use as well 

control fluid.  

 

6) The Contractor will clean out the material in the well to its total depth (TD) of 350 feet or a depth 

approved by the Division. 

 

7) All remaining cement plugs shall be set through a working string of 1.5-inch minimum inside diameter 

(ID) tubing using an approved cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon. 

The well shall be in a static condition prior to beginning any cementing activities. In addition, 

circulation must be established, and all free crude oil shall be circulated from the wellbore prior to 

setting any plug. A minimum of ten (10) barrels of gel is required to be run ahead of each cement 

plug that may come into contact with open hole formations. 

 



8) The Contractor will set a 200-foot cement bottom plug from the estimated total depth of 350 feet to 150 

feet. Once this plug has been set, the Contractor will pull the working string of tubing and wait on 

cement for a minimum of eight (8) hours, after which the Contractor will run their tools into the well 

to verify the depth to the top of the plug. If it is determined that a competent plug has not been achieved, 

additional plugs may be required at the discretion of the Division. 

 

9) The Contractor will set a cement plug from 150 feet to within thirty (30) inches of ground level, wait 

on cement for a minimum of eight (8) hours and top of with additional cement if necessary. Any open 

annular voids present at the surface shall be filled with cement. 

 

10) No sooner than three (3) business days after placing the uppermost plug, the Division will inspect each 

well at surface to determine if any additional plugging work shall be required at that time. If additional 

work is not needed the Contractor shall cut to a depth of 30 inches below the surface and the Contractor 

shall set the plugged well identification as outlined in the General Specifications and Ohio 

Administrative Code 1501-9-11-10. 

 

 

 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 
 

WELL DESCRIPTION 

 

This Well Description is for: 

 
Waypoint #422, 34-009-6-1812-00-00, Athens County, Rome Township. 

 

Background: The Waypoint #422 is located on a 30-acre parcel (K010010059600) owned by Patrick & 

Joy Quinn. The address is 19790 Winner Lane, Stewart, Oh 45778.   

 

Division inspection noted the well equipped with open 6.63-inch production casing, 2.38-inch tubing, 1-

inch tubing set on a gas escape packer, and a shakle line pumping unit set on the well. The well is leaking 

oil into a nearby stream. 

 

There are no casing or completion records for the Waypoint #422; however, an offset well the Winner, J 

#5 34-009-2-1694-00-00, located appximately 720 feet to the Southeast and at a similar ground elevation, 

was completed in 1970 to a total depth of 350 feet and produced out of the 1st Cow run sandstone. The well 

was completed open hole and treated with 75 lbs. of blasting gel.  

 

Formation data for the Winner, J #5 34-009-2-1694-00-00, shows the following:  
 

Formation Top Bottom Remarks 

Red rock  157 194  

Sand 200 225  

Pink rock  299 305  

1st Cow run 316 343 *Oil 

Total Depth  350  

 

Casing data for the Winner, J #5 34-009-2-1694-00-00, shows the following: 

 

• 8.25-inch conductor set to 32 feet 

• 7-inch surface casing set to 160 feet 

• 5.5-inch production casing se at 305 feet.  

 

For the purposes of this scope of work, it is assumed that the Waypoint #422 was drilled to a total 

depth of 350 feet and produced from the 1st Cow run sandstone. The well is equipped with 

approximately 190 feet of 6.63-inch production casing, 2.38-inch tubing and rods, and 1-inch tubing 

set on a gas escape packer. 

 

The deepest underground source of drinking water (USDW) is not mapped in this area. Based on local 

water well data, offset oil and gas well records within the reviewed area, and published groundwater 

resources information for Athens County, water wells drilled into the alternating layers of shale and thin 

sandstone will yield less than one gallon per minute at depths of less than 125 feet deep. Residential water 

wells in this area range from 60-200 feet deep in shale & sandstone and yield 1-3 gpm flow rates.  

 



According to the Division of Mineral Resources Management there are no active mines in the area.  

 

Scope of Work: This project includes the mobilization and access to the site, plugging the orphan well, as 

well as regrading of disturbed areas as described. 

 

Designated Route: The contractor shall utilize Winner Lane to access the site during all phases of the 

plugging operations.  

  

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials having 

jurisdiction over the roads that are intended to be utilized for this project. The Contractor shall provide 

written documentation to the Division, of all road use notifications/approvals prior to mobilizing equipment 

to the site. 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 

 

  

PLUGGING PLAN 

 

This plugging plan is for: 

 
Waypoint #423, 34-009-6-1813-00-00, Athens County, Rome Township. 

   

For the purposes of this scope of work, it is assumed that the Waypoint #423 was drilled to a total 

depth of 437 feet and produced from the 1st Cow run sandstone. The well is equipped with 

approximately 404 feet of 7-inch production casing, and 2.38-inch tubing and rods. 

 

1) The Contractor will safely relieve any pressure that may be built up on the well prior to commencing 

plugging operations. The Contractor will give the property owners and local fire authorities a minimum 

of twenty-four (24) hour notice prior to blowing down each well.  

 

2) The Contractor shall then install an appropriately sized and lined temporary cellar around the wellhead 

to capture any fluids generated during the plugging process.  

 

3) The Contractor shall remove the rods and 2.38-inch OD tubing from the well and stage them on a 

bermed liner for further evaluation. The Contractor will provide the Division with an accurate tally of 

the rods and tubing removed from the well. 

 

4) The Contractor shall visually examine the existing casing, to evaluate their condition immediately 

below grade. If the casing is found to be severely degraded, the Contractor will remove the incompetent 

section of casing and install enough new casing, of similar diameter, to bring the top of the existing 

casing to a suitable working height. 

 

5) The Contractor shall then install an appropriate wellhead and an approved method of well control on 

the most appropriately sized casing string to insure there is control of any gas and/or fluids generated 

from the wells. The Contractor shall establish and maintain well control throughout the entire 

plugging process and maintain a minimum of 75 barrels of freshwater on location for use as well 

control fluid.  

 

6) The Contractor will clean out the material in the well to its total depth (TD) of 437 feet or a depth 

approved by the Division. 

 

7) All remaining cement plugs shall be set through a working string of 1.5-inch minimum inside diameter 

(ID) tubing using an approved cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon. 

The well shall be in a static condition prior to beginning any cementing activities. In addition, 

circulation must be established, and all free crude oil shall be circulated from the wellbore prior to 

setting any plug. A minimum of ten (10) barrels of gel is required to be run ahead of each cement 

plug that may come into contact with open hole formations. 

 



8) The Contractor will set a 200-foot cement bottom plug from the estimated total depth of 437 feet to 237 

feet. Once this plug has been set, the Contractor will pull the working string of tubing and wait on 

cement for a minimum of eight (8) hours, after which the Contractor will run their tools into the well 

to verify the depth to the top of the plug. If it is determined that a competent plug has not been achieved, 

additional plugs may be required at the discretion of the Division. 

 

9) The Contractor will set a cement plug from 237 feet to within thirty (30) inches of ground level, wait 

on cement for a minimum of eight (8) hours and top off with additional cement if necessary. Any open 

annular voids present at the surface shall be filled with cement. 

 

10) No sooner than three (3) business days after placing the uppermost plug, the Division will inspect each 

well at surface to determine if any additional plugging work shall be required at that time. If additional 

work is not needed the Contractor shall cut to a depth of 30 inches below the surface and the Contractor 

shall set the plugged well identification as outlined in the General Specifications and Ohio 

Administrative Code 1501-9-11-10. 

 

 

 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 
 

WELL DESCRIPTION 

 

This Well Description is for: 

 
Waypoint #423, 34-009-6-1813-00-00, Athens County, Rome Township. 

 

Background: The Waypoint #423 is located on a 30-acre parcel (K010010059600) owned by Patrick & 

Joy Quinn. The address is 19790 Winner Lane, Stewart, Oh 45778.   

 

Division inspection noted the well equipped with open 6.63-inch production casing and 2.38-inch tubing 

and rods. 

 

There are no casing or completion records for the Waypoint #423; however, an offset well the Winner, J 

#4 34-009-2-1673-00-00, located appx. 280 feet to the Southwest and at a similar ground elevation, was 

completed in 1968 to a total depth of 417 feet and produced out of the 1st Cow run sandstone. (*Two years 

later the Winner #4 was drilled deeper to the Maxon.)    

 

Formation data for the Miner, J #4, 34-009-2-1673-00-00*, shows the following:  
 

Formation Top Bottom Remarks 

Red rock  0 20  

Red rock 120 125  

Lime  130 150  

Red rock 232 255  

Red rock 260 265  

McCune sand  265 300  

Red rock 335 348  

Pink rock 377 383  

1st Cow run 395 415 *Oil 

Red rock & Slate 417 560  

Sand 560 600 *water @ 590’ 

Sand 845 860 *water @ 855’ 

Maxton sand 959 997 *water @ 990’ 

Total Depth  997  

 

Casing data for the Winner, J #4, 34-009-2-1673-00-00*, shows the following: 

 

• 8-inch surface casing set to 84 feet 

• 7-inch production casing se at 384 feet.  

 

For the purposes of this scope of work, it is assumed that the Waypoint #423 was drilled to a total 

depth of 437 feet and produced from the 1st Cow run sandstone. The well is equipped with 

approximately 404 feet of 7-inch production casing, and 2.38-inch tubing and rods. 



 

The deepest underground source of drinking water (USDW) is not mapped in this area. Based on local 

water well data, offset oil and gas well records within the reviewed area, and published groundwater 

resources information for Athens County, water wells drilled into the alternating layers of shale and thin 

sandstone will yield less than one gallon per minute at depths of less than 125 feet deep. Residential water 

wells in this area range from 60-200 feet deep in shale & sandstone and yield 1-3 gpm flow rates.  

 

According to the Division of Mineral Resources Management there are no active mines in the area.  

 

Scope of Work: This project includes mobilization and access to the site, plugging the orphan well, as well 

as regrading of disturbed areas as described. 

 

Designated Route: The contractor shall utilize Winner Lane to access the site during all phases of the 

plugging operations.  

  

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials having 

jurisdiction over the roads that are intended to be utilized for this project. The Contractor shall provide 

written documentation to the Division, of all road use notifications/approvals prior to mobilizing equipment 

to the site. 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 

 

  

PLUGGING PLAN 

 

This plugging plan is for: 

 
Waypoint #425, 34-009-6-1814-00-00, Athens County, Rome Township. 

   

For the purposes of this scope of work, it is assumed that the Waypoint #425 was drilled to a total 

depth of 305 feet and produced from the 1st Cow run sandstone. The well is equipped with 

approximately 160 feet of 6.63-inch production casing and 2.38-inch tubing and rods. 

 

1) The Contractor will safely relieve any pressure that may be built up on the well prior to commencing 

plugging operations. The Contractor will give the property owners and local fire authorities a minimum 

of twenty-four (24) hour notice prior to blowing down each well.  

 

2) The Contractor shall then install an appropriately sized and lined temporary cellar around the wellhead 

to capture any fluids generated during the plugging process.  

 

3) The Contractor shall remove the rods and 2.38-inch OD tubing from the well and stage them on a 

bermed liner for further evaluation. The Contractor will provide the Division with an accurate tally of 

the rods and tubing removed from the well. 

 

4) The Contractor shall visually examine the existing casing, to evaluate their condition immediately 

below grade. If the casing is found to be severely degraded, the Contractor will remove the incompetent 

section of casing and install enough new casing, of similar diameter, to bring the top of the existing 

casing to a suitable working height. 

 

5) The Contractor shall then install an appropriate wellhead and an approved method of well control on 

the most appropriately sized casing string to insure there is control of any gas and/or fluids generated 

from the wells. The Contractor shall establish and maintain well control throughout the entire 

plugging process and maintain a minimum of 75 barrels of freshwater on location for use as well 

control fluid.  

 

6) The Contractor will clean out the material in the well to its total depth (TD) of 305 feet or a depth 

approved by the Division. 

 

7) All remaining cement plugs shall be set through a working string of 1.5-inch minimum inside diameter 

(ID) tubing using an approved cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon. 

The well shall be in a static condition prior to beginning any cementing activities. In addition, 

circulation must be established, and all free crude oil shall be circulated from the wellbore prior to 

setting any plug. A minimum of ten (10) barrels of gel is required to be run ahead of each cement 

plug that may come into contact with open hole formations. 

 



8) The Contractor will set a 200-foot cement bottom plug from the estimated total depth of 305 feet to 105 

feet. Once this plug has been set, the Contractor will pull the working string of tubing and wait on 

cement for a minimum of eight (8) hours, after which the Contractor will run their tools into the well 

to verify the depth to the top of the plug. If it is determined that a competent plug has not been achieved, 

additional plugs may be required at the discretion of the Division. 

 

9) The Contractor will set a cement plug from 105 feet to within thirty (30) inches of ground level, wait 

on cement for a minimum of eight (8) hours and top of with additional cement if necessary. Any open 

annular voids present at the surface shall be filled with cement. 

 

10) No sooner than three (3) business days after placing the uppermost plug, the Division will inspect each 

well at surface to determine if any additional plugging work shall be required at that time. If additional 

work is not needed the Contractor shall cut to a depth of 30 inches below the surface and the Contractor 

shall set the plugged well identification as outlined in the General Specifications and Ohio 

Administrative Code 1501-9-11-10. 

 

 

 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 
 

WELL DESCRIPTION 

 

This Well Description is for: 

 
Waypoint #425, 34-009-6-1814-00-00, Athens County, Rome Township. 

 

Background: The Waypoint #425 is located on a 30-acre parcel (K010010059600) owned by Patrick & 

Joy Quinn. The address is 19790 Winner Lane, Stewart, Oh 45778.   

 

Division inspection noted the well equipped with open 6.63-inch production casing, 2.38-inch tubing and 

rods had rusted off inside the wellhead, and a shakle line pumping unit was laying near the well.  

 

There are no casing or completion records for the Waypoint #425; however, an offset well the Winner, J 

#5 34-009-2-1694-00-00, located appx. 150 feet to the North and at a similar ground elevation, was 

completed in 1970 to a total depth of 350 feet and produced out of the 1st Cow run sandstone. The well was 

completed open hole and treated with 75 lbs. of blasting gel.  

 

Formation data for the Winner, J #5 34-009-2-1694-00-00, shows the following:  
 

Formation Top Bottom Remarks 

Clay & Slate   86  

Red rock  157 194  

Sand 200 225  

Pink rock  299 305  

1st Cow run 316 343 Oil 

Total Depth  350  

 

Casing data for the Winner, J #5 34-009-2-1694-00-00, shows the following: 

 

• 8.25-inch conductor set to 32 feet 

• 7-inch surface casing set to 160 feet 

• 5.5-inch production casing se at 305 feet.  

 

For the purposes of this scope of work, it is assumed that the Waypoint #425 was drilled to a total 

depth of 305 feet and produced from the 1st Cow run sandstone. The well is equipped with 

approximately 160 feet of 6.63-inch production casing and 2.38-inch tubing and rods.  

 

The deepest underground source of drinking water (USDW) is not mapped in this area. Based on local 

water well data, offset oil and gas well records within the reviewed area, and published groundwater 

resources information for Athens County, water wells drilled into the alternating layers of shale and thin 

sandstone will yield less than one gallon per minute at depths of less than 125 feet deep. Residential water 

wells in this area range from 60-200 feet deep in shale & sandstone and yield 1-3 gpm flow rates.  

 

According to the Division of Mineral Resources Management there are no active mines in the area.  



 

Scope of Work: This project includes the mobilization and access to the site, plugging the orphan well, as 

well as regrading of disturbed areas as described. 

 

Designated Route: The contractor shall utilize Winner Lane to access the site during all phases of the 

plugging operations.  

  

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials having 

jurisdiction over the roads that are intended to be utilized for this project. The Contractor shall provide 

written documentation to the Division, of all road use notifications/approvals prior to mobilizing equipment 

to the site. 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 

 

  

PLUGGING PLAN 

 
This Plugging Plan is for: 

 

Waypoint #426, 34-009-6-1815-00-00, Athens County, Rome Township. 

   

For the purposes of this scope of work, it is assumed that the Waypoint #426 was drilled to a total 

depth of 310 feet and produced from the 1st Cow run sandstone. The well is equipped with 

approximately 120 feet of 6.63-inch surface casing and approximately 265 feet of 5.5-inch production 

casing.   

 

1) The Contractor will safely relieve any pressure that may be built up on the well prior to commencing 

plugging operations. The Contractor will give the property owners and local fire authorities a minimum 

of twenty-four (24) hour notice prior to blowing down each well.  

 

2) The Contractor shall then install an appropriately sized and lined temporary cellar around the wellhead 

to capture any fluids generated during the plugging process.  

 

3) The Contractor shall visually examine the existing casing, to evaluate their condition immediately 

below grade. If the casing is found to be severely degraded, the Contractor will remove the incompetent 

section of casing and install enough new casing, of similar diameter, to bring the top of the existing 

casing to a suitable working height. 

 

4) The Contractor shall then install an appropriate wellhead and an approved method of well control on 

the most appropriately sized casing string to insure there is control of any gas and/or fluids generated 

from the wells. The Contractor shall establish and maintain well control throughout the entire 

plugging process and maintain a minimum of 75 barrels of freshwater on location for use as well 

control fluid.  

 

5) The Contractor will clean out the material in the well to its total depth (TD) of 310 feet or a depth 

approved by the Division. 

 

6) All remaining cement plugs shall be set through a working string of 1.5-inch minimum inside diameter 

(ID) tubing using an approved cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon. 

The well shall be in a static condition prior to beginning any cementing activities. In addition, 

circulation must be established, and all free crude oil shall be circulated from the wellbore prior to 

setting any plug. A minimum of ten (10) barrels of gel is required to be run ahead of each cement 

plug that may come into contact with open hole formations. 

 

7) The Contractor will set a 200-foot cement bottom plug from the estimated total depth of 310 feet to 110 

feet. Once this plug has been set, the Contractor will pull the working string of tubing and wait on 
cement for a minimum of eight (8) hours, after which the Contractor will run their tools into the well 

to verify the depth to the top of the plug. If it is determined that a competent plug has not been achieved, 

additional plugs may be required at the discretion of the Division. 



 

8) The Contractor will then sever the 5.5-inch diameter casing at the lowest free point, estimated to be at 

a depth of 110 feet and remove it from the wellbore. All casing removed from the well will be staged 

on a bermed liner for further evaluation. The Contractor will provide accurate measurements for casing 

retrieved from the wellbore. Due to the shallow nature of the well, a casing cutter or a ripping knife 

shall be used to sever the production casing. Collar busters shall not be used. 

 

9) The Contractor will set a cement plug from 110 feet to within thirty (30) inches of ground level, wait 

on cement a minimum of eight (8) hours and top of with additional cement if necessary. Any open 

annular voids present at the surface shall be filled with cement. 

 

10) No sooner than three (3) business days after placing the uppermost plug, the Division will inspect each 

well at surface to determine if any additional plugging work shall be required at that time. If additional 

work is not needed the Contractor shall cut to a depth of 30 inches below the surface and the Contractor 

shall set the plugged well identification as outlined in the General Specifications and Ohio 

Administrative Code 1501-9-11-10. 

 

 

 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 
 

WELL DESCRIPTION 

 
This Well Description is for: 

 

Waypoint #426, 34-009-6-1815-00-00, Athens County, Rome Township. 

 

Background: The Waypoint #426 is located on a 30-acre parcel (K010010059600) owned by Patrick & 

Joy Quinn. The address is 19790 Winner Lane, Stewart, Oh 45778.   

 

Division inspection noted the well equipped with open 6.63-inch surface casing, and open 5.5-inch 

production casing.  The well is approximately 40 feet from a stream.  

 

There are no casing or completion records for the Waypoint #426; however, an offset well the Winner, J 

#5 34-009-2-1694-00-00, located appx. 350 feet to the East and at a similar ground elevation, was 

completed in 1970 to a total depth of 350 feet and produced out of the 1st Cow run sandstone. The well was 

completed open hole and treated with 75 lbs. of blasting gel.  

 

Formation data for the Winner, J #5 34-009-2-1694-00-00, shows the following:  
 

Formation Top Bottom Remarks 

Clay & Slate  0 86  

Red rock  157 194  

Sand 200 225  

Pink rock  299 305  

1st Cow run 316 343 Oil 

Total Depth  350  

 

Casing data for the Winner, J #5 34-009-2-1694-00-00, shows the following: 

 

• 8.25-inch conductor set to 32 feet 

• 7-inch surface casing set to 160 feet 

• 5.5-inch production casing se at 305 feet.  

 

For the purposes of this scope of work, it is assumed that the Waypoint #426 was drilled to a total 

depth of 310 feet and produced from the 1st Cow run sandstone. The well is equipped with 

approximately 120 feet of 6.63-inch surface casing and approximately 265 feet of 5.5-inch production 

casing.   

 

The deepest underground source of drinking water (USDW) is not mapped in this area. Based on local 

water well data, offset oil and gas well records within the reviewed area, and published groundwater 

resources information for Athens County, water wells drilled into the alternating layers of shale and thin 

sandstone will yield less than one gallons per minute at depths of less than 125 feet deep. Residential 

water wells in this area range from 60-200 feet deep in shale & sandstone and yield 1-3 gpm flow rates.  

 



According to the Division of Mineral Resources Management there are no active mines in the area.  

 

Scope of Work:  This project includes the mobilization and access to the site, plugging the orphan well, as 

well as regrading of disturbed areas as described. 

 

Designated Route: The contractor shall utilize Winner lane to access the site during all phases of the 

plugging operations.  

  

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials having 

jurisdiction over the roads that are intended to be utilized for this project. The Contractor shall provide 

written documentation to the Division, of all road use notifications/approvals prior to mobilizing equipment 

to the site. 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 

 

  

PLUGGING PLAN 

 
This Plugging Plan is for: 

 

Waypoint #427, 34-009-6-1816-00-00, Athens County, Rome Township. 

   

For the purposes of this scope of work, it is assumed that the Waypoint #427 was drilled to a total 

depth of 310 feet and produced from the 1st Cow run sandstone. The well is equipped with 

approximately 265 feet of 5.5-inch production casing.   

 

1) The Contractor will safely relieve any pressure that may be built up on the well prior to commencing 

plugging operations. The Contractor will give the property owners and local fire authorities a minimum 

of twenty-four (24) hour notice prior to blowing down each well.  

 

2) The Contractor shall then install an appropriately sized and lined temporary cellar around the wellhead 

to capture any fluids generated during the plugging process.  

 

3) The Contractor shall visually examine the existing casing, to evaluate their condition immediately 

below grade. If the casing is found to be severely degraded, the Contractor will remove the incompetent 

section of casing and install enough new casing, of similar diameter, to bring the top of the existing 

casing to a suitable working height. 

 

4) The Contractor shall then install an appropriate wellhead and an approved method of well control on 

the most appropriately sized casing string to insure there is control of any gas and/or fluids generated 

from the wells. The Contractor shall establish and maintain well control throughout the entire 

plugging process and maintain a minimum of 75 barrels of freshwater on location for use as well 

control fluid.  

 

5) The Contractor will clean out the material in the well to its total depth (TD) of 310 feet or a depth 

approved by the Division. 

 

6) All remaining cement plugs shall be set through a working string of 1.5-inch minimum inside diameter 

(ID) tubing using an approved cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon. 

The well shall be in a static condition prior to beginning any cementing activities. In addition, 

circulation must be established, and all free crude oil shall be circulated from the wellbore prior to 

setting any plug. A minimum of ten (10) barrels of gel is required to be run ahead of each cement 

plug that may come into contact with open hole formations. 

 

7) The Contractor will set a 200-foot cement bottom plug from the estimated total depth of 310 feet to 110 

feet. Once this plug has been set, the Contractor will pull the working string of tubing and wait on 

cement for a minimum of eight (8) hours, after which the Contractor will run their tools into the well 
to verify the depth to the top of the plug. If it is determined that a competent plug has not been achieved, 

additional plugs may be required at the discretion of the Division. 

 



8) The Contractor will set a cement plug from 110 feet to within thirty (30) inches of ground level, wait 

on cement a minimum of eight (8) hours and top of with additional cement if necessary. Any open 

annular voids present at the surface shall be filled with cement. 

 

9) No sooner than three (3) business days after placing the uppermost plug, the Division will inspect each 

well at surface to determine if any additional plugging work shall be required at that time. If additional 

work is not needed the Contractor shall cut to a depth of 30 inches below the surface and the Contractor 

shall set the plugged well identification as outlined in the General Specifications and Ohio 

Administrative Code 1501-9-11-10. 

 

 

 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 
 

WELL DESCRIPTION 

 
This Well Description is for: 

 

Waypoint #42, 34-009-6-1816-00-00, Athens County, Rome Township. 

 

Background: The Waypoint #427 is located on a 30-acre parcel (K010010059600) owned by Patrick & 

Joy Quinn. The address is 19790 Winner Lane, Stewart, Oh 45778.   

 

Division inspection noted the well equipped with open 5.5-inch production casing. There was an obstruction 

in the well approximately 10 feet down. The well is approximately 30 feet from a stream.  

 

There are no casing or completion records for the Waypoint #4267; however, an offset well the Winner, J 

#5 34-009-2-1694-00-00, located appx. 270 feet to the South and at a similar ground elevation, was 

completed in 1970 to a total depth of 350 feet and produced out of the 1st Cow run sandstone. The well was 

completed open hole and treated with 75 lbs. of blasting gel.  

 

Formation data for the Winner, J #5 34-009-2-1694-00-00, shows the following:  
 

Formation Top Bottom Remarks 

Clay & Slate   86  

Red rock  157 194  

Sand 200 225  

Pink rock  299 305  

Sand 316 343 Cow run - Oil 

  350 Total depth  

 

Casing data for the Winner, J #5 34-009-2-1694-00-00, shows the following: 

 

• 8.25-inch conductor set to 32 feet 

• 7-inch surface casing set to 160 feet 

• 5.5-inch production casing se at 305 feet.  

 

For the purposes of this scope of work, it is assumed that the Waypoint #427 was drilled to a total 

depth of 310 feet and produced from the 1st Cow run sandstone. The well is equipped with 

approximately 265 feet of 5.5-inch production casing.   

 

The deepest underground source of drinking water (USDW) is not mapped in this area. Based on local 

water well data, offset oil and gas well records within the reviewed area, and published groundwater 

resources information for Athens County, water wells drilled into the alternating layers of shale and thin 

sandstone will yield less than one gallon per minute at depths of less than 125 feet deep. Residential water 

wells in this area range from 60-200 feet deep in shale & sandstone and yield 1-3 gpm flow rates.  

 

According to the Division of Mineral Resources Management there are no active mines in the area.  



 

Scope of Work: This project includes the mobilization and access to the site, plugging the orphan well, as 

well as regrading of disturbed areas as described. 

 

Designated Route: The contractor shall utilize Winner Lane to access the site during all phases of the 

plugging operations.  

  

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials having 

jurisdiction over the roads that are intended to be utilized for this project. The Contractor shall provide 

written documentation to the Division, of all road use notifications/approvals prior to mobilizing equipment 

to the site. 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 

 

  

PLUGGING PLAN 

 
This Plugging Plan is for: 

 

Waypoint #428, 34-009-6-1814-00-00, Athens County, Rome Township. 

   

For the purposes of this scope of work, it is assumed that the Waypoint #428 was drilled to a total 

depth of 315 feet and produced from the 1st Cow run sandstone. The well is equipped with 

approximately 170 feet of 6.63-inch production casing, 2.38-inch tubing and rods set near the bottom 

of the well.  

 

1) The Contractor will safely relieve any pressure that may be built up on the well prior to commencing 

plugging operations. The Contractor will give the property owners and local fire authorities a minimum 

of twenty-four (24) hour notice prior to blowing down each well.  

 

2) The Contractor shall then install an appropriately sized and lined temporary cellar around the wellhead 

to capture any fluids generated during the plugging process.  

 

3) The Contractor shall remove the rods and 2.38-inch OD tubing and rods from the well and stage them 

on a bermed liner for further evaluation. The Contractor will provide the Division with an accurate tally 

of the rods and tubing removed from the well. 

 

4) The Contractor shall visually examine the existing casing, to evaluate their condition immediately 

below grade. If the casing is found to be severely degraded, the Contractor will remove the incompetent 

section of casing and install enough new casing, of similar diameter, to bring the top of the existing 

casing to a suitable working height. 

 

5) The Contractor shall then install an appropriate wellhead and an approved method of well control on 

the most appropriately sized casing string to insure there is control of any gas and/or fluids generated 

from the wells. The Contractor shall establish and maintain well control throughout the entire 

plugging process and maintain a minimum of 75 barrels of freshwater on location for use as well 

control fluid.  

 

6) The Contractor will clean out the material in the well to its total depth (TD) of 315 feet or a depth 

approved by the Division. 

 

7) All remaining cement plugs shall be set through a working string of 1.5-inch minimum inside diameter 

(ID) tubing using an approved cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon. 

The well shall be in a static condition prior to beginning any cementing activities. In addition, 

circulation must be established, and all free crude oil shall be circulated from the wellbore prior to 

setting any plug. A minimum of ten (10) barrels of gel is required to be run ahead of each cement 

plug that may come into contact with open hole formations. 

 



8) The Contractor will set a 200-foot cement bottom plug from the estimated total depth of 315 feet to 115 

feet. Once this plug has been set, the Contractor will pull the working string of tubing and wait on 

cement for a minimum of eight (8) hours, after which the Contractor will run their tools into the well 

to verify the depth to the top of the plug. If it is determined that a competent plug has not been achieved, 

additional plugs may be required at the discretion of the Division. 

 

9) The Contractor will set a cement plug from 115 feet to within thirty (30) inches of ground level, wait 

on cement a minimum of eight (8) hours and top of with additional cement if necessary. Any open 

annular voids present at the surface shall be filled with cement. 

 

10) No sooner than three (3) business days after placing the uppermost plug, the Division will inspect each 

well at surface to determine if any additional plugging work shall be required at that time. If additional 

work is not needed the Contractor shall cut to a depth of 30 inches below the surface and the Contractor 

shall set the plugged well identification as outlined in the General Specifications and Ohio 

Administrative Code 1501-9-11-10. 

 

 

 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 
 

WELL DESCRIPTION 

 
This Well Description is for: 

 

Waypoint #428, 34-009-6-1817-00-00, Athens County, Rome Township. 

 

Background: The Waypoint #425 is located on a 30-acre parcel (K010010059600) owned by Patrick & 

Joy Quinn. The address is 19790 Winner Lane, Stewart, Oh 45778.   

 

Division inspection noted the well equipped with 6.63-inch production casing with a wellhead, and 2.38-

inch tubing and rods.  

 

There are no casing or completion records for the Waypoint #428; however, an offset well the Winner, J 

#5 34-009-2-1694-00-00, located appx. 380 feet to the Southeast and at a similar ground elevation, was 

completed in 1970 to a total depth of 350 feet and produced out of the 1st Cow run sandstone. The well was 

completed open hole and treated with 75 lbs. of blasting gel.  

 

Formation data for the Winner, J #5 34-009-2-1694-00-00, shows the following:  
 

Formation Top Bottom Remarks 

Clay & Slate   86  

Red rock  157 194  

Sand 200 225  

Pink rock  299 305  

Sand 316 343 Cow run - Oil 

  350 Total depth  

 

Casing data for the Winner, J #5 34-009-2-1694-00-00, shows the following: 

 

• 8.25-inch conductor set to 32 feet 

• 7-inch surface casing set to 160 feet 

• 5.5-inch production casing se at 305 feet.  

 

For the purposes of this scope of work, it is assumed that the Waypoint #428 was drilled to a total 

depth of 315 feet and produced from the 1st Cow run sandstone. The well is equipped with 

approximately 170 feet of 6.63-inch production casing, 2.38-inch tubing and rods set near the bottom 

of the well.  

 

The deepest underground source of drinking water (USDW) is not mapped in this area. Based on local 

water well data, offset oil and gas well records within the reviewed area, and published groundwater 

resources information for Athens County, water wells drilled into the alternating layers of shale and thin 

sandstone will yield less than one gallon per minute at depths of less than 125 feet deep. Residential water 

wells in this area range from 60-200 feet deep in shale & sandstone and yield 1-3 gpm flow rates.  

 



According to the Division of Mineral Resources Management there are no active mines in the area.  

 

Scope of Work: This project includes the mobilization and access to the site, plugging the orphan well, as 

well as regrading of disturbed areas as described. 

 

Designated Route: The contractor shall utilize Winner Lane to access the site during all phases of the 

plugging operations.  

  

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials having 

jurisdiction over the roads that are intended to be utilized for this project. The Contractor shall provide 

written documentation to the Division, of all road use notifications/approvals prior to mobilizing equipment 

to the site. 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 

 

  

PLUGGING PLAN 

 
This Plugging Plan is for: 

 

McKinley, Charles #1, 34-009-2-0764-00-00, Athens County, Rome Township. 

   

For the purposes of this scope of work, it is assumed that the McKinley, Charles #1was drilled to a 

total depth of 447 feet and produced from the 1st Cow run sandstone. The well is equipped with 396 

feet of 6.63-inch production casing.  

 

1) The Contractor shall then install an appropriately sized and lined temporary cellar around the wellhead 

to capture any fluids generated during the plugging process.  

 

2) The Contractor shall visually examine the existing casing, to evaluate their condition immediately 

below grade. If the casing is found to be severely degraded, the Contractor will remove the incompetent 

section of casing and install enough new casing, of similar diameter, to bring the top of the existing 

casing to a suitable working height. 

 

3) The Contractor shall then install an appropriate wellhead and an approved method of well control on 

the most appropriately sized casing string to insure there is control of any gas and/or fluids generated 

from the wells. The Contractor shall establish and maintain well control throughout the entire 

plugging process and maintain a minimum of 75 barrels of freshwater on location for use as well 

control fluid.  

 

4) The Contractor will clean out the material in the well to its total depth (TD) of 447 feet or a depth 

approved by the Division. 

 

5) All remaining cement plugs shall be set through a working string of 1.5-inch minimum inside diameter 

(ID) tubing using an approved cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon. 

The well shall be in a static condition prior to beginning any cementing activities. In addition, 

circulation must be established, and all free crude oil shall be circulated from the wellbore prior to 

setting any plug. A minimum of ten (10) barrels of gel is required to be run ahead of each cement 

plug that may come into contact with open hole formations. 

 

6) The Contractor will set a 200-foot cement bottom plug from the estimated total depth of 447 feet to 247 

feet. Once this plug has been set, the Contractor will pull the working string of tubing and wait on 

cement for a minimum of eight (8) hours, after which the Contractor will run their tools into the well 

to verify the depth to the top of the plug. If it is determined that a competent plug has not been achieved, 

additional plugs may be required at the discretion of the Division. 

 

7) The Contractor will set a cement plug from 247 feet to within thirty (30) inches of ground level, wait 
on cement for a minimum of eight (8) hours and top off with additional cement if necessary. Any open 

annular voids present at the surface shall be filled with cement. 

 



8) No sooner than three (3) business days after placing the uppermost plug, the Division will inspect each 

well at surface to determine if any additional plugging work shall be required at that time. If additional 

work is not needed the Contractor shall cut to a depth of 30 inches below the surface and the Contractor 

shall set the plugged well identification as outlined in the General Specifications and Ohio 

Administrative Code 1501-9-11-10. 

 

 

 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 
 

WELL DESCRIPTION 

 
This Well Description is for: 

 

McKinley, Charles #1, 34-009-2-0764-00-00, Athens County, Rome Township. 

 

Background: The McKinley, Charles #1 is located on a 139-acre parcel (K010010070100) owned by 

Robert & Carla Karn. Access to the parcel is along the south side of Felton Rd, Stewart, Oh 45778.  

 

Division inspection noted the well equipped with open 5.5-inch casing above ground and leaking gas. An 

obstruction was noted at 144 feet with oil in the well. A 100 bbl tank was found flipped on its side inside 

an earthen dike which appeared to allow oil to spill out in the past. 

 

Well records state the McKinley #1 was drilled in 1946 to a total depth of 447 feet with an open hole 

completion in the 1st Cow Run sand.  

 

Formation data for the McKinley, Charles #1, 34-009-2-0764-00-00, shows the following:  
 

Formation Top Bottom Remarks 

Red rock   40  

White 65 80 Water @ 60 feet  

Red rock 80 100  

Red rock 135 160  

Lime  200 225  

Red rock 260 285  

Red rock 355 365  

White sand 431 447 Oil  

  447 Total Depth  

 

Casing data for the McKinley, Charles #1, 34-009-2-0764-00-00, shows the following: 

 

• Conductor set to 10 feet 

• 8-inch surface casing set to 75 feet 

• 6.63-inch production casing se at 396 feet.  

 

For the purposes of this scope of work, it is assumed that the McKinley, Charles #1 was drilled to a 

total depth of 447 feet and produced from the 1st Cow run sandstone. The well is equipped with 396 

feet of 6.63-inch production casing.  

 

The deepest underground source of drinking water (USDW) is not mapped in this area. Based on local 

water well data, offset oil and gas well records within the reviewed area, and published groundwater 

resources information for Athens County, water wells drilled into the alternating layers of shale and thin 

sandstone will yield less than one gallon per minute at depths of less than 125 feet deep. Residential water 

wells in this area range from 160-215 feet deep in shale and yield 1-3 gpm flow rates.  



 

According to the Division of Mineral Resources Management there are no active mines in the area.  

 

Scope of Work: This project includes the mobilization and access to the site, plugging the orphan well, as 

well as regrading of disturbed areas as described. 

 

Designated Route: The contractor shall utilize Felton Road to access the site during all phases of the 

plugging operations.  

  

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials having 

jurisdiction over the roads that are intended to be utilized for this project. The Contractor shall provide 

written documentation to the Division, of all road use notifications/approvals prior to mobilizing equipment 

to the site. 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 

 

  

PLUGGING PLAN 

 
This Plugging Plan is for: 

 

McKinley, Charles #3, 34-009-2-0824-00-00, Athens County, Rome Township. 

   

For the purposes of this scope of work, it is assumed that the McKinley, Charles #3 was drilled to a 

total depth of 433 feet and produced from the 1st Cow run sandstone. The well is equipped with 394 

feet of 4.83-inch production casing.  

 

1) The Contractor shall then install an appropriately sized and lined temporary cellar around the wellhead 

to capture any fluids generated during the plugging process.  

 

2) The Contractor shall visually examine the existing casing, to evaluate their condition immediately 

below grade. If the casing is found to be severely degraded, the Contractor will remove the incompetent 

section of casing and install enough new casing, of similar diameter, to bring the top of the existing 

casing to a suitable working height. 

 

3) The Contractor shall then install an appropriate wellhead and an approved method of well control on 

the most appropriately sized casing string to insure there is control of any gas and/or fluids generated 

from the wells. The Contractor shall establish and maintain well control throughout the entire 

plugging process and maintain a minimum of 75 barrels of freshwater on location for use as well 

control fluid.  

 

4) The Contractor will clean out the material in the well to its total depth (TD) of 433 feet or a depth 

approved by the Division. 

 

5) All remaining cement plugs shall be set through a working string of 1.5-inch minimum inside diameter 

(ID) tubing using an approved cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon. 

The well shall be in a static condition prior to beginning any cementing activities. In addition, 

circulation must be established, and all free crude oil shall be circulated from the wellbore prior to 

setting any plug. A minimum of ten (10) barrels of gel is required to be run ahead of each cement 

plug that may come into contact with open hole formations. 

 

6) The Contractor will set a 200-foot cement bottom plug from the estimated total depth of 433 feet to 233 

feet. Once this plug has been set, the Contractor will pull the working string of tubing and wait on 

cement for a minimum of eight (8) hours, after which the Contractor will run their tools into the well 

to verify the depth to the top of the plug. If it is determined that a competent plug has not been achieved, 

additional plugs may be required at the discretion of the Division. 

 

7) The Contractor will set a cement plug from 233 feet to within thirty (30) inches of ground level, wait 
on cement for a minimum of eight (8) hours and top off with additional cement if necessary. Any open 

annular voids present at the surface shall be filled with cement. 

 



8) No sooner than three (3) business days after placing the uppermost plug, the Division will inspect each 

well at surface to determine if any additional plugging work shall be required at that time. If additional 

work is not needed the Contractor shall cut to a depth of 30 inches below the surface and the Contractor 

shall set the plugged well identification as outlined in the General Specifications and Ohio 

Administrative Code 1501-9-11-10. 

 

 

 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 
 

WELL DESCRIPTION 

 
This Well Description is for: 

 

McKinley, Charles #3, 34-009-2-0824-00-00, Athens County, Rome Township. 

 

Background: The McKinley, Charles #3 is located on a 139-acre parcel (K010010070100) owned by 

Robert & Carla Karn. Access to the parcel is along the south side of Felton Rd, Stewart, Oh 45778.  

 

Division inspection noted the well equipped with open 4.5-inch casing above ground. The wellhead, which 

is attached to a piece of 5-inch casing, and a section of 8-inch casing were lying on the ground adjacent to 

the well location. Flowlines were also noted during inspection. An obstruction was noted at 129 feet.  

 

Well records state the McKinley #3 was completed open hole at a depth of 433 feet in the 1st Cow Run sand 

in 1947.  

 

Formation data for the McKinley, Charles #3, 34-009-2-0824-00-00, shows the following:  
 

Formation Top Bottom Remarks 

Red rock 340 390  

White sand 390 394  

Grey sand 394 412  

White sand 412 422 Oil  

  433 Total Depth  

 

Casing data for the McKinley, Charles #3, 34-009-2-0824-00-00, shows the following: 

 

• 4.83-inch production casing set at 394 feet.  

 

For the purposes of this scope of work, it is assumed that the McKinley, Charles #3 was drilled to a 

total depth of 433 feet and produced from the 1st Cow run sandstone. The well is equipped with 394 

feet of 4.83-inch production casing.  

 

The deepest underground source of drinking water (USDW) is not mapped in this area. Based on local 

water well data, offset oil and gas well records within the reviewed area, and published groundwater 

resources information for Athens County, water wells drilled into the alternating layers of shale and thin 

sandstone will yield less than one gallon per minute at depths of less than 125 feet deep. Residential water 

wells in this area range from 160-215 feet deep in shale and yield 1-3 gpm flow rates.  

 

According to the Division of Mineral Resources Management there are no active mines in the area.  

 

Scope of Work: This project includes the mobilization and access to the site, plugging the orphan well, as 

well as regrading of disturbed areas as described. 

 



Designated Route: The contractor shall utilize Felton Road to access the site during all phases of the 

plugging operations.  

  

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials having 

jurisdiction over the roads that are intended to be utilized for this project. The Contractor shall provide 

written documentation to the Division, of all road use notifications/approvals prior to mobilizing equipment 

to the site. 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 

 

  

PLUGGING PLAN 

 
This Plugging Plan is for: 

 

McKinley, Charles #4, 34-009-2-0825-00-00, Athens County, Rome Township. 

   

For the purposes of this scope of work, it is assumed that the McKinley, Charles #4 was drilled to a 

total depth of 413 feet and produced from the 1st Cow run sandstone. The well is equipped with 356 

feet of 4.87-inch production casing.  

 

1) The Contractor shall then install an appropriately sized and lined temporary cellar around the wellhead 

to capture any fluids generated during the plugging process.  

 

2) The Contractor shall visually examine the existing casing, to evaluate their condition immediately 

below grade. If the casing is found to be severely degraded, the Contractor will remove the incompetent 

section of casing and install enough new casing, of similar diameter, to bring the top of the existing 

casing to a suitable working height. 

 

3) The Contractor shall then install an appropriate wellhead and an approved method of well control on 

the most appropriately sized casing string to insure there is control of any gas and/or fluids generated 

from the wells. The Contractor shall establish and maintain well control throughout the entire 

plugging process and maintain a minimum of 75 barrels of freshwater on location for use as well 

control fluid.  

 

4) The Contractor will clean out the material in the well to its total depth (TD) of 413 feet or a depth 

approved by the Division. 

 

5) All remaining cement plugs shall be set through a working string of 1.5-inch minimum inside diameter 

(ID) tubing using an approved cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon. 

The well shall be in a static condition prior to beginning any cementing activities. In addition, 

circulation must be established, and all free crude oil shall be circulated from the wellbore prior to 

setting any plug. A minimum of ten (10) barrels of gel is required to be run ahead of each cement 

plug that may come into contact with open hole formations. 

 

6) The Contractor will set a 200-foot cement bottom plug from the estimated total depth of 413 feet to 213 

feet. Once this plug has been set, the Contractor will pull the working string of tubing and wait on 

cement for a minimum of eight (8) hours, after which the Contractor will run their tools into the well 

to verify the depth to the top of the plug. If it is determined that a competent plug has not been achieved, 

additional plugs may be required at the discretion of the Division. 

 

7) The Contractor will set a cement plug from 213 feet to within thirty (30) inches of ground level, wait 
on cement for a minimum of eight (8) hours and top off with additional cement if necessary. Any open 

annular voids present at the surface shall be filled with cement. 

 



8) No sooner than three (3) business days after placing the uppermost plug, the Division will inspect each 

well at surface to determine if any additional plugging work shall be required at that time. If additional 

work is not needed the Contractor shall cut to a depth of 30 inches below the surface and the Contractor 

shall set the plugged well identification as outlined in the General Specifications and Ohio 

Administrative Code 1501-9-11-10. 

 

 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 
 

WELL DESCRIPTION 

 
This Well Description is for: 

 

McKinley, Charles #4, 34-009-2-0825-00-00, Athens County, Rome Township. 

 

Background: The McKinley, Charles #4 is located on a 139-acre parcel (K010010070100) owned by 

Robert & Carla Karn. Access to the parcel is along the south side of Felton Rd, Stewart, Oh 45778.  

 

Division inspection noted that the well was equipped with open 6.63-inch casing above ground. Shackle 

line equipment was found near the well. A gas odor was detected and an obstruction was noted at 70 feet.  

 

Well records state that the McKinley #4 was completed open hole at a depth of 413 feet in the 1st Cow Run 

sand in 1948.  

 

Formation data for the McKinley, Charles #4, 34-009-2-0825-00-00, shows the following:  
 

Formation Top Bottom Remarks 

Red rock  34 38  

Red rock 68 74  

Lime  96 101  

Red rock  101 106  

Big red 228 260  

Sand 302 308  

1st Cow run 385 399 Oil  

  413 Total Depth  

 

Casing data for the McKinley, Charles #4, 34-009-2-0825-00-00, shows the following: 

 

• 4.87-inch production casing se at 356 feet.  

 

For the purposes of this scope of work, it is assumed that the McKinley, Charles #4 was drilled to a 

total depth of 413 feet and produced from the 1st Cow run sandstone. The well is equipped with 356 

feet of 4.87-inch production casing.  

 

The deepest underground source of drinking water (USDW) is not mapped in this area. Based on local 

water well data, offset oil and gas well records within the reviewed area, and published groundwater 

resources information for Athens County, water wells drilled into the alternating layers of shale and thin 

sandstone will yield less than one gallon per minute at depths of less than 125 feet deep. Residential water 

wells in this area range from 160-215 feet deep in shale and yield 1-3 gpm flow rates.  

 

According to the Division of Mineral Resources Management there are no active mines in the area.  

 



Scope of Work: This project includes the mobilization and access to the site, plugging the orphan well, as 

well as regrading of disturbed areas as described. 

 

Designated Route: The contractor shall utilize Felton Road to access the site during all phases of the 

plugging operations.  

  

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials having 

jurisdiction over the roads that are intended to be utilized for this project. The Contractor shall provide 

written documentation to the Division, of all road use notifications/approvals prior to mobilizing equipment 

to the site. 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 

 

  

PLUGGING PLAN 

 
This Plugging Plan is for: 

 

McKinley, Charles #7, 34-009-2-0869-00-00, Athens County, Rome Township. 

   

For the purposes of this scope of work, it is assumed that the McKinley, Charles #7 was drilled to a 

total depth of 412 feet and produced from the 1st Cow run sandstone. The well is equipped with 359 

feet of 6.63-inch production casing, and 2.38-inch tubing and rods.  

  

1) The Contractor will safely relieve any pressure that may be built up on the well prior to commencing 

plugging operations. The Contractor will give the property owners and local fire authorities a minimum 

of twenty-four (24) hour notice prior to blowing down each well.  

 

2) The Contractor shall then install an appropriately sized and lined temporary cellar around the wellhead 

to capture any fluids generated during the plugging process.  

 

3) The Contractor shall visually examine the existing casing, to evaluate their condition immediately 

below grade. If the casing is found to be severely degraded, the Contractor will remove the incompetent 

section of casing and install enough new casing, of similar diameter, to bring the top of the existing 

casing to a suitable working height. 

 

4) The Contractor will remove the 2.38-inch outside diameter tubing and rods and stage them on a bermed 

liner for further evaluation. The Contractor shall provide an accurate measurement of the amount of 

tubing and rods retrieved from the wellbore.  

 

5) The Contractor shall then install an appropriate wellhead and an approved method of well control on 

the most appropriately sized casing string to insure there is control of any gas and/or fluids generated 

from the wells. The Contractor shall establish and maintain well control throughout the entire 

plugging process and maintain a minimum of 75 barrels of freshwater on location for use as well 

control fluid.  

 

6) The Contractor will clean out the material in the well to its total depth (TD) of 412 feet or a depth 

approved by the Division. 

 

7) All remaining cement plugs shall be set through a working string of 1.5-inch minimum inside diameter 

(ID) tubing using an approved cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon. 

The well shall be in a static condition prior to beginning any cementing activities. In addition, 

circulation must be established, and all free crude oil shall be circulated from the wellbore prior to 

setting any plug. A minimum of ten (10) barrels of gel is required to be run ahead of each cement 

plug that may come into contact with open hole formations. 

 

8) The Contractor will set a 200-foot cement bottom plug from the estimated total depth of 412 feet to 212 

feet. Once this plug has been set, the Contractor will pull the working string of tubing and wait on 



cement for a minimum of eight (8) hours, after which the Contractor will run their tools into the well 

to verify the depth to the top of the plug. If it is determined that a competent plug has not been achieved, 

additional plugs may be required at the discretion of the Division. 

 

9) The Contractor will set cement plugs from 212 feet to within thirty (30) inches of ground level, wait on 

cement for a minimum of eight (8) hours and top off with additional cement if necessary. Any open 

annular voids present at the surface shall be filled with cement. 

 

10) No sooner than three (3) business days after placing the uppermost plug, the Division will inspect each 

well at surface to determine if any additional plugging work shall be required at that time. If additional 

work is not needed the Contractor shall cut to a depth of 30 inches below the surface and the Contractor 

shall set the plugged well identification as outlined in the General Specifications and Ohio 

Administrative Code 1501-9-11-10. 

 

 

 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 
 

WELL DESCRIPTION 

 
This Well Description is for: 

 

McKinley, Charles #7, 34-009-2-0869-00-00, Athens County, Rome Township. 

 

Background: The McKinley, Charles #7 is located on a 139-acre parcel (K010010070100) owned by 

Robert & Carla Karn. Access to the parcel is along the south side of Felton Rd, Stewart, Oh 45778.  

 

Division inspection found the well equipped with 6.63-inch casing with a wellhead and 2.38-inch tubing 

and rods. The polish rod was bent above the tubing string. There was a 100 bbl tank nearby that had allowed 

oil to spill inot the dike.  

 

Well records state the McKinley #7 was completed open hole at a depth of 412 feet in the 1st Cow Run sand 

in 1948.  

 

Formation data for the McKinley, Charles #7, 34-009-2-0869-00-00, shows the following:  
 

Formation Top Bottom Remarks 

Sand  25 35  

Slate-shells 73 85  

Pink  85 89  

Dark lime 157 167  

Big red 230 263  

Red  294 299  

Red rock 376 380  

White sand  401 407 Oil  

  412 Total depth  

 

Casing data for the McKinley, Charles #1, 34-009-2-0764-00-00, shows the following: 

 

• 6.63-inch production casing se at 359 feet.  

 

For the purposes of this scope of work, it is assumed that the McKinley, Charles #7 was drilled to a 

total depth of 412 feet and produced from the 1st Cow run sandstone. The well is equipped with 359 

feet of 6.63-inch production casing, and 2.38-inch tubing and rods.  

 

The deepest underground source of drinking water (USDW) is not mapped in this area. Based on local 

water well data, offset oil and gas well records within the reviewed area, and published groundwater 

resources information for Athens County, water wells drilled into the alternating layers of shale and thin 

sandstone will yield less than one gallon per minute at depths of less than 125 feet deep. Residential water 

wells in this area range from 160-215 feet deep in shale and yield 1-3 gpm flow rates.  

 

According to the Division of Mineral Resources Management there are no active mines in the area.  



 

Scope of Work: This project includes the mobilization and access to the site, plugging the orphan well, as 

well as regrading of disturbed areas as described. 

 

Designated Route: The contractor shall utilize Felton Road to access the site during all phases of the 

plugging operations.  

  

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials having 

jurisdiction over the roads that are intended to be utilized for this project. The Contractor shall provide 

written documentation to the Division, of all road use notifications/approvals prior to mobilizing equipment 

to the site. 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 

 

  

PLUGGING PLAN 
This Plugging Plan is for: 

 

McKinley, Charles #10, 34-009-6-1410-00-00, Athens County, Rome Township. 

   

For the purposes of this scope of work, it is assumed that the McKinley, Charles #10 was drilled to a 

total depth of 374 feet and produced from the 1st Cow run sandstone. The well is equipped with 333 

feet of 5.18-inch production casing, and 2.38-inch tubing and rods.  

 

1) The Contractor will safely relieve any pressure that may be built up on the well prior to commencing 

plugging operations. The Contractor will give the property owners and local fire authorities a minimum 

of twenty-four (24) hour notice prior to blowing down each well.  

 

2) The Contractor shall then install an appropriately sized and lined temporary cellar around the wellhead 

to capture any fluids generated during the plugging process.  

 

3) The Contractor will remove the 2.38-inch outside diameter tubing and rods and stage them on a bermed 

liner for further evaluation. The Contractor shall provide an accurate measurement of the amount of 

tubing and rods retrieved from the wellbore.  

 

4) The Contractor shall visually examine the existing casing, to evaluate their condition immediately 

below grade. If the casing is found to be severely degraded, the Contractor will remove the incompetent 

section of casing and install enough new casing, of similar diameter, to bring the top of the existing 

casing to a suitable working height. 

 

5) The Contractor shall then install an appropriate wellhead and an approved method of well control on 

the most appropriately sized casing string to insure there is control of any gas and/or fluids generated 

from the wells. The Contractor shall establish and maintain well control throughout the entire 

plugging process and maintain a minimum of 75 barrels of freshwater on location for use as well 

control fluid.  

 

6) The Contractor will clean out the material in the well to its total depth (TD) of 374 feet or a depth 

approved by the Division. 

 

7) All remaining cement plugs shall be set through a working string of 1.5-inch minimum inside diameter 

(ID) tubing using an approved cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon. 

The well shall be in a static condition prior to beginning any cementing activities. In addition, 

circulation must be established, and all free crude oil shall be circulated from the wellbore prior to 

setting any plug. A minimum of ten (10) barrels of gel is required to be run ahead of each cement 

plug that may come into contact with open hole formations. 

 

8) The Contractor will set a 200-foot cement bottom plug from the estimated total depth of 374 feet to 174 

feet. Once this plug has been set, the Contractor will pull the working string of tubing and wait on 

cement for a minimum of eight (8) hours, after which the Contractor will run their tools into the well 



to verify the depth to the top of the plug. If it is determined that a competent plug has not been achieved, 

additional plugs may be required at the discretion of the Division. 

 

9) The Contractor will set a cement plug from 174 feet to within thirty (30) inches of ground level, wait 

on cement a minimum of eight (8) hours and top off with additional cement if necessary. Any open 

annular voids present at the surface shall be filled with cement. 

 

10) No sooner than three (3) business days after placing the uppermost plug, the Division will inspect each 

well at surface to determine if any additional plugging work shall be required at that time. If additional 

work is not needed the Contractor shall cut to a depth of 30 inches below the surface and the Contractor 

shall set the plugged well identification as outlined in the General Specifications and Ohio 

Administrative Code 1501-9-11-10. 

 

 

 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 
 

WELL DESCRIPTION 

 
This Well Description is for: 

 

McKinley, Charles #10, 34-009-6-1410-00-00, Athens County, Rome Township. 

 

Background: The McKinley, Charles #10 is located on a 139-acre parcel (K010010070100) owned by 

Robert & Carla Karn. Access to the parcel is along the south side of Felton Rd, Stewart, Oh 45778.  

 

Division inspection noted the well equipped with 5.5-inch production casing, 2.38-inch tubing and rods, 

and a small pumping unit. There was a 100 bbl tank nearby that had spilled into the dike.  

 

Well records state the McKinley #10 was completed open hole at a depth of 374 feet in the 1st Cow Run 

sand and shot with  in 1963.  

 

Formation data for the McKinley, Charles #10, 34-009-6-1410-00-00, shows the following:  
 

Formation Top Bottom Remarks 

Slate red 72 95  

Slate red 166 225  

Red slate  260 286  

Fossil lime 312 314  

White sand  348 369 Oil 348-368 

  374 Total Depth 

 

Casing data for the McKinley, Charles #10, 34-009-6-1410-00-00, shows the following: 

 

• 10-inch conductor set to 8 feet 

• 6.63-inch surface casing set to 225 feet 

• 5.18-inch production casing se at 333 feet.  

 

For the purposes of this scope of work, it is assumed that the McKinley, Charles #10 was drilled to a 

total depth of 374 feet and produced from the 1st Cow run sandstone. The well is equipped with 333 

feet of 5.18-inch production casing, and 2.38-inch tubing and rods.  

 

The deepest underground source of drinking water (USDW) is not mapped in this area. Based on local 

water well data, offset oil and gas well records within the reviewed area, and published groundwater 

resources information for Athens County, water wells drilled into the alternating layers of shale and thin 

sandstone will yield less than one gallon per minute at depths of less than 125 feet deep. Residential water 

wells in this area range from 160-215 feet deep in shale and yield 1-3 gpm flow rates.  

 

According to the Division of Mineral Resources Management there are no active mines in the area.  

 



Scope of Work: This project includes the mobilization and access to the site, plugging the orphan well, as 

well as regrading of disturbed areas as described. 

 

Designated Route: The contractor shall utilize Felton Road to access the site during all phases of the 

plugging operations.  

  

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials having 

jurisdiction over the roads that are intended to be utilized for this project. The Contractor shall provide 

written documentation to the Division, of all road use notifications/approvals prior to mobilizing equipment 

to the site. 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 

 

  

PLUGGING PLAN 

 
This Plugging Plan is for: 

 

McKinley, Charles #11, 34-009-6-1411-00-00, Athens County, Rome Township. 

   

For the purposes of this scope of work, it is assumed that the McKinley, Charles #11 was drilled to a 

total depth of 372 feet and produced from the 1st Cow run sandstone. The well is equipped with 320 

feet of 5.18-inch production casing, and 2.38-inch tubing and rods.  

 

1) The Contractor will safely relieve any pressure that may be built up on the well prior to commencing 

plugging operations. The Contractor will give the property owners and local fire authorities a minimum 

of twenty-four (24) hour notice prior to blowing down each well.  

 

2) The Contractor shall then install an appropriately sized and lined temporary cellar around the wellhead 

to capture any fluids generated during the plugging process.  

 

3) The Contractor will remove the 2.38-inch outside diameter tubing and rods and stage them on a bermed 

liner for further evaluation. The Contractor shall provide an accurate measurement of the amount of 

tubing and rods retrieved from the wellbore.  

 

4) The Contractor shall visually examine the existing casing, to evaluate their condition immediately 

below grade. If the casing is found to be severely degraded, the Contractor will remove the incompetent 

section of casing and install enough new casing, of similar diameter, to bring the top of the existing 

casing to a suitable working height. 

 

5) The Contractor shall then install an appropriate wellhead and an approved method of well control on 

the most appropriately sized casing string to insure there is control of any gas and/or fluids generated 

from the wells. The Contractor shall establish and maintain well control throughout the entire 

plugging process and maintain a minimum of 75 barrels of freshwater on location for use as well 

control fluid.  

 

6) The Contractor will clean out the material in the well to its total depth (TD) of 372 feet or a depth 

approved by the Division. 

 

7) All remaining cement plugs shall be set through a working string of 1.5-inch minimum inside diameter 

(ID) tubing using an approved cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon. 

The well shall be in a static condition prior to beginning any cementing activities. In addition, 

circulation must be established, and all free crude oil shall be circulated from the wellbore prior to 

setting any plug. A minimum of ten (10) barrels of gel is required to be run ahead of each cement 

plug that may come into contact with open hole formations. 

 

8) The Contractor will set a 200-foot cement bottom plug from the estimated total depth of 372 feet to 172 

feet. Once this plug has been set, the Contractor will pull the working string of tubing and wait on 



cement for a minimum of eight (8) hours, after which the Contractor will run their tools into the well 

to verify the depth to the top of the plug. If it is determined that a competent plug has not been achieved, 

additional plugs may be required at the discretion of the Division. 

 

9) The Contractor will set a cement plug from 172 feet to within thirty (30) inches of ground level, wait 

on cement for a minimum of eight (8) hours and top off with additional cement if necessary. Any open 

annular voids present at the surface shall be filled with cement. 

 

10) No sooner than three (3) business days after placing the uppermost plug, the Division will inspect each 

well at surface to determine if any additional plugging work shall be required at that time. If additional 

work is not needed the Contractor shall cut to a depth of 30 inches below the surface and the Contractor 

shall set the plugged well identification as outlined in the General Specifications and Ohio 

Administrative Code 1501-9-11-10. 

 

 

 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 
 

WELL DESCRIPTION 

 
This Well Description is for: 

 

McKinley, Charles #11, 34-009-6-1411-00-00, Athens County, Rome Township. 

 

Background: The McKinley, Charles #11 is located on a 139-acre parcel (K010010070100) owned by 

Robert & Carla Karn. Access to the parcel is along the south side of Felton Rd, Stewart, Oh 45778.  

 

Division inspection noted the well equipped with 5.5-inch production casing, 2.38-inch tubing and rods, 

and a small makeshift pumping unit.  

 

Well records state the McKinley #11 was completed open hole at a depth of 372 feet in the 1st Cow Run 

sand in 1963.  

 

Formation data for the McKinley, Charles #11, 34-009-6-1411-00-00, shows the following:  
 

Formation Top Bottom Remarks 

Slate red 50 56  

Slate red 170 200  

Lime  295 297  

Sand white 330 346 Oil-346 

  372 Total depth  

 

Casing data for the McKinley, Charles #11, 34-009-6-1411-00-00, shows the following: 

 

• 10-inch conductor set to 8 feet 

• 6.63-inch surface casing set to 214 feet 

• 5.18-inch production casing se at 320 feet.  

 

For the purposes of this scope of work, it is assumed that the McKinley, Charles #11 was drilled to a 

total depth of 372 feet and produced from the 1st Cow run sandstone. The well is equipped with 320 

feet of 5.18-inch production casing, and 2.38-inch tubing and rods.  

 

The deepest underground source of drinking water (USDW) is not mapped in this area. Based on local 

water well data, offset oil and gas well records within the reviewed area, and published groundwater 

resources information for Athens County, water wells drilled into the alternating layers of shale and thin 

sandstone will yield less than one gallon per minute at depths of less than 125 feet deep. Residential water 

wells in this area range from 160-215 feet deep in shale and yield 1-3 gpm flow rates.  

 

According to the Division of Mineral Resources Management there are no active mines in the area.  

 

Scope of Work: This project includes the mobilization and access to the site, plugging the orphan well, as 

well as regrading of disturbed areas as described. 



 

Designated Route: The contractor shall utilize Felton Road to access the site during all phases of the 

plugging operations.  

  

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials having 

jurisdiction over the roads that are intended to be utilized for this project. The Contractor shall provide 

written documentation to the Division, of all road use notifications/approvals prior to mobilizing equipment 

to the site. 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 

 

  

PLUGGING PLAN 

 
This Plugging Plan is for: 

 

McKinley, Charles #5, 34-009-6-1767-00-00, Athens County, Rome Township. 

   

For the purposes of this scope of work, it is assumed that the McKinley, Charles #5 was drilled to a 

total depth of 375 feet and produced from the 1st Cow run sandstone. The well is equipped with 329 

feet of 6.25-inch production casing, and 2.38-inch tubing and rods.  

 

1) The Contractor will safely relieve any pressure that may be built up on the well prior to commencing 

plugging operations. The Contractor will give the property owners and local fire authorities a minimum 

of twenty-four (24) hour notice prior to blowing down each well.  

 

2) The Contractor shall then install an appropriately sized and lined temporary cellar around the wellhead 

to capture any fluids generated during the plugging process.  

 

3) The Contractor shall visually examine the existing casing, to evaluate their condition immediately 

below grade. If the casing is found to be severely degraded, the Contractor will remove the incompetent 

section of casing and install enough new casing, of similar diameter, to bring the top of the existing 

casing to a suitable working height. 

 

4) The Contractor will remove the 2.38-inch outside diameter tubing and rods and stage them on a bermed 

liner for further evaluation. The Contractor shall provide an accurate measurement of the amount of 

tubing and rods retrieved from the wellbore.  

 

5) The Contractor shall then install an appropriate wellhead and an approved method of well control on 

the most appropriately sized casing string to insure there is control of any gas and/or fluids generated 

from the wells. The Contractor shall establish and maintain well control throughout the entire 

plugging process and maintain a minimum of 75 barrels of freshwater on location for use as well 

control fluid.  

 

6) The Contractor will clean out the material in the well to its total depth (TD) of 375 feet or a depth 

approved by the Division. 

 

7) All remaining cement plugs shall be set through a working string of 1.5-inch minimum inside diameter 

(ID) tubing using an approved cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon. 

The well shall be in a static condition prior to beginning any cementing activities. In addition, 

circulation must be established, and all free crude oil shall be circulated from the wellbore prior to 

setting any plug. A minimum of ten (10) barrels of gel is required to be run ahead of each cement 

plug that may come into contact with open hole formations. 

 

8) The Contractor will set a 200-foot cement bottom plug from the estimated total depth of 375 feet to 175 

feet. Once this plug has been set, the Contractor will pull the working string of tubing and wait on 



cement for a minimum of eight (8) hours, after which the Contractor will run their tools into the well 

to verify the depth to the top of the plug. If it is determined that a competent plug has not been achieved, 

additional plugs may be required at the discretion of the Division. 

 

9) The Contractor will set a cement plug from 175 feet to within thirty (30) inches of ground level, wait 

on cement for a minimum of eight (8) hours and top off with additional cement if necessary. Any open 

annular voids present at the surface shall be filled with cement. 

 

10) No sooner than three (3) business days after placing the uppermost plug, the Division will inspect each 

well at surface to determine if any additional plugging work shall be required at that time. If additional 

work is not needed the Contractor shall cut to a depth of 30 inches below the surface and the Contractor 

shall set the plugged well identification as outlined in the General Specifications and Ohio 

Administrative Code 1501-9-11-10. 

 

 

 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 
 

WELL DESCRIPTION 

 
This Well Description is for: 

 

McKinley, Charles #5, 34-009-6-1767-00-00, Athens County, Rome Township. 

 

Background: The McKinley, Charles #5 is located on a 139-acre parcel (K010010070100) owned by 

Robert & Carla Karn. Access to the parcel is along the south side of Felton Rd, Stewart, Oh 45778.  

 

Division inspection noted the well equipped with 6.25-inch casing that has been disconnected at the first 

collar roughly 3 feet below grade, and 2.38-inch tubing and rods that have been bent over and are laying on 

the ground but appear to still be connected. There was a 100 bbl tank nearby.  

 

Division records show the McKinley #5 was completed open hole at a depth of 375 feet in the 1st Cow Run 

sand in 1948.  

 

Formation data for the McKinley, Charles #5, 34-009-6-1767-00-00, shows the following:  
 

Formation Top Bottom Remarks 

Slate  17 27  

Lime shale 70 72  

Sand  97 101  

Big red 200 234  

Red 234 275  

White sand 360 370 Oil  

  375 Total depth  

 

Casing data for the McKinley, Charles #5, 34-009-6-1767-00, shows the following: 

 

• 6.25-inch production casing se at 329 feet.  

 

For the purposes of this scope of work, it is assumed that the McKinley, Charles #5 was drilled to a 

total depth of 375 feet and produced from the 1st Cow run sandstone. The well is equipped with 329 

feet of 6.25-inch production casing, and 2.38-inch tubing and rods.  

 

The deepest underground source of drinking water (USDW) is not mapped in this area. Based on local 

water well data, offset oil and gas well records within the reviewed area, and published groundwater 

resources information for Athens County, water wells drilled into the alternating layers of shale and thin 

sandstone will yield less than one gallon per minute at depths of less than 125 feet deep. Residential water 

wells in this area range from 160-215 feet deep in shale and yield 1-3 gpm flow rates.  

 

According to the Division of Mineral Resources Management there are no active mines in the area.  

 



Scope of Work: This project includes the mobilization and access to the site, plugging the orphan well, as 

well as regrading of disturbed areas as described. 

 

Designated Route: The contractor shall utilize Felton Road to access the site during all phases of the 

plugging operations.  

  

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials having 

jurisdiction over the roads that are intended to be utilized for this project. The Contractor shall provide 

written documentation to the Division, of all road use notifications/approvals prior to mobilizing equipment 

to the site. 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 

 

  

PLUGGING PLAN 

 
This Plugging Plan is for: 

 

McKinley, Charles #13, 34-009-6-1768-00-00, Athens County, Rome Township. 

   

For the purposes of this scope of work, it is assumed that the McKinley, Charles #13 was drilled to a 

total depth of 350 feet and produced from the 1st Cow run sandstone. The well is equipped with 350 

feet of 2.38-inch tubing.  

 

1) The Contractor will safely relieve any pressure that may be built up on the well prior to commencing 

plugging operations. The Contractor will give the property owners and local fire authorities a minimum 

of twenty-four (24) hour notice prior to blowing down each well.  

 

2) The Contractor shall then install an appropriately sized and lined temporary cellar around the wellhead 

to capture any fluids generated during the plugging process.  

 

3) The Contractor shall install 7-inch diameter drive pipe to refusal in competent bedrock. This depth is 

estimated at approximately 40 feet. The top of the drive pipe shall extend above surface to a suitable 

working height. Any annular voids shall be grouted using a Nine-sack grout mix.  

 

4) The Contractor shall then install an appropriate wellhead and an approved method of well control on 

the most appropriately sized casing string to insure there is control of any gas and/or fluids generated 

from the wells. The Contractor shall establish and maintain well control throughout the entire 

plugging process and maintain a minimum of 75 barrels of freshwater on location for use as well 

control fluid.  

 

5) The Contractor shall run their tools into the existing 2.38-inch diameter tubing to ensure it is open and 

to verify TD, which is estimated at 350 feet. 

 

6) Once total depth has been reached and the well is static, the Contractor will load the tubing with fresh 

water and run CCL and Bond logs to determine the depth and placement of the packer and the bond 

behind the 2.38-inch diameter tubing.  

 

7) Contractor shall shoot off the tubing anchor if present.  

 

8) The Contractor will set a 150-foot bottom cement plug through a working string of one (1) inch inside 

diameter (ID) tubing using an approved cement mixed at a lighter weight (14.5-15.0 pounds per 

gallon) to accommodate the narrow tubing annulus. Due to the narrow tubing annulus, the 

Contractor shall not run lost circulation material (LCM) prior to setting this cement plug. The 

Contractor will wait on cement for a minimum of eight (8) hours and then run their tools into the well 



to verify the depth to the top of the plug. If the plug has dropped or it is determined that a competent 

plug has not been achieved, additional plugs may be required at the discretion of the Division. 

 

9) The Contractor will clean out the prepared clay from the tubing annulus to a depth of 150 feet using 

4.5-inch diameter casing equipped with a sawtooth collar bit.  

 

10) The Contractor will then shoot the 2.38-inch diameter tubing at the lowest free point, estimated to be 

at a depth of 150 feet, and remove it from the well. All tubing removed from the well will be staged on 

a bermed liner for further evaluation. The Contractor will provide accurate measurements for 

tubing/casing retrieved from the wellbore. 

 

11) All remaining cement plugs shall be set through a working string of 1.5-inch minimum inside diameter 

(ID) tubing using an approved cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon. 

The well shall be in a static condition prior to beginning any cementing activities. In addition, 

circulation must be established, and all free crude oil shall be circulated from the wellbore prior to 

setting any plug. A minimum of ten (10) barrels of gel is required to be run ahead of each cement 

plug that may come into contact with open hole formations. 

 

12) The Contractor will then set a cement plug from 150 feet to within thirty (30) inches of ground level, 

wait on cement for a minimum of eight (8) hours, and top off with additional cement as necessary. The 

Contractor will wait on cement for a minimum of eight (8) hours and then run their tools into the well 

to verify the depth to the top of the plug. If the plug has dropped or it is determined that a competent 

plug has not been achieved, additional plugs may be required at the discretion of the Division. 

 

 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 
 

WELL DESCRIPTION 

 
This Well Description is for: 

 

McKinley, Charles #13, 34-009-6-1768-00-00, Athens County, Rome Township. 

 

Background: The McKinley, Charles #13 is located on a 139-acre parcel (K010010070100) owned by 

Robert & Carla Karn. Access to the parcel is along the south side of Felton Rd, Stewart, Oh 45778.  

 

Division inspection noted the well equipped with open 2.38-inch tubing and a 100 bbl tank on its side.  

 

The McKinley #13 was completed open hole at a depth of 350 feet in the 1st Cow Run sand in 1963.  

 

Formation data for the McKinley, Charles #13, 34-009-6-1768-00-00, shows the following:  
 

Formation Top Bottom Remarks 

Blue slate 4 45 Fresh water @ 18 feet 

Red rock  55 65  

Red rock  175 202  

Red rock  245 250  

Fossil lime 304 306  

White sand  336 340 Oil 336-340 

  350 Total depth  

 

Casing data for the McKinley, Charles #13, 34-009-6-1768-00-00, shows the following: 

 

• 10-inch conductor set to 10 feet 

• 8.25-inch surface casing set to 40 feet 

• 6.63-inch production casing se at 220 feet 

• 2-inch tubing at 350 feet 

 

For the purposes of this scope of work, it is assumed that the McKinley, Charles #13 was drilled to a 

total depth of 350 feet and produced from the 1st Cow run sandstone. The well is equipped with 350 

feet of 2.38-inch tubing.  

 

The deepest underground source of drinking water (USDW) is not mapped in this area. Based on local 

water well data, offset oil and gas well records within the reviewed area, and published groundwater 

resources information for Athens County, water wells drilled into the alternating layers of shale and thin 

sandstone will yield less than one gallon per minute at depths of less than 125 feet deep. Residential water 

wells in this area range from 160-215 feet deep in shale and yield 1-3 gpm flow rates.  

 

According to the Division of Mineral Resources Management there are no active mines in the area.  

 



Scope of Work: This project includes the mobilization and access to the site, plugging the orphan well, as 

well as regrading of disturbed areas as described. 

 

Designated Route: The contractor shall utilize Felton Road to access the site during all phases of the 

plugging operations.  

  

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials having 

jurisdiction over the roads that are intended to be utilized for this project. The Contractor shall provide 

written documentation to the Division, of all road use notifications/approvals prior to mobilizing equipment 

to the site. 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 

 

  

PLUGGING PLAN 

 
This Plugging Plan is for: 

 

McKinley, Charles #14, 34-009-2-1499-00-00, Athens County, Rome Township. 

   

For the purposes of this scope of work, it is assumed that the McKinley, Charles #14 was drilled to a 

total depth of 426 feet and produced from the 1st Cow run sandstone. The well is equipped with 320 

feet of 6.25-inch production casing.  

  

1) The Contractor shall then install an appropriately sized and lined temporary cellar around the wellhead 

to capture any fluids generated during the plugging process.  

 

2) The Contractor shall visually examine the existing casing, to evaluate their condition immediately 

below grade. If the casing is found to be severely degraded, the Contractor will remove the incompetent 

section of casing and install enough new casing, of similar diameter, to bring the top of the existing 

casing to a suitable working height. 

 

3) The Contractor shall then install an appropriate wellhead and an approved method of well control on 

the most appropriately sized casing string to insure there is control of any gas and/or fluids generated 

from the wells. The Contractor shall establish and maintain well control throughout the entire 

plugging process and maintain a minimum of 75 barrels of freshwater on location for use as well 

control fluid.  

 

4) The Contractor will clean out the material in the well to its total depth (TD) of 426 feet or a depth 

approved by the Division. 

 

5) All remaining cement plugs shall be set through a working string of 1.5-inch minimum inside diameter 

(ID) tubing using an approved cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon. 

The well shall be in a static condition prior to beginning any cementing activities. In addition, 

circulation must be established, and all free crude oil shall be circulated from the wellbore prior to 

setting any plug. A minimum of ten (10) barrels of gel is required to be run ahead of each cement 

plug that may come into contact with open hole formations. 

 

6) The Contractor will set a 200-foot cement bottom plug from the estimated total depth of 426 feet to 226 

feet. Once this plug has been set, the Contractor will pull the working string of tubing and wait on 

cement for a minimum of eight (8) hours, after which the Contractor will run their tools into the well 

to verify the depth to the top of the plug. If it is determined that a competent plug has not been achieved, 

additional plugs may be required at the discretion of the Division. 

 

7) The Contractor will set cement plugs from 226 feet to within thirty (30) inches of ground level, wait on 
cement for a minimum of eight (8) hours and top off with additional cement if necessary. Any open 

annular voids present at the surface shall be filled with cement. 

 



8) No sooner than three (3) business days after placing the uppermost plug, the Division will inspect each 

well at surface to determine if any additional plugging work shall be required at that time. If additional 

work is not needed the Contractor shall cut to a depth of 30 inches below the surface and the Contractor 

shall set the plugged well identification as outlined in the General Specifications and Ohio 

Administrative Code 1501-9-11-10. 

 

 

 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 
 

WELL DESCRIPTION 

 
This Well Description is for: 

 

McKinley, Charles #14, 34-009-2-1499-00-00, Athens County, Rome Township. 

 

Background: The McKinley, Charles #14 is located on a 139-acre parcel (K010010070100) owned by 

Robert & Carla Karn. Access to the parcel is along the south side of Felton Rd, Stewart, Oh 45778.  

 

Division inspection noted the well equipped with 6.63-inch casing and a wellhead. An obstruction was 

tagged at 126 feet inside the well.  

 

Division records state the McKinley #14 was completed open hole at a depth of 426 feet in the 1st Cow Run 

sand in 1964 and shot with 150lbs nitro glycerine.  

 

Formation data for the McKinley, Charles #14, 34-009-2-1499-00-00, shows the following:  
 

Formation Top Bottom Remarks 

Shale red 70 75 *fresh water @ 70  

Shale red 215 260  

Lime 348 350  

Sand white 400 414 Oil 396-414 

  426 Total depth  

 

Casing data for the McKinley, Charles #14, 34-009-2-1499-00-00, shows the following: 

 

• 10-inch conductor set to 10 feet 

• 8-inch set to 20 feet 

• 6.25-inch production casing se at 320 feet. 

• 97 feet of 4.88-inch liner 

• 2-inch set to 430 feet  

 

For the purposes of this scope of work, it is assumed that the McKinley, Charles #14 was drilled to a 

total depth of 426 feet and produced from the 1st Cow run sandstone. The well is equipped with 320 

feet of 6.25-inch production casing.   

 

The deepest underground source of drinking water (USDW) is not mapped in this area. Based on local 

water well data, offset oil and gas well records within the reviewed area, and published groundwater 

resources information for Athens County, water wells drilled into the alternating layers of shale and thin 

sandstone will yield less than one gallon per minute at depths of less than 125 feet deep. Residential water 

wells in this area range from 160-215 feet deep in shale and yield 1-3 gpm flow rates.  

 

According to the Division of Mineral Resources Management there are no active mines in the area.  

 



Scope of Work: This project includes the mobilization and access to the site, plugging the orphan well, as 

well as regrading of disturbed areas as described. 

 

Designated Route: The contractor shall utilize Felton Road to access the site during all phases of the 

plugging operations.  

  

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials having 

jurisdiction over the roads that are intended to be utilized for this project. The Contractor shall provide 

written documentation to the Division, of all road use notifications/approvals prior to mobilizing equipment 

to the site. 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 

 

  

PLUGGING PLAN 

 
This Plugging Plan is for: 

 

Morrison, WH & Olive #3, 34-009-6-1000-00-00, Athens County, Rome Township. 

   

For the purposes of this scope of work, it is assumed that the Morrison, WH & Olive #3 was drilled 

to a total depth of 811 feet and produced from the 2nd Cow run sandstone. The well is equipped with 

409 feet of 6.63-inch production casing, a string of 2.38-inch tubing and rods, and a string of 1-inch 

tubing set on a gas escape packer.  

 

1) The Contractor will safely relieve any pressure that may be built up on the well prior to commencing 

plugging operations. The Contractor will give the property owners and local fire authorities a minimum 

of twenty-four (24) hour notice prior to blowing down each well.  

 

2) The Contractor shall then install an appropriately sized and lined temporary cellar around the wellhead 

to capture any fluids generated during the plugging process.  

 

3) The Contractor shall remove the rods, 1-inch OD tubing, 2.38-inch OD tubing, and packer from the 

well and stage them on a bermed liner for further evaluation. The Contractor will provide the Division 

with an accurate tally of the rods and tubing removed from the well. 

 

4) The Contractor shall visually examine the existing casing, to evaluate their condition immediately 

below grade. If the casing is found to be severely degraded, the Contractor will remove the incompetent 

section of casing and install enough new casing, of similar diameter, to bring the top of the existing 

casing to a suitable working height. 

 

5) The Contractor shall then install an appropriate wellhead and an approved method of well control on 

the most appropriately sized casing string to insure there is control of any gas and/or fluids generated 

from the wells. The Contractor shall establish and maintain well control throughout the entire 

plugging process and maintain a minimum of 100 barrels of freshwater on location for use as well 

control fluid.  

 

6) The Contractor will clean out the material in the well to its total depth (TD) of 811 feet or a depth 

approved by the Division. 

 

7) All remaining cement plugs shall be set through a working string of 1.5-inch minimum inside diameter 

(ID) tubing using an approved cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon. 

The well shall be in a static condition prior to beginning any cementing activities. In addition, 

circulation must be established, and all free crude oil shall be circulated from the wellbore prior to 

setting any plug. A minimum of ten (10) barrels of gel is required to be run ahead of each cement 

plug that may come into contact with open hole formations. 

 



8) The Contractor will set a 500-foot cement bottom plug from the estimated total depth of 811 feet to 311 

feet. Once this plug has been set, the Contractor will pull the working string of tubing and wait on 

cement for a minimum of eight (8) hours, after which the Contractor will run their tools into the well 

to verify the depth to the top of the plug. If it is determined that a competent plug has not been achieved, 

additional plugs may be required at the discretion of the Division. 

 

9) The Contractor will set a cement plug from 200 feet to within thirty (30) inches of ground level, wait 

on cement a minimum of eight (8) hours and top of with additional cement if necessary. Any open 

annular voids present at the surface shall be filled with cement. 

 

10) No sooner than three (3) business days after placing the uppermost plug, the Division will inspect each 

well at surface to determine if any additional plugging work shall be required at that time. If additional 

work is not needed the Contractor shall cut to a depth of 30 inches below the surface and the Contractor 

shall set the plugged well identification as outlined in the General Specifications and Ohio 

Administrative Code 1501-9-11-10. 

 

 

 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 
 

WELL DESCRIPTION 

 
This Well Description is for: 

 

Morrison, WH & Olive #3, 34-009-6-1000-00-00, Athens County, Rome Township. 

 

Background: The Morrison, WH & Olive #5 is located on a 54-acre parcel (K010010069900) owned by 

Fair Chase Farms LLC. Access to the parcel is along the north side of Felton Rd, Stewart, Oh 45778.  

 

Division inspection noted the well equipped with 6.63-inch production casing with two strings of tubing, 

one of which was 2.38-inches in diameter and one of which was not able to be measured. It is assumed the 

production tubing string is equipped with rods and set near the bottom of the well at 715 feet and the gas 

relief string is set with a gas escape packer near the bottom of the production casing.  

 

Well records state the Morrison #3 was completed open hole at a depth of 811 feet in in 1941 and produced 

from the 2nd Cow run sand.  

 

Formation data for the Morrison, WH & Olive #3, 34-009-6-1000-00-00, shows the following:  
 

Formation Top Bottom Remarks 

Red rock  30  

Red rock 70 100  

Lime 150 170  

Red rock 240 280  

Red rock 280 340  

Sand 415 437 1st Cow run 

Red 565 575  

2nd Cow run 720 737 Gas 

  811 Total depth  

 

Casing data for the Morrison, WH & Olive #3, 34-009-6-1000-00-00, shows the following: 

 

• 6.63-inch production casing set at 409 feet 

• 2-inch tubing set at 715 feet  

 

For the purposes of this scope of work, it is assumed that the Morrison, WH & Olive #3 was drilled 

to a total depth of 811 feet and produced from the 2nd Cow run sandstone. The well is equipped with 

409 feet of 6.63-inch production casing, a string of 2.38-inch tubing and rods, and a string of 1-inch 

tubing set near the bottom of the surface casing at approximately 400 feet.  

 

The deepest underground source of drinking water (USDW) is not mapped in this area. Based on local 

water well data, offset oil and gas well records within the reviewed area, and published groundwater 

resources information for Athens County, water wells drilled into the alternating layers of shale and thin 



sandstone will yield less than one gallon per minute at depths of less than 125 feet deep. Residential water 

wells in this area range from 160-215 feet deep in shale and yield 1-3 gpm flow rates.  

 

According to the Division of Mineral Resources Management there are no active mines in the area.  

 

Scope of Work: This project includes the mobilization and access to the site, plugging the orphan well, as 

well as regrading of disturbed areas as described. 

 

Designated Route: The contractor shall utilize Felton Road to access the site during all phases of the 

plugging operations.  

  

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials having 

jurisdiction over the roads that are intended to be utilized for this project. The Contractor shall provide 

written documentation to the Division, of all road use notifications/approvals prior to mobilizing equipment 

to the site. 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 

 

  

PLUGGING PLAN 

 
This Plugging Plan is for: 

 

Morrison, WH & Olive #5, 34-009-6-1766-00-00, Athens County, Rome Township. 

   

For the purposes of this scope of work, it is assumed that the Morrison, WH & Olive #5 was drilled 

to a total depth of 446 feet and produced from the 1st Cow run sandstone. The well is equipped with 

414 feet of 6.63-inch production casing.  

 

1) The Contractor will safely relieve any pressure that may be built up on the well prior to commencing 

plugging operations. The Contractor will give the property owners and local fire authorities a minimum 

of twenty-four (24) hour notice prior to blowing down each well.  

 

2) The Contractor shall then install an appropriately sized and lined temporary cellar around the wellhead 

to capture any fluids generated during the plugging process.  

 

3) The Contractor shall visually examine the existing casing, to evaluate their condition immediately 

below grade. If the casing is found to be severely degraded, the Contractor will remove the incompetent 

section of casing and install enough new casing, of similar diameter, to bring the top of the existing 

casing to a suitable working height. 

 

4) The Contractor shall then install an appropriate wellhead and an approved method of well control on 

the most appropriately sized casing string to insure there is control of any gas and/or fluids generated 

from the wells. The Contractor shall establish and maintain well control throughout the entire 

plugging process and maintain a minimum of 75 barrels of freshwater on location for use as well 

control fluid.  

 

5) The Contractor will clean out the material in the well to its total depth (TD) of 446 feet or a depth 

approved by the Division. 

 

6) All remaining cement plugs shall be set through a working string of 1.5-inch minimum inside diameter 

(ID) tubing using an approved cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon. 

The well shall be in a static condition prior to beginning any cementing activities. In addition, 

circulation must be established, and all free crude oil shall be circulated from the wellbore prior to 

setting any plug. A minimum of ten (10) barrels of gel is required to be run ahead of each cement 

plug that may come into contact with open hole formations. 

 

7) The Contractor will set a 200-foot cement bottom plug from the estimated total depth of 446 feet to 246 

feet. Once this plug has been set, the Contractor will pull the working string of tubing and wait on 

cement for a minimum of eight (8) hours, after which the Contractor will run their tools into the well 
to verify the depth to the top of the plug. If it is determined that a competent plug has not been achieved, 

additional plugs may be required at the discretion of the Division. 

 



8) The Contractor will set a cement plug from 246 feet to within thirty (30) inches of ground level, wait 

on cement for a minimum of eight (8) hours and top off with additional cement if necessary. Any open 

annular voids present at the surface shall be filled with cement. 

 

9) No sooner than three (3) business days after placing the uppermost plug, the Division will inspect each 

well at surface to determine if any additional plugging work shall be required at that time. If additional 

work is not needed the Contractor shall cut to a depth of 30 inches below the surface and the Contractor 

shall set the plugged well identification as outlined in the General Specifications and Ohio 

Administrative Code 1501-9-11-10. 

 

 

 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County,  Rome Township 

 
 

WELL DESCRIPTION 

 
This Well Description is for: 

 

Morrison, WH & Olive #5, 34-009-6-1766-00-00, Athens County, Rome Township. 

 

Background: The Morrison, WH & Olive #5 is located on a 54-acre parcel (K010010069900) owned by 

Fair Chase Farms LLC. Access to the parcel is along the north side of Felton Rd, Stewart, Oh 45778.  

 

Division inspection noted the well equipped with 6.63-inch production casing with well head. Fluid level 

was 40 feet down, oil was noted. An obstruction was noted at 440 feet.  

 

Division records state the Morrison #5 was completed open hole at a depth of 446 feet in the 1st Cow Run 

sand in 1945.  

 

Formation data for the Morrison, WH & Olive #5, 34-009-6-1766-00-00, shows the following:  
 

Formation Top Bottom Remarks 

Red 12 40  

Red  110 150  

Lime 200 215  

Red  326 332  

White sand 422 444 Oil 

  446 Total depth  

 

Casing data for the Morrison, WH & Olive #5, 34-009-6-1766-00-00, shows the following: 

 

• Conductor set at 12 feet 

• 6.63-inch production casing set at 414 feet 

 

For the purposes of this scope of work, it is assumed that the Morrison, WH & Olive #5 was drilled 

to a total depth of 446 feet and produced from the 1st Cow run sandstone. The well is equipped with 

414 feet of 6.63-inch production casing.  

 

The deepest underground source of drinking water (USDW) is not mapped in this area. Based on local 

water well data, offset oil and gas well records within the reviewed area, and published groundwater 

resources information for Athens County, water wells drilled into the alternating layers of shale and thin 

sandstone will yield less than one gallon per minute at depths of less than 125 feet deep. Residential water 

wells in this area range from 160-215 feet deep in shale and yield 1-3 gpm flow rates.  

 

According to the Division of Mineral Resources Management there are no active mines in the area.  

 

Scope of Work: This project includes the mobilization and access to the site, plugging the orphan well, as 

well as regrading of disturbed areas as described. 



 

Designated Route: The contractor shall utilize Felton Road to access the site during all phases of the 

plugging operations.  

  

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials having 

jurisdiction over the roads that are intended to be utilized for this project. The Contractor shall provide 

written documentation to the Division, of all road use notifications/approvals prior to mobilizing equipment 

to the site. 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County, Rome Township 

 

 

  

PLUGGING PLAN 

 
This Plugging Plan is for: 

 

Morrison, WH & Olive #2, 34-009-6-1762-00-00, Athens County, Rome Township. 

   

For the purposes of this scope of work, it is assumed that the Morrison, WH #2 was drilled to a total 

depth of 423 feet and produced from the 1st Cow run sandstone. The well is equipped with 84 feet of 

8-inch surface casing and 387 feet of 6.25-inch production casing. 

 

1) The Contractor will safely relieve any pressure that may be built up on the well prior to commencing 

plugging operations. The Contractor will give the property owners and local fire authorities a minimum 

of twenty-four (24) hour notice prior to blowing down each well.  

 

2) The Contractor shall then install an appropriately sized and lined temporary cellar around the wellhead 

to capture any fluids generated during the plugging process.  

 

3) The Contractor shall visually examine the existing casing, to evaluate their condition immediately 

below grade. If the casing is found to be severely degraded, the Contractor will remove the incompetent 

section of casing and install enough new casing, of similar diameter, to bring the top of the existing 

casing to a suitable working height. 

 

4) The Contractor shall then install an appropriate wellhead and an approved method of well control on 

the most appropriately sized casing string to insure there is control of any gas and/or fluids generated 

from the wells. The Contractor shall establish and maintain well control throughout the entire 

plugging process and maintain a minimum of 75 barrels of freshwater on location for use as well 

control fluid.  

 

5) The Contractor will clean out the material in the well to its total depth (TD) of 423 feet or a depth 

approved by the Division. 

 

6) All cement plugs shall be set through a working string of 1.5-inch minimum inside diameter (ID) tubing 

using an approved cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon. The well shall 

be in a static condition prior to beginning any cementing activities. In addition, circulation must be 

established, and all free crude oil shall be circulated from the wellbore prior to setting any plug. A 

minimum of ten (10) barrels of gel is required to be run ahead of each cement plug that may come 

into contact with open hole formations. 

 

7) The Contractor will set a 200-foot cement bottom plug from the estimated total depth of 423 feet to 223 

feet. Once this plug has been set, the Contractor will pull the working string of tubing and wait on 

cement for a minimum of eight (8) hours, after which the Contractor will run their tools into the well 
to verify the depth to the top of the plug. If it is determined that a competent plug has not been achieved, 

additional plugs may be required at the discretion of the Division. 

 



8) The Contractor will then sever the 6.25-inch diameter casing at the lowest free point, estimated to be at 

a depth of 220 feet and remove it from the wellbore. All casing removed from the well will be staged 

on a bermed liner for further evaluation. The Contractor will provide accurate measurements for casing 

retrieved from the wellbore. Due to the shallow nature of the well, a casing cutter or a ripping knife 

shall be used to sever the production casing. Collar busters shall not be used. 

 

9) The Contractor will set a cement plug from 220 feet to within thirty (30) inches of ground level, wait 

on cement a minimum of eight (8) hours and top of with additional cement if necessary. Any open 

annular voids present at the surface shall be filled with cement. 

 

10) No sooner than three (3) business days after placing the uppermost plug, the Division will inspect each 

well at surface to determine if any additional plugging work shall be required at that time. If additional 

work is not needed the Contractor shall cut to a depth of 30 inches below the surface and the Contractor 

shall set the plugged well identification as outlined in the General Specifications and Ohio 

Administrative Code 1501-9-11-10. 

 

 

 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County, Rome Township 

 
 

WELL DESCRIPTION 

 
This Well Description is for: 

 

Morrison, WH & Olive #2, 34-009-6-1762-00-00, Athens County, Rome Township. 

 

Background: The Morrison, WH & Olive #2 is located on a 26-acre parcel (K010010062800) owned by 

Fair Chase Farms LLC. Access to the parcel is along the north side of Felton Rd, Stewart, Oh 45778.  

 

Division inspection noted the well equipped with open 6.63-inch production casing that appears to have 

been struck by heavy equipment in the past.  

 

The Morrison #2 was completed to a depth of 423 feet in the 1st Cow Run sand in 1940.  

 

Formation data for the Morrison, WH #2, 34-009-6-1762-00-00, shows the following:  
 

Formation Top Bottom Remarks 

Surface 0 120  

Red rock 240 300  

Red rock 310 330  

Grey sand 387 406  

White sand 406 421  

Total Depth  423  

 

Casing data for the Morrison, WH #2, 34-009-6-1762-00-00, shows the following: 

 

• 10-inch conductor set at 12 feet 

• 8-inch surface casing set at 84 feet 

• 6.25-inch production casing set at 387 feet 

 

For the purposes of this scope of work, it is assumed that the Morrison, WH #2 was drilled to a total 

depth of 423 feet and produced from the 1st Cow run sandstone. The well is equipped with 84 feet of 

8-inch surface casing and 387 feet of 6.25-inch production casing. 

 

The deepest underground source of drinking water (USDW) is not mapped in this area. Based on local 

water well data, offset oil and gas well records within the reviewed area, and published groundwater 

resources information for Athens County, water wells drilled into the alternating layers of shale and thin 

sandstone will yield less than one gallon per minute at depths of less than 125 feet deep. Residential water 

wells in this area range from 160-215 feet deep in shale and yield 1-3 gpm flow rates.  

 

According to the Division of Mineral Resources Management there are no active mines in the area.  

 

Scope of Work: This project includes the mobilization and access to the site, plugging the orphan well, as 

well as regrading of disturbed areas as described. 



 

Designated Route: The contractor shall utilize Felton Road to access the site during all phases of the 

plugging operations.  

  

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials having 

jurisdiction over the roads that are intended to be utilized for this project. The Contractor shall provide 

written documentation to the Division, of all road use notifications/approvals prior to mobilizing equipment 

to the site. 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County, Rome Township 

 

 

  

PLUGGING PLAN 

 
 

This Plugging Plan is for: 

 

Morrison, WH #4, 34-009-6-1764-00-00, Athens County, Rome Township. 

   

For the purposes of this scope of work, it is assumed that the Morrison, WH #4 was drilled to a total 

depth of 418 feet and produced from the 1st Cow run sandstone. The well is equipped with 385 feet of 

6.63-inch production casing.  

 

1) The Contractor will safely relieve any pressure that may be built up on the well prior to commencing 

plugging operations. The Contractor will give the property owners and local fire authorities a minimum 

of twenty-four (24) hour notice prior to blowing down each well.  

 

2) The Contractor shall then install an appropriately sized and lined temporary cellar around the wellhead 

to capture any fluids generated during the plugging process.  

 

3) The Contractor shall visually examine the existing casing, to evaluate their condition immediately 

below grade. If the casing is found to be severely degraded, the Contractor will remove the incompetent 

section of casing and install enough new casing, of similar diameter, to bring the top of the existing 

casing to a suitable working height. 

 

4) The Contractor shall then install an appropriate wellhead and an approved method of well control on 

the most appropriately sized casing string to insure there is control of any gas and/or fluids generated 

from the wells. The Contractor shall establish and maintain well control throughout the entire 

plugging process and maintain a minimum of 75 barrels of freshwater on location for use as well 

control fluid.  

 

5) The Contractor will clean out the material in the well to its total depth (TD) of 418 feet or a depth 

approved by the Division. 

 

6) All cement plugs shall be set through a working string of 1.5-inch minimum inside diameter (ID) tubing 

using an approved cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon. The well shall 

be in a static condition prior to beginning any cementing activities. In addition, circulation must be 

established, and all free crude oil shall be circulated from the wellbore prior to setting any plug. A 

minimum of ten (10) barrels of gel is required to be run ahead of each cement plug that may come 

into contact with open hole formations. 

 

7) The Contractor will set a 200-foot cement bottom plug from the estimated total depth of 418 feet to 218 
feet. Once this plug has been set, the Contractor will pull the working string of tubing and wait on 

cement for a minimum of eight (8) hours, after which the Contractor will run their tools into the well 

to verify the depth to the top of the plug. If it is determined that a competent plug has not been achieved, 

additional plugs may be required at the discretion of the Division. 



 

8) The Contractor will set a cement plug from 218 feet to within thirty (30) inches of ground level, wait 

on cement for a minimum of eight (8) hours and top off with additional cement if necessary. Any open 

annular voids present at the surface shall be filled with cement. 

 

9) No sooner than three (3) business days after placing the uppermost plug, the Division will inspect each 

well at surface to determine if any additional plugging work shall be required at that time. If additional 

work is not needed the Contractor shall cut to a depth of 30 inches below the surface and the Contractor 

shall set the plugged well identification as outlined in the General Specifications and Ohio 

Administrative Code 1501-9-11-10. 

 

 

 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County, Rome Township 

 
 

WELL DESCRIPTION 

 
This Well Description is for: 

 

Morrison, WH #4, 34-009-6-1764-00-00, Athens County, Rome Township. 

 

Background: The Morrison, WH #4 is located on a 26-acre parcel (K010010062800) owned by Fair Chase 

Farms LLC. Access to the parcel is along the north side of Felton Rd, Stewart, Oh 45778.  

 

Division inspection noted the well equipped with 6.63-inch production casing with well head. A weighted 

string was dropped to over 400 feet and was pulled back coated in oil.  

 

The Morrison #4 was completed open hole at a depth of 418 feet in the 1st Cow Run sand in 1945.  

 

Formation data for the Morrison, WH #4, 34-009-6-1764-00-00, shows the following:  
 

Formation Top Bottom Remarks 

Conductor   12  

Red 0 25  

Red rock  30 50  

Red rock  80 100  

Red rock  250 315  

Grey sand 383 402  

White sand  402 418 Oil  

Total Depth  418  

 

Casing data for the Morrison, WH #4, 34-009-6-1764-00-00, shows the following: 

 

• Conductor set at 12 feet 

• 6.63-inch production casing set at 385 feet 

 

For the purposes of this scope of work, it is assumed that the Morrison, WH #4 was drilled to a total 

depth of 418 feet and produced from the 1st Cow run sandstone. The well is equipped with 385 feet of 

6.63-inch production casing.  

 

The deepest underground source of drinking water (USDW) is not mapped in this area. Based on local 

water well data, offset oil and gas well records within the reviewed area, and published groundwater 

resources information for Athens County, water wells drilled into the alternating layers of shale and thin 

sandstone will yield less than one gallon per minute at depths of less than 125 feet deep. Residential water 

wells in this area range from 160-215 feet deep in shale and yield 1-3 gpm flow rates.  

 
According to the Division of Mineral Resources Management there are no active mines in the area.  

 



Scope of Work: This project includes the mobilization and access to the site, plugging the orphan well, as 

well as regrading of disturbed areas as described. 

 

Designated Route: The contractor shall utilize Felton Road to access the site during all phases of the 

plugging operations.  

  

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials having 

jurisdiction over the roads that are intended to be utilized for this project. The Contractor shall provide 

written documentation to the Division, of all road use notifications/approvals prior to mobilizing equipment 

to the site. 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County, Rome Township 

 

 

  

PLUGGING PLAN 

 
This Plugging Plan is for: 

 

Morrison, WH #7, 34-009-6-1765-00-00, Athens County, Rome Township. 

   

For the purposes of this scope of work, it is assumed that the Morrison, WH #7 was drilled to a total 

depth of 420 feet and produced from the 1st Cow run sandstone. The well is equipped with 385 feet of 

6.63-inch production casing and 2.375-inch tubing set near the bottom of the well.  

 

1) The Contractor will safely relieve any pressure that may be built up on the well prior to commencing 

plugging operations. The Contractor will give the property owners and local fire authorities a minimum 

of twenty-four (24) hour notice prior to blowing down each well.  

 

2) The Contractor shall then install an appropriately sized and lined temporary cellar around the wellhead 

to capture any fluids generated during the plugging process.  

 

3) The Contractor shall remove the 2.38-inch OD tubing from the well and stage them on a bermed liner 

for further evaluation. The Contractor will provide the Division with an accurate tally of the rods and 

tubing removed from the well. 

 

4) The Contractor shall visually examine the existing casing, to evaluate their condition immediately 

below grade. If the casing is found to be severely degraded, the Contractor will remove the incompetent 

section of casing and install enough new casing, of similar diameter, to bring the top of the existing 

casing to a suitable working height. 

 

5) The Contractor shall then install an appropriate wellhead and an approved method of well control on 

the most appropriately sized casing string to insure there is control of any gas and/or fluids generated 

from the wells. The Contractor shall establish and maintain well control throughout the entire 

plugging process and maintain a minimum of 75 barrels of freshwater on location for use as well 

control fluid.  

 

6) The Contractor will clean out the material in the well to its total depth (TD) of 420 feet or a depth 

approved by the Division. 

 

7) All cement plugs shall be set through a working string of 1.5-inch minimum inside diameter (ID) tubing 

using an approved cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon. The well shall 

be in a static condition prior to beginning any cementing activities. In addition, circulation must be 

established, and all free crude oil shall be circulated from the wellbore prior to setting any plug. A 

minimum of ten (10) barrels of gel is required to be run ahead of each cement plug that may come 

into contact with open hole formations. 

 

8) The Contractor will set a 200-foot cement bottom plug from the estimated total depth of 420 feet to 220 

feet. Once this plug has been set, the Contractor will pull the working string of tubing and wait on 



cement for a minimum of eight (8) hours, after which the Contractor will run their tools into the well 

to verify the depth to the top of the plug. If it is determined that a competent plug has not been achieved, 

additional plugs may be required at the discretion of the Division. 

 

9) The Contractor will set a cement plug from 220 feet to within thirty (30) inches of ground level, wait 

on cement for a minimum of eight (8) hours and top off with additional cement if necessary. Any open 

annular voids present at the surface shall be filled with cement. 

 

10) No sooner than three (3) business days after placing the uppermost plug, the Division will inspect each 

well at surface to determine if any additional plugging work shall be required at that time. If additional 

work is not needed the Contractor shall cut to a depth of 30 inches below the surface and the Contractor 

shall set the plugged well identification as outlined in the General Specifications and Ohio 

Administrative Code 1501-9-11-10. 

 

 

 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County, Rome Township 

 
 

WELL DESCRIPTION 

 
This Well Description is for: 

 

Morrison, WH #7, 34-009-6-1765-00-00, Athens County, Rome Township. 

 

Background: The Morrison, WH #7 is located on a 26-acre parcel (K010010062800) owned by Fair Chase 

Farms LLC. Access to the parcel is along the north side of Felton Rd, Stewart, Oh 45778.  

 

Division inspection noted the well equipped with 6.63-inch production casing with well head and 2.375-

inch tubing parted just above the wellhead.  

 

The Morrison #7 was completed open hole at a depth of 420 feet in the 1st Cow Run sand in 1946.  

 

Formation data for the Morrison, WH #7, 34-009-6-1765-00-00, shows the following:  
 

Formation Top Bottom Remarks 

Red 0 20  

White 20 50  

Lime 50 55  

Red 55 85  

Red 200 270  

Sand 270 300  

Grey sand 385 398  

White sand 398 418 Oil 

Total Depth  420  

 

Casing data for the Morrison, WH #7, 34-009-6-1765-00-00, shows the following: 

 

• 6.63-inch production casing set at 385 feet 

 

For the purposes of this scope of work, it is assumed that the Morrison, WH #7 was drilled to a total 

depth of 420 feet and produced from the 1st Cow run sandstone. The well is equipped with 385 feet of 

6.63-inch production casing and 2.375-inch tubing set near the bottom of the well.  

 

The deepest underground source of drinking water (USDW) is not mapped in this area. Based on local 

water well data, offset oil and gas well records within the reviewed area, and published groundwater 

resources information for Athens County, water wells drilled into the alternating layers of shale and thin 

sandstone will yield less than one gallon per minute at depths of less than 125 feet deep. Residential water 

wells in this area range from 160-215 feet deep in shale and yield 1-3 gpm flow rates.  

 

According to the Division of Mineral Resources Management there are no active mines in the area.  

 



Scope of Work: This project includes the mobilization and access to the site, plugging the orphan well, as 

well as regrading of disturbed areas as described. 

 

Designated Route: The contractor shall utilize Felton Road to access the site during all phases of the 

plugging operations.  

  

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials having 

jurisdiction over the roads that are intended to be utilized for this project. The Contractor shall provide 

written documentation to the Division, of all road use notifications/approvals prior to mobilizing equipment 

to the site. 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County, Rome Township 

 

 

  

PLUGGING PLAN 

 
This Plugging Plan is for: 

 

Morrison, WH & Olive #1, 34-009-2-0372-00-00, Athens County, Rome Township. 

   

For the purposes of this scope of work, it is assumed that the Morrison, WH #1 was drilled to a total 

depth of 420 feet and produced from the 1st Cow run sandstone. The well is equipped with 100 feet of 

8.25-inch surface casing and 420 feet of 6.625-inch production casing. 

 

1) The Contractor will safely relieve any pressure that may be built up on the well prior to commencing 

plugging operations. The Contractor will give the property owners and local fire authorities a minimum 

of twenty-four (24) hour notice prior to blowing down each well.  

 

2) The Contractor shall then install an appropriately sized and lined temporary cellar around the wellhead 

to capture any fluids generated during the plugging process.  

 

3) The Contractor shall visually examine the existing casing, to evaluate their condition immediately 

below grade. If the casing is found to be severely degraded, the Contractor will remove the incompetent 

section of casing and install enough new casing, of similar diameter, to bring the top of the existing 

casing to a suitable working height. 

 

4) The Contractor shall then install an appropriate wellhead and an approved method of well control on 

the most appropriately sized casing string to insure there is control of any gas and/or fluids generated 

from the wells. The Contractor shall establish and maintain well control throughout the entire 

plugging process and maintain a minimum of 75 barrels of freshwater on location for use as well 

control fluid.  

 

5) The Contractor will clean out the material in the well to its total depth (TD) of 420 feet or a depth 

approved by the Division. 

 

6) All cement plugs shall be set through a working string of 1.5-inch minimum inside diameter (ID) tubing 

using an approved cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon. The well shall 

be in a static condition prior to beginning any cementing activities. In addition, circulation must be 

established, and all free crude oil shall be circulated from the wellbore prior to setting any plug. A 

minimum of ten (10) barrels of gel is required to be run ahead of each cement plug that may come 

into contact with open hole formations. 

 

7) The Contractor will set a 200-foot cement bottom plug from the estimated total depth of 420 feet to 220 

feet. Once this plug has been set, the Contractor will pull the working string of tubing and wait on 

cement for a minimum of eight (8) hours, after which the Contractor will run their tools into the well 
to verify the depth to the top of the plug. If it is determined that a competent plug has not been achieved, 

additional plugs may be required at the discretion of the Division. 

 



8) The Contractor will then sever the 6.25-inch diameter casing at the lowest free point, estimated to be at 

a depth of 220 feet and remove it from the wellbore. All casing removed from the well will be staged 

on a bermed liner for further evaluation. The Contractor will provide accurate measurements for casing 

retrieved from the wellbore. Due to the shallow nature of the well, a casing cutter or a ripping knife 

shall be used to sever the production casing. Collar busters shall not be used. 

 

9) The Contractor will set a cement plug from 220 feet to within thirty (30) inches of ground level, wait 

on cement a minimum of eight (8) hours and top of with additional cement if necessary. Any open 

annular voids present at the surface shall be filled with cement. 

 

10) No sooner than three (3) business days after placing the uppermost plug, the Division will inspect each 

well at surface to determine if any additional plugging work shall be required at that time. If additional 

work is not needed the Contractor shall cut to a depth of 30 inches below the surface and the Contractor 

shall set the plugged well identification as outlined in the General Specifications and Ohio 

Administrative Code 1501-9-11-10. 

 

 

 

 

 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County, Rome Township 

 
 

WELL DESCRIPTION 

 
This Well Description is for: 

 

Morrison, WH & Olive #1, 34-009-2-0372-00-00, Athens County, Rome Township. 

 

Background: The Morrison, WH & Olive #1 is located on a 26-acre parcel (K010010062800) owned by 

Fair Chase Farms LLC. Access to the parcel is along the north side of Felton Rd, Stewart, Oh 45778.  

 

Division inspection noted the well equipped with open 6.63-inch production casing.  

 

The Morrison #1 was completed to a depth of 420 feet in the 1st Cow Run sand in 1940.  

 

Formation data for the Morrison, WH #1, 34-009-2-0372-00-00, shows the following:  
 

Formation Top Bottom Remarks 

Surface 0 3  

Water 70   

Red rock 100 120  

Red rock 210 320  

White shells 380 391  

Grey sand 391 402  

White sand 402 420  

  420 Total Depth  

 

Casing data for the Morrison, WH #1, 34-009-2-0372-00-00, shows the following: 

 

• Conductor set at 8 feet 

• 8.25-inch surface casing set at 100 feet 

• 6.25-inch production casing set at 420 feet 

 

For the purposes of this scope of work, it is assumed that the Morrison, WH #1 was drilled to a total 

depth of 420 feet and produced from the 1st Cow run sandstone. The well is equipped with 100 feet of 

8.25-inch surface casing and 420 feet of 6.25-inch production casing. 

 

The deepest underground source of drinking water (USDW) is not mapped in this area. Based on local 

water well data, offset oil and gas well records within the reviewed area, and published groundwater 

resources information for Athens County, water wells drilled into the alternating layers of shale and thin 

sandstone will yield less than one gallon per minute at depths of less than 125 feet deep. Residential water 

wells in this area range from 160-215 feet deep in shale and yield 1-3 gpm flow rates.  

 

According to the Division of Mineral Resources Management there are no active mines in the area.  

 



Scope of Work: This project includes the mobilization and access to the site, plugging the orphan well, as 

well as regrading of disturbed areas as described. 

 

Designated Route: The contractor shall utilize Felton Road to access the site during all phases of the 

plugging operations.  

  

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials having 

jurisdiction over the roads that are intended to be utilized for this project. The Contractor shall provide 

written documentation to the Division, of all road use notifications/approvals prior to mobilizing equipment 

to the site. 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County, Rome Township 

 

 

  

PLUGGING PLAN 

 
This Plugging Plan is for: 

 

Stillwell & Ross Inc #1, 34-009-2-1993-00-00, Athens County, Rome Township. 

   

For the purposes of this scope of work, it is assumed that the Stillwell & Ross Inc #1 was drilled to a 

total depth of 4,960 feet and produced from the Clinton sandstone. The well was equipped with 4,942 

feet of 4.5-inch production casing, 1,826 feet of 7-inch intermediate casing, and 265 feet of 10.75-inch 

surface casing. After the well was plugged using prepared clay 2,060 feet of the 4.5-inch production 

casing remains in the bottom of the well. All 1,826 feet of the 7-inch intermediate casing and all 265 

feet of 10.75-inch surface casing remain in the well. Clay plugs were placed from 4,942 to 4,442 feet, 

from 2,882 to 2,682 feet, from 1,962 to 1,510 feet, from 1,100 to 850 feet, and from 450 to surface.  

 

1) The Contractor will safely relieve any pressure that may be built up on the well prior to commencing 

plugging operations. The Contractor will give the property owners and local fire authorities a minimum 

of twenty-four (24) hour notice prior to blowing down each well.  

 

2) The Contractor shall then install an appropriately sized and lined temporary cellar around the wellhead 

to capture any fluids generated during the plugging process.  

 

3) The Contractor shall visually examine the existing casing, to evaluate their condition immediately 

below grade. If the casing is found to be severely degraded, the Contractor will remove the incompetent 

section of casing and install enough new casing, of similar diameter, to bring the top of the existing 

casing to a suitable working height. 

 

4) The Contractor shall then install an appropriate wellhead and an approved method of well control on 

the most appropriately sized casing string to insure there is control of any gas and/or fluids generated 

from the wells. The Contractor shall establish and maintain well control throughout the entire 

plugging process and maintain a minimum of 200 barrels of freshwater on location for use as well 

control fluid.  

 

5) The Contractor shall then clean out the existing plugging materials in the wellbore to a depth of 4,942 

feet or a depth approved by the Division. This may include drilling and/or milling of any bridge plugs 

as well as prepared clay and attempting to re-enter the existing ripped 4.5-inch casing at 2,060 feet. 

 

6) All cement plugs shall be set through a working string of 1.5-inch minimum inside diameter (ID) tubing 

using an approved cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon. The well shall 

be in a static condition prior to beginning any cementing activities. In addition, circulation must be 

established, and all free crude oil shall be circulated from the wellbore prior to setting any plug. A 

minimum of ten (10) barrels of gel is required to be run ahead of each cement plug that may come 

into contact with open hole formations. 

 



7) The Contractor will set a 500-foot cement bottom plug from the estimated total depth of 4,942 feet to 

4,442 feet. Once this plug has been set, the Contractor will pull the working string of tubing and wait 

on cement for a minimum of eight (8) hours, after which the Contractor will run their tools into the well 

to verify the depth to the top of the plug. If it is determined that a competent plug has not been achieved, 

additional plugs may be required at the discretion of the Division. 

 

8) The Contractor will set a 400-foot cement plug to isolate the top of the Big Lime from 3,082 to 2,682 

feet. The Contractor will wait on cement for a minimum of eight (8) hours and then run their tools into 

the well to verify the depth to the top of the plug. If the plug has dropped or it is determined that a 

competent plug has not been achieved, additional plugs may be required at the discretion of the 

Division.  

 

9) The Contractor will set a 200-foot cement plug to cover the top of the ripped 4.5-inch casing. The 

Contractor will wait on cement for a minimum of eight (8) hours and then run their tools into the well 

to verify the depth to the top of the plug. If the plug has dropped or it is determined that a competent 

plug has not been achieved, additional plugs may be required at the discretion of the Division.  

 

10) The well shall be in a static condition before placing cement across or above known lost circulation 

zones. Lost Circulation Material (LCM) may be used to aid in obtaining circulation. LCM shall NOT 

be used when the tubing is smaller than 1.5-inches inside diameter. Use of LCM shall be per the 

line item “Lost Circulation Material” specification included in the contingency specifications and shall 

be available at the site during the completion of the line item.  

 

11) The Contractor will set a 300-foot cement plug from 1,976 to 1,676 feet to cover the bottom of the 7-

inch casing. The Contractor will wait on cement for a minimum of eight (8) hours and top off with 

additional cement, if necessary. If the plug has dropped or it is determined that a competent plug has 

not been achieved, additional actions may be required at the discretion of the Division.  

 

12) The Contractor will then sever the 7-inch intermediate casing at the lowest free point, estimated to be 

at a depth of 1,000 feet and remove it from the wellbore. All casing removed from the well will be 

staged on a bermed liner for further evaluation. The Contractor will provide accurate measurements for 

casing retrieved from the wellbore. 

 

13) The contractor will set a 200-foot cement plug from 1,000 feet to 800 feet to isolate the parted 7-inch 

intermediate casing.  

 

14) The Contractor will set a 250-foot bottom of the surface casing cement plug from 415 feet to 165 feet. 

The Contractor will wait on cement for a minimum of 8 hours and then run their tools into the well to 

verify the depth to the top of the plug. If the plug has dropped or it is determined that a competent plug 

has not been achieved, additional plugs may be required at the discretion of the Division.  

 

15) The Contractor will set a cement plug from 165 feet to within thirty (30) inches of ground level, wait 

on cement for a minimum of eight (8) hours and top off with additional cement if necessary. Any open 

annular voids present at the surface shall be filled with cement. 

 

16) No sooner than three (3) business days after placing the uppermost plug, the Division will inspect each 

well at surface to determine if any additional plugging work shall be required at that time. If additional 

work is not needed the Contractor shall cut to a depth of 30 inches below the surface and the Contractor 

shall set the plugged well identification as outlined in the General Specifications and Ohio 

Administrative Code 1501-9-11-10. 



 

 

 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County, Rome Township 

 
 

WELL DESCRIPTION 

 
This Well Description is for: 

 

Stillwell & Ross Inc #1, 34-009-2-1993-00-00, Athens County, Rome Township. 

 

Background: The Stillwell & Ross Inc #1 is located on a 54-acre (K010010069900) owned by Fair Chase 

Farms LLC. Access to the parcel is along the north side of Felton Rd, Stewart, Oh 45778.  

 

Division inspection noted an area of vegetative stress with a smell of natural gas and strong metallic 

signature. The area was excavated by hand and cement was encountered about 18 inched below grade. No 

casing was noticed. Division records indicate the well was plugged in 1987 and 10-inch casing was cut off 

below the surface.  

 

The Stillwell & Ross Inc #1 was drilled in 1979 to 4,960 and produced from the Clinton sand.  

 

Plugging records show the well was plugged in 1987 using prepared clay. Records also show 2,882 feet of 

4.5-inch production casing was removed from the well but the 7-inch intermediate casing was not pulled. 

265 feet of 10.75-inch surface casing was also left in the hole. Prepared clay plugs were set by hand from 

4,942 to 4,442 feet, from 2,882 to 2,682 feet, across the 7-inch seat from 1,926 to 1,510 feet, from 1,102 to 

850 feet, and finally from 450 feet to surface. The casing was cut off 36 inches below grade.  

 

Formation data for the Stillwell & Ross Inc #1, 34-009-2-1993-00-00, shows the following:  
 

Formation Top Bottom Remarks 

Berea sand 1,622 1,642  

2nd Berea sand 1,676 1,692  

Ohio shale 1,692 3,434  

Packer shale 4,706 4,726  

Red Clinton 4,772 4,798  

Medina 4,864 4,877  

Queenston 4,877 4,956  

Total Depth  4,956  

 

Casing data for the Stillwell & Ross Inc #1, 34-009-2-1993-00-00, shows the following: 

 

• 10.75-inch surface casing set at 265 feet with 110 sacks of cement 

• 7-inch intermediate casing set at 1,826 feet with 100 sacks of cement 

• 4.5-inch production casing set at 4,942 feet with 75 sacks of cement 

 

For the purposes of this scope of work, it is assumed that the Stillwell & Ross Inc #1 was drilled to a 

total depth of 4,960 feet and produced from the Clinton sandstone. The well was equipped with 4,942 

feet of 4.5-inch production casing, 1,826 feet of 7-inch intermediate casing, and 265 feet of 10.75-inch 

surface casing. After the well was plugged using prepared clay 2,060 feet of the 4.5-inch production 



casing remains in the bottom of the well. All 1,826 feet of the 7-inch intermediate casing and all 265 

feet of 10.75-inch surface casing remain in the well. Clay plugs were placed from 4,942 to 4,442 feet, 

from 2,882 to 2,682 feet, from 1,962 to 1,510 feet, from 1,100 to 850 feet, and from 450 to surface.  

 

The deepest underground source of drinking water (USDW) is not mapped in this area. Based on local 

water well data, offset oil and gas well records within the reviewed area, and published groundwater 

resources information for Athens County, water wells drilled into the alternating layers of shale and thin 

sandstone will yield less than one gallon per minute at depths of less than 125 feet deep. Residential water 

wells in this area range from 160-215 feet deep in shale and yield 1-3 gpm flow rates.  

 

According to the Division of Mineral Resources Management there are no active mines in the area.  

 

Scope of Work: This project includes the mobilization and access to the site, plugging the orphan well, as 

well as regrading of disturbed areas as described. 

 

Designated Route: The contractor shall utilize Felton Road to access the site during all phases of the 

plugging operations.  

  

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials having 

jurisdiction over the roads that are intended to be utilized for this project. The Contractor shall provide 

written documentation to the Division, of all road use notifications/approvals prior to mobilizing equipment 

to the site. 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County, Rome Township 

 

 

  

PLUGGING PLAN 

 
This Plugging Plan is for: 

 

Quinn #1 34-009-6-1246-00-00, Athens County, Rome Township. 

   

For the purposes of this scope of work, it is assumed that the Quinn #1 was drilled to a total depth of 

330 feet and produced from the 1st Cow run sandstone. The well is equipped with approximately 140 

feet of 6.63-inch production casing.   

 

1) The Contractor will safely relieve any pressure that may be built up on the well prior to commencing 

plugging operations. The Contractor will give the property owners and local fire authorities a minimum 

of twenty-four (24) hour notice prior to blowing down each well.  

 

2) The Contractor shall then install an appropriately sized and lined temporary cellar around the wellhead 

to capture any fluids generated during the plugging process.  

 

3) The Contractor shall visually examine the existing casing, to evaluate their condition immediately 

below grade. If the casing is found to be severely degraded, the Contractor will remove the incompetent 

section of casing and install enough new casing, of similar diameter, to bring the top of the existing 

casing to a suitable working height. 

 

4) The Contractor shall then install an appropriate wellhead and an approved method of well control on 

the most appropriately sized casing string to insure there is control of any gas and/or fluids generated 

from the wells. The Contractor shall establish and maintain well control throughout the entire 

plugging process and maintain a minimum of 75 barrels of freshwater on location for use as well 

control fluid.  

 

5) The Contractor will clean out the material in the well to its total depth (TD) of 330 feet or a depth 

approved by the Division. 

 

6) All cement plugs shall be set through a working string of 1.5-inch minimum inside diameter (ID) tubing 

using an approved cement with 2% Calcium Chloride, mixed at 15.6 pounds per gallon. The well shall 

be in a static condition prior to beginning any cementing activities. In addition, circulation must be 

established, and all free crude oil shall be circulated from the wellbore prior to setting any plug. A 

minimum of ten (10) barrels of gel is required to be run ahead of each cement plug that may come 

into contact with open hole formations. 

 

7) The Contractor will set a 200-foot cement bottom plug from the estimated total depth of 330 feet to 130 

feet. Once this plug has been set, the Contractor will pull the working string of tubing and wait on 

cement for a minimum of eight (8) hours, after which the Contractor will run their tools into the well 
to verify the depth to the top of the plug. If it is determined that a competent plug has not been achieved, 

additional plugs may be required at the discretion of the Division. 

 



8) The Contractor will set a cement plug from 130 feet to within thirty (30) inches of ground level, wait 

on cement for a minimum of eight (8) hours and top off with additional cement if necessary. Any open 

annular voids present at the surface shall be filled with cement. 

 

9) No sooner than three (3) business days after placing the uppermost plug, the Division will inspect each 

well at surface to determine if any additional plugging work shall be required at that time. If additional 

work is not needed the Contractor shall cut to a depth of 30 inches below the surface and the Contractor 

shall set the plugged well identification as outlined in the General Specifications and Ohio 

Administrative Code 1501-9-11-10. 

 

 

 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County, Rome Township 

 
 

WELL DESCRIPTION 

 
This Well Description is for: 

 

Quinn #1 34-009-6-1246-00-00, Athens County, Rome Township. 

 

Background: The Quinn #1 is located on a 30-acre parcel (K010010059600) owned by Patrick & Joy 

Quinn. The address is 19790 Winner Lane, Stewart, Oh 45778.   

 

Division inspection noted the well consist of only 6.625-inch casing open to the atmosphere. A piece of 

2.375-tubing is sticking out of the ground adjacent to the well approximately 15 feet in the air with a bend 

in the top.  

 

There are no casing or completion records for the Quinn #1; however, an offset well the Winner, J #5 34-

009-2-1694-00-00, located appx. 550 feet to the Southwest and at a similar ground elevation, was completed 

in 1970 to a total depth of 350 feet and produced out of the 1st Cow run sandstone. The well was completed 

open hole and treated with 75 lbs. of blasting gel.  

 

Formation data for the Winner, J #5 34-009-2-1694-00-00, shows the following:  
 

Formation Top Bottom Remarks 

Clay & Slate   86  

Red rock  157 194  

Sand 200 225  

Pink rock  299 305  

Sand 316 343 Cow run - Oil 

Total Depth  350  

 

Casing data for the Winner, J #5 34-009-2-1694-00-00, shows the following: 

 

• 8.25-inch conductor set to 32 feet 

• 7-inch surface casing set to 160 feet 

• 5.5-inch production casing se at 305 feet.  

 

For the purposes of this scope of work, it is assumed that the Quinn #1 was drilled to a total depth of 

330 feet and produced from the 1st Cow run sandstone. The well is equipped with approximately 140 

feet of 6.63-inch production casing.   

 

The deepest underground source of drinking water (USDW) is not mapped in this area. Based on local 

water well data, offset oil and gas well records within the reviewed area, and published groundwater 

resources information for Athens County, water wells drilled into the alternating layers of shale and thin 

sandstone will yield less than one gallon per minute at depths of less than 125 feet deep. Residential water 

wells in this area range from 60-200 feet deep in shale & sandstone and yield 1-3 gpm flow rates.  

 



According to the Division of Mineral Resources Management there are no active mines in the area.  

 

Scope of Work: This project includes the mobilization and access to the site, plugging the orphan well, as 

well as regrading of disturbed areas as described. 

 

Designated Route: The contractor shall utilize Winner lane to access the site during all phases of the 

plugging operations.  

  

It is the Contractor’s responsibility to contact all County, Township, State and Municipal Officials having 

jurisdiction over the roads that are intended to be utilized for this project. The Contractor shall provide 

written documentation to the Division, of all road use notifications/approvals prior to mobilizing equipment 

to the site. 

 



SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County, Rome Township 

 

 

 

DETAILED SPECIFICATIONS 
 

The Contractor is reminded to review the Scope of Work documents carefully.  Coordination, permission, 

or direction of the Division may be required for use of individual Detailed Specification line items.  The 

Division shall only pay for quantities of items that are correctly installed and completed in accordance with 

the Detailed Specifications and Drawing Plan Set.  The Division shall not guarantee payment of any work 

completed without or prior to following the conditions described herein of each line item. 
 

MOBILIZATION 
 

A. Description:   This work shall consist of the development of access and the mobilization of the 

Contractor's forces and equipment necessary for performing the required work under the Scope of 

Work for the well site.  

  

 This item shall include the transportation of personnel, equipment, and supplies to and from each 

site as well as the maintenance of all onsite access roads. 

 

 As part of this line item, the Contractor shall also include any maintenance of traffic required within 

the road right-of-way per Part 7 of the General Specifications  

 

 Also, the Contractor shall be responsible for cleaning mud and dirt associated with construction 

from all roadway surfaces (public and private) as per Part 7.1 of the General Specification for the 

duration of the Project and as directed by the Division. 

 

B. Execution:   No additional compensation shall be made to the Contractor for remobilization after 

his equipment has been removed from the site.  If applicable, this shall include remobilization of 

equipment if removed due to winterization of the project. 

 

Any damage to the road, drives, and/or culverts caused by the mobilization shall be repaired by the 

Contractor at the Contractor’s expense.  All repairs shall be done equal to or better to that which 

existed prior to construction activities. 

 

C. Measurement:   Measurement for payment will be considered and measured as a unit satisfactorily 

completed and accepted by the Division. Mobilization of equipment between wells shall be 

considered incidental to this line item for wells using a common entrance. 

 

 If any portion of the item is non-performed to the satisfaction of the Division (i.e., the mud 

and dirt are not cleaned from the roadway, the proper signage is not used as detailed) this is 

considered unsatisfactory and shall be cause for the rejection of payment of this item. 

 

D. Payment: The cost of this work shall be included in the lump sum price for "Mobilization." 

 

 

 



CLEARING & GRUBBING 
 

A. Description:  This item covers the removal of the vegetation within the limits shown on the Drawing 

Plan Set to provide adequate space to maneuver equipment to complete the proposed work at each 

well.   

 

B. Execution:  The Contractor shall only clear enough of the site within the limits shown on the 

Drawing Plan Set to provide adequate space to maneuver equipment to complete the proposed 

work.  The Division shall exercise control over clearing and shall designate all trees, plants, shrubs, 

abandoned material, trash, etc., to be removed or to remain. This work shall also include the 

preservation from injury or defacement of all trees designated to remain.   

  

 If the Contractor clears and/or grubs beyond the construction work limits, whether knowingly or 

accidentally, the Contractor shall replant and/or otherwise restore all areas outside of the limits to a 

condition equal to or better than what existed prior to beginning work. This shall be no at no additional 

expense to the Division.  

  

 All tree disturbance (trimming and/or removal) activities shall be coordinated with the 

Division as these trees may provide suitable roosting, foraging, or traveling habitat for Threatened 

& Endangered species. To prevent adverse impacts to Threatened & Endangered species, clearing 

of trees with a DBH (Diameter at Breast Height) greater than 3inches, shall not take place between 

April 1st and September 30th.  

 

All removed vegetation shall be placed in a stable manner.  Brush and debris shall be stacked to 

the down slope side of the work, outside of the work limits.  The Division shall make the final 

determination as to the stability and location of the constructed piles. The log pile(s) shall not 

exceed four (4) feet in height or eight (8) feet in width, and thirty (30) feet in length.  The Contractor 

shall be responsible for the repair/reconstruction of the piles, at the discretion of the Division, up 

to the final acceptance of the project. 

     As directed by the Division, Stumps shall be cut off flush with the existing ground surface 

prior to placement of material or grubbed, and holes graded to assure positive drainage.  Approved 

resoil shall be used if the area can’t be properly graded. 

 

 All logs and stumps not suitable for stacking shall be hauled off site. Proper disposal is the 

Contractor’s responsibility. If necessary, logs/vegetation shall be hauled to an authorized OEPA 

landfill.   

 

 Burning of debris materials shall not be permitted on-site. 

 

C. Measurement:   Measurement for payment will be considered and measured as a unit satisfactorily 

completed and accepted by the Division. This measurement shall be for the entire project as one 

unit.   

 

D. Payment:  Payment shall be made at the contract lump sum price per "Clearing & Grubbing." 

 

 

EARTHWORK 
 

A. Description:  This work consists of all work required to excavate, transport, and redeposit material 

to the lines and grades in the areas indicated on the Drawing Plan Set.  This line item shall include, 

but not be limited to, the excavation for development of access, work areas channels, drainage 

ditches, culverts, test pits, blending excess materials, general grading for sediment controls and 



final grading.  

 

B. Definitions: 

 

General Soils:  Considered to be an unclassified soils unit.  It is anticipated that the majority of the 

material to be removed will consist of a mixture of loose, unconsolidated soil, vegetative debris, 

and rock. Also, large seams of shale and/or boulders not designated for rock excavation may exist 

within the proposed excavation areas. 

 

Rock:  Rock shall be defined as material that cannot be removed by normal excavation methods 

and must be removed by means such as blasting, ripping, hoe ram or other methods used in the 

construction industry that are generally accepted practices. 

 

C. Execution: 

 

1. General: 

 

Perform the required clearing and grubbing before starting the earthwork operations.  

Coordinate the amount of and limit the areas of the project that are cleared and grubbed with 

the quantity of erosion controls that are placed according to the Drawing Plan set and/or as 

advised by the Division. 

 

Profiles, cross sections, and grading plans provided on the Drawing Plan Set are only 

approximate and are to be used as a guide during construction.  Fixed elevations shall not be 

held to; however, the grades shall not be steeper than three to one (3:1) or those shown on the 

Drawing Plan Set or no less than one percent (1%) grade unless approved by the Division. 

 

At the end of each day’s work and throughout the earthwork operations, the work areas shall 

be graded to drain, and be compacted or re-compacted to a uniformed cross-section.  All ruts 

and low spots that could potentially hold water shall be removed. 

 

Positive drainage shall be provided (greater than one percent (1%) grade) for all areas during 

and after construction unless approved by the Division.  No water shall be impounded during 

or after construction. 

 

Areas not designated for sheet runoff shall be graded to drain into existing or proposed swale 

areas.  This shall include the use of diversion swales and other measures to direct runoff into 

storm-water collection features.  The Division must approve all additional drainage swales and 

ditches prior to revegetation. 

 

Slope erosion shall be repaired up to the final acceptance of the project.  

 

All areas that settle below final plan elevation or impound water before completion of the 

Project shall be filled in, regraded, and reseeded. 

 

If earthwork operations encounter any abnormal material such as, but not limited to, drums, 

tanks, or stained earth or any unusual odors during operations, temporally discontinue the work 

in this area, leave the equipment in place, cordon off the area, and notify the Division.  

 

a. Follow the requirements of the Ohio EPA when handling any contaminated material. 

 

b. Excavate the contaminated soils to a depth to be determined by the Division.  Material 



hauled away under the item shall be paid separately and is not to be included in this 

item. 

 

 If damage occurs to the project site caused by improper excavation or embankment (fill) methods, 

the Division shall not pay for removing breakages beyond the limits of the planned finished work. 

 

If the damage was caused by the lack of implementing erosion controls, the Division will not 

pay for reshaping shoulders, slopes and ditches damaged by erosion during construction. 

 

With the approval of the Division either bury or break up existing boulders, not designated for 

rock excavation, lying within the reclamation area.  A boulder shall be defined as any stone 

larger than 24-inches in diameter. The Contractor shall place the boulders in a stable manner 

so it will not move or cause future harm. 

 

2. Excavation (Cut): 

   

 All “cut” areas shall be reclaimed to original contour upon completion of the project per line 

item “Approved Resoil”. 

 

 Utilize material removal techniques that are generally considered conducive to retaining stability.  

This includes, but is not limited to, working slopes from the top to the bottom in a manner as to 

preclude undermining and maintain the work areas in a fashion that will not induce instability. 

 

 All excess cut material shall be stockpiled and “tracked in” in the locations shown on the 

Drawing Plan Set.  All cut shall be stockpiled on site and saved for use as designated by the 

Division 

 

3. Approved Resoil: 

 

 Any encountered resoil shall be stockpiled on site and saved for use as designated by the Division.   

 

 Approved Resoil shall not be buried or used for general embankment. 

 

4. Exploratory Excavation (Test Pits):   

    

 This shall consist of exploratory excavation to determine subsurface features and materials.  The 

location, type, and size of the excavation shall be as directed by the Division. 

 

Excess material, which is unsuitable for backfill, shall be disposed of on site as directed by the 

Division. 

 

5. Embankment (Fill):  

 

General Embankment (Fill) material shall be placed in uniform lifts not exceeding eighteen (18) 

inches in thickness and tracked-in using on-site excavation equipment not less than four (4) passes 

per lift. 

 

The Division shall be notified a minimum of three (3) business days prior to commencement of 

embankment construction. The Contractor shall receive approval of the prepared sub grade prior 

to placing any embankment or fill. 

 

All areas of embankment shall be keyed into the existing ground.  Placement of embankment shall 



only be made on scarified, moist surfaces.  No embankment shall be placed on frozen soil, unstable 

soil, or soil where water is ponded. 

 

No areas of the embankment shall be more than three (3) feet higher or lower than any other 

adjacent embankment areas during placement. 

 

Rocks larger than six (6) inch diameter shall not be concentrated in any areas of the fill. 

 

If precipitation saturates the embankment construction area, the Contractor shall stay off the 

embankment construction area until the embankment dries or stabilizes.  Embankment 

construction may be expedited by removing the saturated embankment or drying the embankment 

by scarifying, plowing, disking, and re-compacting the embankment. 

 

No side dumping of material on slopes shall be permitted.  Dumped material in piles or windrows 

shall be moved and spread into uniformed lifts as described in these specifications or as detailed 

on the Drawing Plan Set. 

 

Successive loads of material shall be dumped to the best distribution.  The distribution throughout 

the areas of fill shall be such that the fill will be free from voids, pockets, and bridging of materials. 

 

D. Measurement: 

 

1. The approximate amount of earthwork has been listed on the drawings as a total cubic yardage 

of “cut”.  However, this figure shall only be used for estimating purposes.  There shall be no 

final measurement. 

 

2. The Division may use three-dimensional measurements where it is impractical to measure 

material by the cross-section method due to the erratic location of isolated deposits. 

 

E. Payment: Payment for this work, which includes excavation and re-depositing material to the 

grades as indicated on the Drawing Plan Set, placement, construction of swales and ditches, 

construction of temporary erosion control measures, test pits, burial, disposal of boulders, 

segregation, stockpiling of resoil material and offsite disposal shall be made at the contract lump 

sum price for "Earthwork". 

 

 

DEBRIS REMOVAL & DISPOSAL 
 

 A. Description:  This item shall consist of removing debris and trash from the site for off-site disposal.  

Items to be removed shall be at the discretion of the Division and shall be disposed of at an approved 

EPA licensed landfill. 

 

B. Off-Site Disposal: Debris and trash shall be hauled to an appropriate licensed landfill.  Copies of 

truck weight tickets from the landfills shall be furnished daily to the Division. 

 

C. Salvage:  Items or materials on the project site the property owner wishes salvaged shall be set-

aside in an orderly manner.  Salvaged items shall not be placed in an area that prevents adequate 

completion of the project according to the Drawing Plan Set. Salvage items do not include material 

and/or equipment associated with the well.  

 

D. Measurement:  Measurement for payment shall be verified based on weight tickets of quantities 

disposed at the approved EPA licensed landfill. 



 

E. Payment:  Payment shall be made at the unit price per ton for "Debris Removal and Disposal". 

 

 

SITE SAFETY 
 

A. Description: The work will include the installation and implementation of safety procedures for the 

plugging of the orphan well as described herein.  

 

B. Definitions & Installation: It is the Contractor’s responsibility to properly maintain all of the latter 

mentioned throughout the duration of the project. Any damages shall be repaired or replaced at no 

additional cost to the Division. Site safety measures shall be removed prior to the demobilization 

of the Contractor’s workforces.  

 

 Any release of materials into or onto the ground or surface waters outside of the primary 

and/or secondary containment shall follow the Ohio One-Call System as described in 

Appendix I, “One Call”. The Ohio One-Call System shall be contacted at 1-844-OHCALL1 

within 30-minutes of becoming aware of the occurrence.  

  

1. Temporary Construction Fence & Posts:   The temporary construction fencing shall be 

composite, orange mesh with a minimum overall height of four (4) feet. Fence posts are to be 

steel five (5) feet t-posts. Fence materials shall meet the ODOT Construction and Materials 

Specifications (CMS) Item 710.11. 

 

The posts shall be driven or set in holes to a minimum depth of one (1) foot and at intervals not 

to exceed ten (10) feet. The fence shall be stretched and securely fastened to each post using 

metal or plastic ties. 

 

Fencing shall be placed around the entire work area. The Contractor shall work in conjunction 

with the Division for placement of the temporary fence. All fence shall be removed at the 

completion of the project.  

 

2. Air Movers (Industrial Fans): The Contractor will also be required to have onsite industrial 

fans or air movers in the event natural gas is detected and found to be settling at ground level 

and not properly dissipating from the site. 

 

3. Absorbent Boom: In addition to the requirements of Part 10 of the General Specifications, the 

Contractor shall supply and install an absorbent boom as shown on the Drawing Plan Set. The 

Contractor shall work in conjunction with the Division for the placement of the boom. The 

boom shall be in place for the entire duration of the Project and shall be flipped or replaced as 

needed in order to continually absorb any oil/hydrocarbon materials. Any pooled 

oil/hydrocarbon material shall be removed prior to removal of the boom.  

 

4.  Temporary Shut-In: The Contractor will shut-in the well each night after the plugging 

operations have ceased, unless otherwise instructed by the Division. The Contractor will 

continue this process until the plugging operations are complete and there are no further signs 

of a gas release.  

 

5. Power/Utility Lines Safety: Utility lines cross over the access route which will require warning 

signs to insure awareness. 

 

6. Emergency Response Plan: The Contractor will assemble an Emergency Response Plan (ERP) 



with all contact information, emergency preventative measures, and and for any well-related 

issues that may occur. ERPs shall be submitted to the Division via email to 

DOGRM.EMNOTIFY@dnr.ohio.gov  for approval prior to beginning work.  

 

The Contractor will be responsible for maintaining this ERP on site during the plugging 

operations. Ingress/Egress for evacuation and/or public safety will be discussed in the safety 

meeting to be held on location by the Contractor with local responders and Division personnel. 

These routes will be listed in the ERP. The Division will review with the Contractor prior to 

the start of plugging operations. 

 

 

C. Measurement:  Measurement for payment will be considered and measured as a unit satisfactorily 

completed and accepted by the Division. 

 

D. Payment: Payment for this work, including labor, installation, materials and removal shall be made 

at the lump sum price for "Site Safety." 

 

 

ROAD MATS 

  
A. Description:   This item shall consist of the transportation, delivery, installation, and removal of 

road mats as described. The placement of road mats within the limits of construction shall be at the 

discretion of the Division. This item shall be utilized to protect the existing utilities, driveways, 

roadway, curbs, sidewalks, and lawn space that will be traversed within the construction work 

limits.     

  
B. Material:   Road matting shall be non-permeable, composite mats. Non-permeable, composite mats 

shall be a minimum of four (4) inches thick with a minimum surface dimension of seven (7) feet 

wide and thirteen (13) feet long. Non-permeable, composite mats and associated components (i.e. 

ramps, berms, and fittings) shall be installed per the manufacturer’s recommendations.  

  
All materials delivered to the site must be in a shape to be able to cover the area properly and 

still have the strength and integrity to complete the required work.  The Division may reject 

any mats determined to be damaged beyond useful life or remove square footage as measured 

from each individual mat.   

  
C. Execution:   Mats shall be kept clean throughout the project. If it is determined by the Division, the 

mats do not meet this requirement the Contractor shall have any sediment or mud removed 

immediately. 

  
D. Measurement:   Measurement for payment for the road mats shall be made by actual field 

measurements of quantities satisfactorily installed at the site. Each road mat shall be measured for 

a square foot installed.  

  
Road mats shall be utilized for the duration required to plug the well at each site.  Only one 

measurement and payment shall be made for “Road Mats” upon completion of the well site.   

   

E. Payment:   The cost of this work shall be included in the unit price per square foot for "Road 

Mats." 
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TIMBER MATS 

  
A. Description:   This item shall consist of the transportation, delivery, installation, and removal of 

road mats as described. The placement of road mats within the limits of construction shall be at the 

discretion of the Division and/or as shown on the Drawing Plan Set in order to enhance the subgrade 

conditions and/or for overtop utility crossings.  

  
B. Material:   Timber matting shall be composed of dense hardwood, shall be a minimum of six (6) 

inches thick, four (4) feet wide, and sixteen (16) feet long, and shall have a minimum of 1-1/4-inch 

diameter lift bolts installed at each end and through the width of the mat.  The size required will 

vary depending on the use, see details on the drawing plan sets for variations on these sizes.  The 

size required will vary depending on the use (airbridge), see details on the Drawing Plan Set 

for variations on these sizes. 

  
All materials delivered to the site must be in a shape to be able to cover the area properly and 

still have the strength and integrity to complete the required work.  The Division may reject 

any mats determined to be damaged beyond useful life.  The following grade descriptions for 

used mats shall be used by the Division to determine if the materials are acceptable. 

  
1. GRADE A - Visually, Grade A mats look like new mats. The timbers are still square and in 

excellent condition and all the mat bolts are in place and fully intact. Mats must have all bolts 

and timbers fully intact. Mats are less than 9 months old. Very minimal wear, no chunks out of 

timbers missing. 

  
2. GRADE B - Essentially, Grade B mats are less pretty versions of Grade A mats. They have no 

structural faults; they just look a bit worn. Edges of timbers are still square, and timbers are 

also sound and free of rot. If one or two of the bolts are bent, they qualify as Grade B mats. 

These mats might also be stained, but the discoloration is not enough to affect the durability of 

the mat. Typically, 10-18 months of age/usage makes the mat fall into a B grade.  (All mats 

used to bridge over anything shall be Grade B or better and shall be as detailed on the 

Drawing Plan Set.) 

  
3. GRADE C - Grade C mats are not quite up to the challenges that Grade A and B mats can 

handle, but they still have life left in them. Grade C Mats can have a missing or pulled rod on 

one end of the mat. The mat still has structural integrity inside 2’ from each end though. 

Timbers may be broken within 2’ of either end but no timbers are broken inside of the 2’ of 

each end. No hanging timbers allowed in C grade mats.  As you can imagine, these are not 

going to be the picture-perfect image of timber mats. They might be missing numerous bolts, 

incurred excessive repairs, or be slightly varied in shape. Grade C mats are less expensive, but 

they also have a shorter life expectancy.  Any mat meeting the Grade C rating shall be 

measured for square footage of acceptable usable area. 

  
C. Measurement:   Measurement for payment for the road mats shall be made by actual field 

measurements of quantities satisfactorily installed at the site. Each road mat shall be measured for 

a square foot installed.  

  
D. Payment:   The contractor should note timber mats used for air bridges as part of the stream 

crossing require unique lengths and widths.  Additional costs associated with these unique 

dimensions shall be incorporated into the unit price of this line item.  The cost of this work 

shall be included in the unit price per square foot for "Timber Mats or Timber Mats (Air Bridge) 

" 



 

 

AIRBRIDGE W/ ABUTMENTS 

  
A. Description:   This item shall consist of the transportation, delivery, installation, and removal of 

airbridge w/ abutments as described. The placement of airbridge w/ abutments within the limits of 

construction shall be at the discretion of the Division. This item shall be utilized to protect the 

existing stream that will be traversed within the construction work limits.  This item shall include 

all work that require airbridge w/ abutments as shown on the Drawing Plan Set. 

  
B. Material:   Air bridge and abutments shall be composed of dense hardwood, shall be a minimum of 

eight (8) inches thick, four (4) feet wide, and sixteen (16) feet long, (see site plans for required 

lengths) and shall have a minimum of 1-1/4-inch diameter lift bolts installed at each end and 

through the width of the mat.  Strapping material shall be a minimum of 1/4” thick x 2” wide hot 

rolled steel per ASTM A36 and lag bolts shall be minimum of 1/2" x 5” long. 

  
All materials delivered to the site must be in a shape to be able to cover the area properly and 

still have the strength and integrity to complete the required work.  The Division may reject 

any mats determined to be damaged beyond useful life.  The following grade descriptions for 

used mats shall be used by the Division to determine if the materials are acceptable. 

  
1. GRADE A - Visually, Grade A mats look like new mats. The timbers are still square and in 

excellent condition and all the mat bolts are in place and fully intact. Mats must have all bolts 

and timbers fully intact. Mats are less than 9 months old. Very minimal wear, no chunks out of 

timbers missing. 

  
2. GRADE B - Essentially, Grade B mats are less pretty versions of Grade A mats. They have no 

structural faults; they just look a bit worn. Edges of timbers are still square, and timbers are 

also sound and free of rot. If one or two of the bolts are bent, they qualify as Grade B mats. 

These mats might also be stained, but the discoloration is not enough to affect the durability of 

the mat. Typically, 10-18 months of age/usage makes the mat fall into a B grade.  (All mats 

used to bridge over anything shall be Grade B or better.) 

  
3. GRADE C - Grade C mats are not quite up to the challenges that Grade A and B mats can 

handle, but they still have life left in them. Grade C Mats can have a missing or pulled rod on 

one end of the mat. The mat still has structural integrity inside 2’ from each end though. 

Timbers may be broken within 2’ of either end but no timbers are broken inside of the 2’ of 

each end. No hanging timbers allowed in C grade mats.  As you can imagine, these are not 

going to be the picture-perfect image of timber mats. They might be missing numerous bolts, 

incurred excessive repairs, or be slightly varied in shape. Grade C mats are less expensive, but 

they also have a shorter life expectancy.  Any mat meeting the Grade C rating shall be 

measured for square footage of acceptable usable area. 

  
C. Execution:   Air bridge shall be kept clean throughout the project. If it is determined by the Division 

the bridge surface does not meet this requirement the Contractor shall have any sediment or mud 

removed immediately.  Contractor shall take care not to deposit sediment or mud in the existing 

stream. 

  
D. Measurement:   Measurement for the air bridge w/ abutments, which includes all materials, labor, 

and equipment necessary to provide the required air bridge w/ abutments will be considered and 

measured as a unit satisfactorily completed and accepted by the Division. Air bridge w/ abutments 



shall not be considered complete until the airbridge and abutments have been removed from the 

site at the completion of the project. 

  
E. Payment:   The cost of this work shall include all material, labor, and equipment necessary to 

complete the work and be made at the lump sum price for "Airbridge w/ Abutments." 
 

 

SECONDARY CONTAINMENT 
 

A. Description: This item shall include all labor and materials required for the installation, 

maintenance, and deconstruction of the secondary containment. Onsite materials and equipment 

required to be stored within the secondary containment shall be as follows: containers that store 

liquid brine, oilfield waste, and/or fuels as well as any required pumps. In determining the method, 

design, and capacity for secondary containment, the Contractor shall address the typical failure 

mode, and the most likely quantity of brine or other oil field waste substance that would be 

discharged. 

 

B. Materials:   The Contractor shall supply catchment basins or diversion structures to intercept and 

contain discharges of brine or other oilfield waste substances during the project. Materials shall 

consist of impermeable containers or liners made of a material that is compatible with the waste 

stored or used within the containment. Containment materials shall be impervious and have 

supporting documentation of the permeability, chemical compatibility, and other applicable 

QA/QC standards, is acceptable. Use of a liner shall at a minimum be a 20-mil thickness.  

 

Materials shall be durable enough to support the weight of heavy equipment used for the plugging 

operations. Materials shall have sufficient strength and thickness to maintain the integrity of the 

container or liner. The container or liner shall be designed, constructed, and maintained so that the 

physical and chemical characteristics of the container or liner are not adversely affected by the 

waste and the container or liner is resistant to physical, chemical and other failure during 

transportation, handling, installation and use.  

 

Liner walls shall consist of metal, wood, concrete, plastic, or approved equal. Wall materials shall 

be designed, constructed, and maintained to withstand the overtopping and sliding forces of 

secondary containment filled to capacity.  

 

The Division shall determine the merit of the proposed materials compatibility, impermeability, 

integrity, and durability in determining if the material is sufficient for the project.  

 

C. Installation:  Secondary containment shall be installed prior to any drilling or liquid storage at the 

project site. Secondary containment shall provide a minimum volume equal to 50% of the 

primary storage capacity. 

 

Upon request of the Division, the Contractor shall provide calculations in tabular format of the 

containment providing both the secondary containment capacity and the on-site material storage. The 

Division can require that sections of a secondary containment be removed for inspection and 

sampling if a spill occurs during the project.  

  

Installation of the containers or liners, including seams and pipe penetrations, shall be in accordance 

with the manufacturer’s recommendations. All seams and non-seam area of the container or liner 

shall be inspected by the Division for defects, holes, and blisters. 

 

Care shall be taken when operating equipment on or near the container or liner to prevent any 



damage to the secondary containment.  If damage occurs, it shall be repaired by the Contractor at 

his/her expense prior to continuing the project. 

 

The Contractor shall retain all ownership and responsibility for the secondary containment. All 

secondary containment shall be removed from the site and retained by the Contractor at the 

conclusion of the project.  

 

D. Measurement:   Secondary containment, which includes all materials, labor, and equipment necessary 

to provide the required secondary containment, will be considered and measured as a unit 

satisfactorily completed and accepted by the Division. Secondary containment shall not be 

considered complete until all secondary containment has been removed from the site at the 

completion of the project. 

 

E. Payment:   Payment for this work shall include all material, labor, and equipment necessary to 

complete the work and be made at the lump sum price for "Secondary Containment." 

 

 

SILT FENCE 
         

A. General:  This item covers construction of the silt fences and/or straw bale dikes.  The Division 

shall designate utilization of silt fence, straw bale dikes or a combination of both at locations 

selected for placement.  

 

The placement of silt fence and straw bale dikes within the limits of construction shall be at the 

discretion of the Division. 

 

During the life of the project, the Contractor shall maintain these silt and erosion-control structures.  

Accumulated silt shall be removed when it, in the Division's opinion, may damage or reduce the 

effectiveness of the structure.  

 

B. Straw Bale Dikes 

 

1. Materials:  Straw bale dikes shall be constructed with twine-bound square straw or hay bales, 

staked to remain in place. 

 

2. Installation and Execution:  The location of the dikes shall be as directed by the Division, at 

the time of construction.  When the usefulness of the dikes has ended, they shall be removed 

and disposed.  Dikes may remain in place upon completion of the project only when permitted 

by the Division. 

 

C. Silt Fence 

 

1. Materials 

 

a. The silt fence fabric shall conform to the ODOT Item 712.09, Type C. The silt fence shall 

be installed in accordance with all manufacturers' instructions. 

 

 The fabric shall be free of any treatment that might significantly alter its physical 

properties.  During shipment and storage, the fabric shall be wrapped in a heavy-duty 

protective covering to protect it from direct sunlight, dirt, and other debris. 

 

 The manufacturer shall submit certified test data to cover each shipment of material. 



 

b. The silt fence used shall be a prefabricated silt fence with fabric already attached to posts 

or shall be assembled in the field according to the following installation guidelines. 

 

The fabric shall be a pervious sheet composed of a strong, rot-proof polymeric yard or fiber 

oriented into a stable network, which retains its relative structure during handling, 

placement, and long-term service.  It shall have excellent resistance to deterioration from 

ambient temperatures, acid, and alkaline conditions, and shall be indestructible to 

microorganisms and insects.  The material shall be resistant to deterioration by ultraviolet 

light and protected until placement as recommended by the manufacturer such that no 

deterioration occurs.  During shipment and storage, the rolls of fabric shall be protected 

against deterioration from the sun, mud, dirt, dust, and other harmful conditions at all times 

until their use. 

 

2. Installation Guidelines for Silt Fence:  Silt fence shall be installed in the following manner. 

   

a. First, a small toe-in trench shall be dug along the line where the silt fence is to be placed.  

The trench shall be a minimum of 6-inch deep and 6-inch wide.  The excavated material 

shall be placed on the front or uphill side of the trench to facilitate backfilling later. 

 

b. Next, fence posts shall be driven into the back or downstream side of the trench.  The posts 

shall be driven so that at least one-third (1/3) of the height of the post is in the ground.  

When installing a prefabricated silt fence with fabric attached to the posts, the posts shall 

be driven so that at least 6-inch of fabric shall be buried in the ground.  Most prefabricated 

silt fences have posts spaced approximately 6 feet – 8 feet apart, which is usually adequate.  

If there is a low spot where most sediment tends to collect, the prefabricated silt fences can 

be backed up with bale backup.  Posts shall be hardwood with sufficient strength to support 

a full load of deposited sediment. 

 

c. Finally, the trench shall be backfilled with the excavated material and tamped so that at 

least 6-inch of the fabric is securely toed into the ground to prevent under-mining. 

 

d. The silt fences shall be maintained throughout construction.  The Contractor shall conduct 

regular inspections and after all heavy rains.  Damaged fences must be repaired 

immediately. 

 

e. At the completion of construction and upon establishment of suitable vegetation as 

determined by the Division, all silt fence structures shall be removed.  Areas disturbed by 

the removal operation including temporary access roads shall be revegetated.  In general, 

this operation shall consist of regrading, re-fertilizing, reseeding, and mulching. 

 

D. Measurement:  Measurement for payment for the above-described work shall be made by actual 

field measurements of quantities satisfactorily installed and completed.  When using silt fence with 

bale backup the measurement shall be the length of the silt fence installed, plus the length of the 

straw bale dike installed. 

 

E. Payment for Silt Fence and Straw Bale Dikes:  Payment for this item shall be made at the unit price 

per linear foot of "Silt Fence." The Division shall only pay for quantities of items that are completed. 

 

 

 

 



No. 4 STONE 

  
A. Description: This work covers the quality, material placement and requirements as a base course 

stone for the project access as shown in the Drawing Plan Set. 

B.         Materials:   The materials shall consist of sound and durable rock, gravel or stone of the proper 

gradation meeting ODOT specifications.  The material shall be free from cracks, seams, and other 

defects, which tend to increase deterioration from natural causes.  It shall be highly resistant to 

weathering and disintegration under freezing and thawing and wetting and drying as evidenced by 

laboratory tests and/or service records.  The Division at any time during the project may reject any 

materials, at the source or job site, not meeting the requirements of these specifications.   

  
Acceptability of material will be determined by laboratory tests, visual inspection and/or service 

records as required by the Division.  Service records will include documentation to show the 

material has performed satisfactory on similar structures. 

  
C. Installation: Upon delivery of the material to the site the Contractor shall install the material in 

place as directed by the Division. The Contractor shall not stockpile materials at the site.  

  
The Contractor shall remove the topsoil prior to installation of any access road or work area stone. 

Topsoil shall be stockpiled adjacent to the location it is removed from. At the conclusion of the 

project, all topsoil will be replaced it original location as part of the line item "Site Restoration." 

Existing drives upgraded for the purpose of this work shall be restored to a condition better 

than prior to construction. 

  
All No. 4 stone used for the construction of a temporary access drives shall be removed at the 

completion of the project to allow for the completion of the "Site Restoration" line item.  

  
D.        Measurement:   The material shall be measured for payment by the ton (2,000 pounds) for material 

acceptably placed in the work area as determined by certified scale weight tickets.   

  
All material wasted or used by the Contractor for other purposes and any material not placed in the 

work area in accordance with the requirements of the work order and these specifications and 

drawings shall be measured and not included for payment by weight.  A conversion factor of 1.5 

ton per cubic yard of No. 4 Stone shall be used if necessary.   

  
E. Payment:   Payment this work as specified above shall be made based on the unit price per ton for 

"No. 4 Stone." 
 

 

No. 57 STONE 

  
A. Description: This work covers the quality, material placement and requirements as a top course 

stone for the access drives as shown in the Drawing Plan Set. This material shall be placed within 

the current limits of the landowner’s drive. 

B.         Materials:   The materials shall consist of sound and durable rock, gravel or stone of the proper 

gradation meeting ODOT specifications.  The material shall be free from cracks, seams, and other 

defects, which tend to increase deterioration from natural causes.  It shall be highly resistant to 

weathering and disintegration under freezing and thawing and wetting and drying as evidenced by 

laboratory tests and/or service records.  The Division at any time during the project may reject any 

materials, at the source or job site, not meeting the requirements of these specifications.   

  



Acceptability of material will be determined by laboratory tests, visual inspection and/or service 

records as required by the Division.  Service records will include documentation to show the 

material has performed satisfactory on similar structures. 

  
C.         Installation: Upon delivery of the material to the site the Contractor shall install the material in 

place as shown on the Drawing Plan Set.  

  
D.        Measurement:   The material shall be measured for payment by the ton (2,000 pounds) for material 

acceptably placed in the work as determined by certified scale weight tickets.   

  
All material wasted or used by the Contractor for other purposes and any material not placed in the 

work in accordance with the requirements of the work order and these specifications and drawings 

shall be measured and not included for payment by weight.  A conversion factor of 1.5 ton per 

cubic yard of No. 57 Stone shall be used if necessary.   

  
E. Payment:   Payment for this work as specified above shall be made based on the unit price per ton 

for "No. 57 Stone." 
 

 

No. 304 AGGREGATE BASE 

  
A. Description: This work covers the quality, material placement and requirements as an aggregate for 

the project access as shown in the Drawing Plan Set. 

B.         Materials:   The materials shall consist of sound and durable rock, gravel or stone of the proper 

gradation meeting ODOT specifications.  The material shall be free from cracks, seams, and other 

defects, which tend to increase deterioration from natural causes.  It shall be highly resistant to 

weathering and disintegration under freezing and thawing and wetting and drying as evidenced by 

laboratory tests and/or service records.  The Division at any time during the project may reject any 

materials, at the source or job site, not meeting the requirements of these specifications.   

  
Acceptability of material will be determined by laboratory tests, visual inspection and/or service 

records as required by the Division.  Service records will include documentation to show the 

material has performed satisfactory on similar structures. 

  
C.         Installation: Upon delivery of the material to the site the Contractor shall install the material in 

place as shown on the Drawing Plan Set.  

  
The Contractor shall remove the topsoil prior to installation of any access road or work area stone. 

Topsoil shall be stockpiled adjacent to the location it is removed from. At the conclusion of the 

project, all topsoil will be replaced it original location as part of the line item "Site Restoration." 

  
            When directed No. 304 aggregate base shall be removed at the completion of the project to allow 

for the completion of the "Site Restoration" line item. The No. 304 aggregate base shall become 

the property of the Contractor at the completion of the project and shall be removed and 

reused or disposed of at the Contractor’s expense.  

  

D.        Measurement:   The material shall be measured for payment by the ton (2,000 pounds) for material 

acceptably placed in the work as determined by certified scale weight tickets.   

  
All material wasted or used by the Contractor for other purposes and any material not placed in the 

work in accordance with the requirements of the work order and these specifications and drawings 



shall be measured and not included for payment by weight.  A conversion factor of 1.5 ton per 

cubic yard of No. 304 aggregate base shall be used if necessary.   

  
E. Payment:   Payment this work as specified above shall be made based on the unit price per ton for 

"No. 304 Aggregate Base." 
 

 

TYPE “D” RIP RAP 
 

A. Description: This work covers the quality, material placement and requirements as an aggregate for 

the project access as shown in the Drawing Plan Set.  

 

B. Materials: The materials shall consist of sound and durable rock, gravel or stone of the proper 

gradation meeting ODOT specifications.  The material shall be free from cracks, seams, and other 

defects, which tend to increase deterioration from natural causes.  It shall be highly resistant to 

weathering and disintegration under freezing and thawing and wetting and drying as evidenced by 

laboratory tests and/or service records.  The Division at any time during the project may reject any 

materials, at the source or job site, not meeting the requirements of these specifications. 

 

The Type “D” Material shall consist of sizes such that at least 85 percent of the total material by 

weight shall be larger than a 3-inch but less than a 12-inch square opening.  At least 50 percent of 

the total material by weight shall be larger than a 6-inch square opening.  The material smaller than 

a 3-inch square opening shall consist predominantly of rock spalls and rock fines and shall be free 

of soil.  

 

 Acceptability of material shall be determined by laboratory tests, visual inspection and/or service 

records as required by the Chief.  Service records shall include documentation to show the material 

has performed satisfactory on similar structures. 

 

Elongation (the ratio of the least dimension to the greatest dimension) shall be equal to or greater 

than one-half (1/2) for Type “D” material. 

 

C. Installation: 

 

1. The Contractor shall mark the areas for the placement of the stone and gain approval of the 

Chief prior to placement.  The Contractor shall use special care during placement.  Minor 

excavation rehandling and rearranging of stones may be required to ensure that all rock is 

placed in a stable manner.  

 

2. Material shall be placed in a manner that shall permit the smaller rocks to fill the voids between 

the bigger rocks.  Material shall be placed and worked so as to attain maximum density.  No 

large voids or concentrations of similar size rocks shall be permitted. 

 

 

D. Measurement:   The material shall be measured for payment by the ton (2,000 pounds) for material 

acceptably placed in the work as determined by certified scale weight tickets.   

 

All material wasted or used by the Contractor for other purposes and any material not placed in the 

work in accordance with the requirements of the work order and these specifications and drawings 

shall be measured and not included for payment by weight.  A conversion factor of 1.5 ton per 

cubic yard of Rock Channel Protection shall be used if necessary. 

 



E. Payment: Payment this work as specified above shall be made based on the unit price per ton for 

"Type “D” Rip Rap." 

 

 

12”, 15” & 24” PE/PVC CULVERT 

  
A. Description:  This item covers the quality, material placement and requirements for the installation 

of the culvert for the temporary stream crossing.  This item shall also include the removal of the 

pipe which shall become the property of the Contractor.  

  
B. Materials: 

1. Culvert Pipe:   The culvert pipe shall be 1” corrugated N-12 HDPE smooth interior pipe or 

approved equal and shall meet the AASHTO M294 specification, except the average 

elongation shall not exceed 7.5 percent when tested as described in that specification. 

Manufacturer’s certification shall be furnished to the Division.  

  
2. Backfill:   Backfill material shall be placed around the pipe to as shown on the Drawing Plan 

Set. Backfill material shall be included in the unit price for "No. 4 Stone". 

  
C. Installation:  The Division shall verify locations prior to commencing installation. Installation shall 

be in compliance with all manufacturer’s specifications. 

  
The temporary culvert shall be removed at the completion of the project. The culvert shall become 

the property of the Contractor at the completion of the project and shall be removed and 

reused or disposed of at the Contractor’s expense. 

  
D. Measurement:  Measurement of 36” PE/PVC Culvert shall be by actual linear feet of pipe installed 

as measured in the field. 

  
E. Payment:  The cost for work under this item, including HDPE pipe and installation, shall be at the 

unit price per linear foot for “12”, 15” or 24” PE/PVC Culvert”. 
 

 

WELL HEAD CONTROL 

  
A. Description:  This work consists of all labor, equipment, and material necessary to establish control 

of the well. This item shall include the installation of a wellhead control device/flow diverter on 

the most appropriate well casing as described in the plugging plans.  
In the event Division UPC work has been completed on the well, resulting in surface equipment 

(swages, fittings, valves, gauges, etc.) being installed, the Contractor shall coordinate with the 

inspector in returning this equipment to the Division for future use. At no point shall the Contractor 

assume ownership of any surface equipment associated with the well.    

  
B.         Execution: The Contractor is responsible for installing, according to best management practices, a 

wellhead control device/flow diverter on the well casing. 

  
The casing shall be free from any damages or defects. If required, the casing shall be cut and cleaned 

of any dirt, oils, and debris prior to welding extensions and/or installation of the diverter.  
 

The Contractor shall supply a cellar with a cement base around the wellhead. This cellar shall 

be set around the well and extended up to working elevation, as the depressed area around the well 



head will be modified to establish workable base. This cellar shall be made of steel, concrete, or 

polyethylene pipe. The cellar shall be a minimum of 48 inches in diameter. This work shall 

include a six (6) inch minimum of Approved Cement as specified or Portland Cement in the 

cellar base with a three (3) inch minimum port near the well.  The port shall extend up to 

within three (3) inches of the well at working height and be used to monitor and contain any 

gas/oil escaping around the back side of the casing. 

  
Once a well head control device is installed, all fluids, gases and solids generated by the plugging 

process shall be diverted into a tank. This tank shall be set a minimum of twenty (20) feet from the 

well. The Contractor shall also maintain an adequate supply of freshwater at the well for possible 

well control emergencies, which shall be paid under the line item "Well Control Fluid." The 

Contractor will install a two (2) inch diameter (minimum) kill line on the well.  The injection point 

for the kill line will be a minimum of twenty (20) feet from the well. 

  
No plugging operations shall begin until a satisfactory inspection of the prepared well has been 

completed by the Division. 

  
 C. Measurement: Measurement for payment shall be made by field inspection of units satisfactorily 

completed and accepted by the Division.  

  
 D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the well head control shall be made at the cost proposal lump sum price for "Well 

Head Control." 

  
 

WELL CONTROL FLUID 
 

A. Description: The work covered by this section shall consist of furnishing all labor, equipment, and 

material necessary to provide and use water as a “kill” fluid for the drilling and plugging process 

of the well. 

 

B. Requirements: The Contractor shall receive prior approval from the Division before using any onsite 

waters for the plugging process (i.e. streams, lakes, or ponds). If approved, withdrawing waters of the 

state shall not exceed 100,000 gallons per day from an individual water source.  

 

The Division will require a minimum of 75-200 barrels of freshwater well control fluid be 

maintained on the site during the plugging project.  

 

A mud pump (or equivalent) of sufficient size/capacity shall be required to be onsite at all times 

during plugging operations as means to pump well control fluid when required.  

 

C. Measurement: Measurement for payment for the above-described work shall be made by the actual 

quantity of barrels (bbls) of water used to successfully plug and/or drill the orphan as approval by 

the Division. The Division will at a minimum pay for the quantity required to be maintained on site.  

 

D. Payment: Payment for the above work shall be made at the unit price per barrel (bbls) for "Well 

Control Fluid."   
 

 

WELL PREPARATION & PLUGGING 
  

A. Description:  This work consists of all labor, equipment, and material necessary to prepare the well 



for plugging and complete all required plugs. This shall include cleanout, drillout, and washover of 

the well bore to the total depth of the well based on the well description(s) and plugging plan(s), 

circulating the well bore prior to each plug, setting all required plugs, and verification of each plug 

depth. 

  
B. Execution: The Contractor shall supply all equipment needed to complete the well preparation in 

an efficient manner that will be approved by the Division. This shall include but not be limited to 

the rig, drill pipe, collars, mud pump, circulating fluid, cementing equipment, mix water, and 

associated equipment. 

  
Cable tool/spudding rigs shall not be permitted for use unless otherwise authorized by the Division 

as described under the General Conditions, Part 13 “Substitution During the Project”.  

  
Once well head control has been established, the Contractor will cleanout, drillout and/or washover 

and then circulate the well bore prior to setting any casing or well plugs. The Contractor shall be 

responsible for having a minimum of two (2) hole volumes of fluid available for circulation.   

  
The Contractor shall identify the diameter of the well bore below the surface casing and cleanout 

or drillout with a full-size bit to total depth. In addition to the full-sized bit, the contractor shall 

also supply a bore brush and/or casing scraper at the appropriate size to fully clean out any 

casing remaining per the plugging plan.  In any case where an obstruction is encountered and 

total depth cannot be achieved, the Contractor shall immediately notify the Division. The 

Contractor shall propose a plan to assess the nature of the obstruction that shall be approved by the 

Division. Additional work associated with removal of the obstruction shall be described and paid 

for under the Contingency Specifications and as listed on the Quantity Sheet and agreed upon by 

the Division.  

  
The Contractor shall trip out or up into the nearest competent cased string and secure all tools at 

the end of each workday or when work shall be paused for an extended time.  Any tools left in the 

hole during such paused work time shall be at the Contractor’s own risk.  Any tools or tubing that 

are lost due to the Contractor’s failure to complete the task of tripping out during paused work 

times shall be at their own expense as well as any work required to then prepare the hole to continue 

the plugging process (this shall include but not be limited to shooting, fishing, over drilling, lost or 

damaged tools, etc.).  The tripping out of the tools during paused work times shall be incidental to 

this line item. 

  
Formations within the well bore known to be producing H2S gas will not be circulated prior 

to setting a plug.     

  
Prior to setting any plugs the Contractor shall remove all free crude oil by circulating the wellbore 

two-hole volumes or until the well is static; a minimum of ten (10) barrels of gel is required 

to be run ahead of each cement plug that may come into contact with open hole formation at 

the discretion of the Division. This work shall be considered incidental to this line item. No 

additional payment shall be made for circumstances where the Contractor does not have the 

appropriate material on location.  

  
Lost Circulation Material (LCM) may be used to aid in obtaining circulation, as approved by the 
Division. Lost Circulation Material (LCM) shall NOT be used when tubing smaller than 1.5 

inch inside diameter will be utilized.  Circulation must be established prior to conducting 

cementing procedures. Use of LCM shall be per the “Lost Circulation Material” specification 

included in the Contingency Specification. LCM shall be available at the site during the completion 



of this line item "Well Preparation & Plugging." The well shall be in a static condition prior 

to beginning any cementing activities. 

  
The Contractor shall set all plugs as described in the Plugging Plan to the depths described with 

the materials described. This shall include setting the bottom plug, intermediate plugs, and the 

surface plug. All plugs shall be allowed to set for the periods described in the Plugging Plan. The 

Contractor shall determine with the required tools if any plug has dropped. If a plug has dropped 

or is determined to not be a competent plug, then drill out of the plug or additional staged 

plugs may be required at the discretion of the Division as a part of this line item. The Division 

reserves the right to adjust the Plugging Plan during the plugging process based on site 

conditions. 
C. Measurement: Measurement for payment shall be made by field inspection of units satisfactorily 

completed and accepted by the Division. 

  
D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the well preparation and plugging shall be made at the lump sum price for "Well 

Preparation & Plugging."   
 

 

TUBING 

 
A. Description: This item covers all labor, equipment, and material required to supply tubing at the 

site for the purposes of placement of cement and spacers. 

  
B. Materials:  The Contractor shall supply a 1.5-inch inside diameter (ID) or larger tubing in a 

condition that will allow for the pumping of cement for the purposes of plugging the well.  
  

 For this project the Contractor shall supply up to 5,565 feet of 1.5-inch ID or larger tubing to 

all the project wells.  

  
C. Installation: The Contractor will install and remove the tubing as necessary in order to complete 

the Plugging Plan. The Contractor shall maintain ownership at the conclusion of the project of all 

tubing that was brought to the site for these purposes.  

  
D. Measurement:  Measurement for payment of the above-described work shall be made by actual 

field measurements per linear foot of tubing delivered to the site.  

  
 Tubing shall be measured as one use for the duration of the project. 

  
E. Payment:  Payment for this item shall be made at the lump sum price for "Tubing." 
 

 

TUBING (1”) 
A. Description: This item covers all labor, equipment, and material required to supply tubing at the 

site for the purposes of placement of cement and spacers. 

  
B. Materials:  The Contractor shall supply a one (1) inch inside diameter (ID) tubing in a condition 

that will allow for the pumping of cement for the purposes of plugging the well. When using 1” 

tube the cement slurry shall be mixed between 14.5 and 15.0 pounds per gallon.  

  
Upon analysis of excavation of the tubing and evaluation of the logging data, the Contractor shall 



supply up to 1130’ feet of one (1) inch ID tubing as described in the plugging plan  The 

Contractor shall not deliver this item until its need is confirmed during the plugging process. 

This may be a deducted line item.   

  
C. Installation: The Contractor will install and remove the tubing as necessary in order to complete 

the Plugging Plan. The Contractor shall maintain ownership at the conclusion of the project of all 

tubing that was brought to the site for these purposes.  

  
D. Measurement:  Measurement for payment of the above-described work shall be made by actual 

field measurements per linear foot of tubing delivered to the site.  

  
Tubing shall be measured as one use for the duration of the project. 

  
E. Payment:  Payment for this item shall be made at the lump sum price for "Tubing (1”)." 
 

 

CONDUCTOR CASING (9.63”) 
         

A. Description: This item covers all labor, equipment, and material required to set the conductor in 

order to begin the plugging procedure. 

 

B. Materials:  The conductor shall be 9.63-inch diameter casing conforming to a 47 pound per foot 

minimum STC (Short Thread and Coupling) or an approved equal material specifications. The 

contractor shall supply the proper ranges and pup joints to complete the lengths required during 

installation.  

 

Pipe shall be new pipe or used pipe that has been tested and drifted. The contractor shall supply 

documentation for pipe that has been tested and drifted. The Division shall approve used pipe based 

on documentation and inspection of the pipe. The bottom joint shall be equipped with a drive shoe.  

 

C. Installation and Execution:  The conductor shall set to a depth as detailed in the Plugging Plan and 

Quantity Sheet. This quantity is for estimating purposes only. All conductors shall be driven in 

place. 

 

D. Measurement:  Measurement for payment for the conductor work shall be made by actual field 

measurements of quantities satisfactorily installed and completed per linear foot of conductor set.  

 

E. Payment:  Payment for this item shall be made at the unit price per linear foot of "Conductor 

Casing (9.63”). 

 

 

CONDUCTOR CASING (10.63”) 
 

F. Description: This item covers all labor, equipment, and material required to set the conductor in 

order to begin the plugging procedure. 

 

G. Materials:  The conductor shall be 10.63-inch diameter casing conforming to a 51 pound per foot 

minimum STC (Short Thread and Coupling) or an approved equal material specifications. The 

contractor shall supply the proper ranges and pup joints to complete the lengths required during 

installation.  

 

Pipe shall be new pipe or used pipe that has been tested and drifted. The contractor shall supply 



documentation for pipe that has been tested and drifted. The Division shall approve used pipe based 

on documentation and inspection of the pipe. The bottom joint shall be equipped with a drive shoe.  

 

H. Installation and Execution:  The conductor shall set to a depth as detailed in the Plugging Plan and 

Quantity Sheet. This quantity is for estimating purposes only. All conductors shall be driven in 

place. 

 

I. Measurement:  Measurement for payment for the conductor work shall be made by actual field 

measurements of quantities satisfactorily installed and completed per linear foot of conductor set.  

 

J. Payment:  Payment for this item shall be made at the unit price per linear foot of "Conductor 

Casing (10.63”). 

 

 

APPROVED CEMENT 
 

A. Description:  This item shall cover all labor, materials, and equipment necessary to plug the well 

as specified in the Plugging Plan. 

 

B. Materials:  Cement materials shall be approved prior to placement.  The cement must conform to 

the following options: 

 

a. API Class “A” 

b. API Class “L” 

c. ASTM C150 Type 1  

d. ASTM C595 Type 1L 

(Note: These are the only material options that will be approved, any other materials may 

be submitted to the Division for review but will not be approved for this project) 

 

The cement shall contain 2% Calcium Chloride, properly blended, only if directed by the Division 

in advance of placing the cement.  Coordinate with the Division prior to ordering cement. 

 

The cement shall not contain bentonite or extenders which delay set time or decrease the overall 

compressive strength unless otherwise noted. 

 

Water used for cementing shall be free of any impurities that will adversely affect set time and 

compressive strength. 

 

C. Installation: The Contractor shall notify the Division at least 24 hours in advance of placing 

the cement, including notification of the type of cement being used for approval. 

 

Additional wait times may be required for the type of cement used. This wait time shall be 

incidental to this line item.  Upon approval of the type of cement the Division shall inform the 

Contractor of the required wait times for each staged plug. 

 

Preparation of the well bore, including the running of gel flush ahead, shall be completed per line 

item “Well Preparation & Plugging” prior to placement of the cement. 

 

The cement slurry shall be mixed at the API recommendation, between 15.4 and 15.8 pounds per 

gallon.  For the Mckinley #13 well, the bottom plug cement slurry shall be mixed between 14.5 

and 15.0 pounds per gallon. 

 



The Cement shall be placed to the depths and intervals described in Plugging Plan.  

 

It is the Contractor’s responsibility to provide a mud scale for weighing the cement slurry. 

 

When using API Class “L” cement or ASTM C595 Type 1L cement, all the following conditions 

apply: 

• Mill test information must be provided to the applicable Division inspector prior to 

utilization of API Class L cement or ASTM C595 Type 1L cement. The mill test 

information must be of a representative sample of the mixture of cement proposed to be 

used to plug the well. A person is not required to provide the mill test information if the 

Division already has the mill test information of the mixture of cement for a batch. 

 

• Performance data shall be provided in compliance with Ohio Administrative Code 

1501:9-11-07 prior to usage. To determine if Ohio Administrative Code 1501:9-11-07 is 

met, test results shall include at a minimum slurry density, composition, compressive 

strength, free fluids, thickening time, curing pressure, and curing temperature. The data 

also shall include percent limestone and percent pozzolan material. 

 

• For blended cement containing limestone and pozzolanic material, the combination of the 

materials shall not exceed fifty per cent by volume. 

 

• A sample of at least 20lbs representative of the of cement mixture proposed to be used in 

a well must be provided to the Division at the request of the Division. 

 

• A person using API Class L cement or ASTM C595 Type 1L cement shall leave the 

plugged well in a manner that will allow for further inspection past the contract requirement 

of three days after the completion of the uppermost plug unless the applicable Division 

inspector determines that the contract requirement of three days is sufficient. 

 

D. Setting: Setting times shall be completed as described in the Plugging Plan. For the surface plug 

any void space between the top of the cement and the top of the casing shall be filled to achieve a level 

cement line with the top of the casing. This shall be done at no additional cost to the Division. 

 

 The cement must develop a minimum compressive strength of 500 PSI after 24 hours at well bore 

temperatures. The Division reserves the right to collect test cylinders throughout the duration of 

the cementing process. 

 

E. Measurement: Measurement for payment shall be based on the actual quantity of sacks of cement 

acceptably placed and shall be verified with delivery tickets. A sack shall be considered to be 94 

pounds prior to mixing. 

 

F. Payment:  The above-described work shall be paid for at the unit price per sack for "Approved 

Cement." 

 

 

CEMENT MIXING & PUMPING 
 

A. Description:  This item shall cover all labor, materials, and equipment necessary to mix and pump 

cement as specified in the Plugging Plan. 

 

B. Execution:  Cementing equipment required on site to mix and pump casing cement and cement 

plugs shall be provided until each individual casing cementing or plug cementing is completed. 



This shall include but not be limited to pump truck, mud pump, and associated equipment.  

 

C. Measurement: Measurement for payment shall be for each trip to the project site in order to complete 

the plug(s) as described in the Plugging Plan. Payment for staged plugs shall be measured as one unit. 

 

D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the mixing & pumping of cement into the well shall be made at the unit price per 

each for "Cement Mixing & Pumping." 

 

 

FLUID DISPOSAL 
 

 A. Description:  This item shall consist of removing and disposing of the fluid generated from the well 

plugging process.  Fluids to be removed shall be at the discretion of the Division and shall be injected 

at an approved Class II disposal well as provided by the Contractor prior to removal from the site. 

 

 B. Material: Materials will be defined below as described for the purposes of this scope of work.  

 

Contaminated Fluids: Contaminated fluid will be considered as all fluids used in the circulation of 

the well bore, fluids utilized as a “kill” substance and/or fluids generated from the well.  The 

Division reserves the right to deem a fluid “contaminated” at its discretion. 

 

Contaminated fluids are further defined as water that contains quantifiable concentrations of oil, 

natural gas(es), condensate, brine, plugging products, or other oil field waste substances.   

 

Freshwaters: Water that has not been classified as a contaminated fluid and has been stored in an 

uncontaminated container shall be visually inspected for oil sheen, and field tested for pH and 

chlorides. The chloride concentration shall be less than 250 mg/L and the pH shall be within a range 

of 6.5-8.5 standard units (SU). If a water is deemed as freshwater based on these inspections and 

tests, the Contractor may discharge freshwater into or onto the land in an appropriate manner. 

Freshwater disposal shall not be paid for under this line item "Fluid Disposal." 

 

C. Off-Site Disposal: Fluids designated as “contaminated” shall be hauled to an appropriate Class II 

disposal well.  Proof of disposal from the disposal well shall be furnished within three (3) days of 

acceptance to the Division. 

 

 No additional compensation shall be made for onsite fluid storage. If contaminated fluids remain 

onsite, proper containment shall be established meeting all requirements as described in line item 

"Secondary Containment" at no additional cost to the Division. Onsite storage time shall not 

exceed 72 hours after plugging activities have been completed. 

 

D. Measurement:  Measurement for payment shall be verified based on documentation proof of a 

quantity of disposal from the disposal well utilized. Documentation required shall include driver’s 

haul tickets, fluid disposal tickets and a copy of the paid invoice from the Class II disposal well 

(dollar amounts may be redacted from the invoice copy). 

 

E. Payment:  Payment shall be made at the unit price per barrel for "Fluid Disposal." 

 

 

LOGGING  
 

A. Description:  This work consists of all labor, equipment, and material necessary to determine the 



total depth of the well and the casing, if a packer is present (along with its depth and thickness), 

determine bond quality behind the casing and the free point of the casing. The Log should also 

confirm zones of gas production and formation tops for cementing purposes. All cement plug depth 

and thicknesses will be based on log data of the first well plugged on the site. 

 

B. Execution: The contractor shall complete the logging of the well bore, casing, tubing, packer, 

and/or cement to the depth of the existing well bore, casing, tubing, packer, and/or cement. The 

methods of logging to be used shall be as indicated on the individual plugging plan and may include 

but not be limited to gamma ray (GR), casing collar locator (CCL), temperature, bond, and 

caliper log as well as perforating, shooting etc..  Prior to use, the Contractor shall propose the 

method of logging and shall be approved by the Division.  

 

 The Contractor shall complete the perforating of the tubing at a depth approved by the Division. 

The Contractor shall propose the material and method for perforating the casing or tubing and shall 

be approved by the Division. Perforating shall include two (2) shots with ten (10) perforations 

per shot, for a total of 20 perforations. 

 

A copy of the completed Log must be submitted to the Division via email at 

OrphanWellProgram@dnr.ohio.gov. 

 

 C. Measurement: Measurement for payment shall be made by field inspection of units satisfactorily 

completed and accepted by the Division. 

 

 D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the investigation of the well shall be included at the per unit price per each for 

"Logging." 

 

 

SHOOTING  

  
A. Description:  This work consists of all labor, equipment, and material necessary to sever/shoot a 

casing or tubing at a determined depth for the purpose of removing the casing or tubing string by 

the means of shooting.  

 

B. Execution: The Contractor shall complete the shooting of the casing or tubing at a depth approved 

by the Division. This work shall include a CCL and Bond Log at the discretion of the Division to 

locate free point of casing or tubing in the well.  

 

The Contractor shall propose the material and method for shooting of the casing or tubing, which 

shall be approved by the Division.  

 

C. Measurement: Measurement for payment shall be made by field inspection of units satisfactorily 

completed and accepted by the Division. 

 

D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the shooting the casing or tubing made at the unit price per each for "Shooting". 

 

 

SEVERING  

 
A. Description:  This work consists of all labor, equipment, and material necessary to sever a casing 

at a determined depth for the purpose of removing the casing string from the wellbore. 
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B. Execution: The Contractor shall complete the severing of the casing at a depth approved by the 

Division. The Contractor shall propose the material and method for severing of the casing, which 

shall be approved by the Division. This includes, but is not limited to, locating free point, ripping, 

shooting, or cutting.  

 

C. Measurement: Measurement for payment shall be made by field inspection of units satisfactorily 

completed and accepted by the Division. 

 

D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the severing the casing made at the unit price per each for "Severing". 

 

 

 

 

NINE SACK GROUT 
 

A. Description: This work shall include furnishing all labor, materials, equipment, and supplies necessary 

to plug the well as specified in the Plugging Plan. 

 

B. Materials: Nine Sack Grout shall consist of the following materials and requirements: 

 

 

 

 

 

                                 (SSD means saturated surface dry) 

 

1. Cement Type I-II: Cement shall conform to ODOT CMS Item 701.02 and 701.04. 

 

2. Sand: Sand shall be in accordance with ASTM C150. 

 

3. Water: Water shall be in accordance with ASTM C1602. 

 The grout shall contain a maximum of 1% entrapped air.  

 

Grout shall have a water to cement ratio (W/C) equal to 0.50 and an overall unit weight of 142.30 

pounds per cubic foot. 

 

Slump tests may be done at the discretion of the Division. Slump requirements shall be determined in 

the field at the time of construction. 

 

The Division has accounted for excess materials due to loss in the wellbore in the quantities on the 

Quantity Sheet.  

   

C. Installation:   The Contractor shall notify the Division at least 24 hours in advance of placing 

grout. The surface plug shall be grouted to the depth described in the Plugging Plan. 

 

Well preparation and circulation shall be achieved as detailed in the "Well Preparation & 

Plugging" line item and the Plugging Plan. 

 

D. Setting: Setting times shall be completed as described in the Plugging Plan. For the casing any void 

space between the top of the grout and the top of the casing shall be filled to achieve a level grout line 

Constituent SSD Weight (lbs.) Volume (ft.³)

Cement Type I-II 846.00 4.30

Sand 2550.00 15.54

Water 417.00 6.68



with the top of the casing. This shall be done at no additional cost to the Division.  

 

E. Measurement: Measurement for payment for the above-described work shall be based upon material 

quantities satisfactorily installed as well as delivery tickets furnished to the Division. 

  

F. Payment:  Payment for all the above-described work shall be made at the unit price per cubic yard 

for "Nine Sack Grout." 

 

 

CONTAMINATED MATERIAL DISPOSAL 
 

 A. Description:  This item shall consist of removing contaminated soils and cuttings from the site for off-

site disposal.  Soils and cuttings to be removed shall be at the discretion of the Division and shall be 

disposed of at an approved EPA licensed landfill as provided by the Contractor prior to removal from 

the site. 

 

 B. Material:  

 

Contaminated Soils/Cuttings: Contaminated soils and cuttings are defined as soils or cuttings in 

which oil, gas, condensate, brine, plugging products, or oil field waste substances have been 

released in or on the land. 

 

The Contractor will excavate and properly dispose of all soils from the location that are visibly 

impacted with oilfield contaminants. The Contractor shall solidify any residual fluid associated 

with these soils with Portland Cement, prior to removal as a part of this line item. Prior to 

solidification of contaminated materials, the contractor shall use due diligence to remove fluids 

from the contaminated materials. Fluids removed from the contaminated materials shall be disposed 

of per line item "Fluid Disposal." 

 

 Soils deemed “contaminated” as a result of Contractor negligence during the plugging process will 

be removed and disposed of at the Contractor’s expense. Disposal procedures will conform to all 

requirements stated within this line item. 

 

C. Off-Site Disposal: Soils designated as “contaminated” shall be hauled to an appropriate licensed 

landfill.  Copies of truck weight tickets from the landfills shall be furnished within 3 days of 

acceptance to the Division. 

 

 Contaminated soils shall be loaded and hauled away as they are excavated. 

 

 No additional compensation shall be made for onsite contaminated soil storage. If excavated soils 

remain onsite, proper containment shall be established meeting all requirements as described in line 

item "Secondary Containment" at no additional cost to the Division. Onsite storage time shall 

not exceed 72 hours after plugging activities have been completed. 

 

D. Measurement:  Measurement for payment shall be verified based on quantities disposed at the 

approved EPA licensed landfill. Documentation required shall include driver’s haul tickets, 

certified scale tickets and a copy of the paid invoice from the landfill/waste facility (dollar amounts 

may be redacted from the invoice copy). 

 

E. Payment:  Payment shall be made at the unit price per ton for "Contaminated Material Disposal." 

 

 



SALVAGE MATERIAL DISPOSAL 

 

 A. Description:  This item shall consist of preparing, removing, and salvaging all materials from the site 

that have a salvage value as shown on the Drawing Plan Set or as required by the Division. All items 

to be salvaged shall include all surface equipment, well casing, and production equipment. Salvage 

items shall also include any hydrocarbon materials (oil, condensate, etc.) that have a marketable value. 

Salvage items shall be stored onsite within the construction project limits until removed for salvage. 

 

B. Off-Site Disposal: Prior to removal from the site the Contractor shall supply in writing to the 

Division an inventory of all materials to be salvaged. On the behalf of the Division the Contractor 

shall salvage materials inventoried. Once materials have been salvaged the contractor shall 

reimburse the Division for the salvage value per the line item "Salvage Material 

Reimbursement." 

 

 At the request of the Division, surface equipment deemed as reusable shall be forfeited directly to 

the Division’s onsite representative. This shall include but not be limited to swages, wellheads, 

fittings, appurtenances, etc. At no time shall salvageable material become property of the 

Contractor.    

 

 Prior to disposal of any salvage materials from the project site, the Division will complete a 

radiological assessment of salvage materials that have been provided on an inventory to the 

Division. The Division shall be given a minimum of two (2) working days notice to complete 

the assessment. Salvage materials staged on the project site shall be staged on a pipe rack where 

determined applicable by the Division. Salvage materials shall be on an impervious liner that will 

collect any residual fluids or scale.   

 

 Prior to disposal of any salvage materials the Contractor shall prepare, including cleaning, the 

salvage materials for lawful salvage.  

 

All salvageable material shall be cleaned onsite. The final product shall be non-hazardous and, in 

a condition, to not cause offsite pollution/contamination during transport and/or disposal.  

 

C. Execution:  The Contractor shall include in this line item any expense incurred with the removal 

and the salvaging.  

 

D. Measurement:  Measurement for payment shall be made by field inspection of units satisfactorily 

completed and accepted by the Division.  

 

E. Payment:  Payment shall be made at the lump sum price for "Salvage Material Disposal."  

 
 

APPROVED RESOIL 
 

A. Description: This work shall consist of furnishing all labor, material, and equipment necessary for 

the hauling, spreading, and grading of the resoil material for the replacement of the removed 

contaminated soils. This work shall also include shaping for positive drainage and matching the 

surrounding contours. 

 

B. Material:  Material shall be a good quality resoil and not include rocks, stones, and objectionable 

material over three (3) inches in any one dimension. All resoil that will compose the top eighteen 

(18) inches of resoil at the ground surface shall be topsoil. Topsoil shall be defined as during excavation 

having a brown matrix color, less than 50% clay content, and enough organic materials to be generally 



suitable for vegetative growth.   

 

C. Installation:   Care shall be taken to keep heavy equipment off the surface material after it has been 

spread.  If the resoiling material becomes compacted, the Contractor shall disc the material to a depth 

of four (4) inches at the Contractor’s expense. 

 

D. Measurement:  The material shall be measured for payment by the ton (2,000 pounds) for material 

acceptably placed in the work as determined by certified scale weight tickets.   

 

 All material wasted or used by the Contractor for other purposes and any material not placed in the 

work in accordance with the requirements of the work order and these specifications and drawings 

shall be measured and not included for payment by weight.  A conversion factor of 1.2 ton per 

cubic yard of resoil shall be used if necessary. 

 

E. Payment:  Payment for this work shall be made at the unit price per ton for "Approved Resoil."  

 

 

SITE RESTORATION  
 

A. Description:   This work shall cover all operations incidental to the establishment of grasses within 

the areas disturbed by the Contractor, including the furnishing and sowing of seed; and furnishing 

and applying of mulch materials, all in accordance with these specifications. Additionally, this 

work shall include, but not be limited to, repair of grounds and vegetation, including landscaping 

amenities, ornamental shrubs and trees damaged in any manner during the work operations. All 

areas shall be properly graded to a smooth final grade with topsoil and blended into adjoining areas 

at the most moderate slope possible. Seedbed preparation through the use of scarifying equipment 

is also required. All site restoration work is to be completed within fourteen (14) days of the 

completion of the construction activities. The Contractor may request in writing to the Division an 

extension for site restoration. Requests shall only be granted based on season or weather conditions.  

 

B. Materials:   The materials to be used for restoration shall conform to the applicable requirements 

of these specifications. 

 

1. Lime: Pelletized lime shall be applied at a maximum rate of 400 pounds per acre. Rates may 

be adjusted by the Division at the time of application. 

 

2. Fertilizer:   Fertilizer shall be commercial grade (19-19-19) and shall be applied at a rate up to 

a maximum of 20-lbs/1000 sq. ft. Rates may be adjusted by the Division at the time of 

application. 

 

3. Seed:   The varieties of grass seed to be furnished to the project shall bear a tag on each bag of 

each species showing the lot number, grower's name, percent of purity, percent of germination, 

and weed content. Tags shall be provided to the Division. 

 

All seeds shall be free from noxious weeds and under no condition shall the total weed content 

of any lot of seed or seed mixture exceed one-half of one percent by weight. 

 

 No seed shall be utilized which has a mix date older than one year. The Division reserves the 

right to test, reject, or approve all seed after delivery to the project. 

  

Species Composition: 

 



Yard seed shall be applied at a rate of 10 lbs/1000 sq. ft. and shall conform to the following 

seed mixture ratio: 

 

98/85 Kentucky Bluegrass       50% 

Perennial Ryegrass     50% 

 

All areas not designated as yard, farm field, or wetland shall use the following seed mix, and 

shall be sown at the indicated rate.  This mixture is listed by recommended planting season and 

for existing site conditions, and/or intended use.  Further information may be found in the 

Agronomy Guide, Bulletin 472, Cooperative Extension Service, The Ohio State University.   

 

GENERAL SEED MIX lbs/acre 

Orchardgrass (Dactylis glomerata) 15.0 

98/85 Kentucky Bluegrass      12.0 

Timothy (Phleum pratense) 12.0 

Birdsfoot Trefoil (Lotus sp.) 9.0 

Red Clover (Trifolium pratense) 8.0 

White Clover (Trifolium repens) 7.0 

Annual Ryegrass (Lolium multiflorum) 8.5 

Perennial Ryegrass (Lolium perenne) 3.5 

 Total lbs/acre 75 

 

Other types of seed may be substituted if requested by the property owner(s). If such 

substitutions are made, they are to be made at no additional cost to the Division. 

 

4. Mulching Material:   All mulch material shall be free from mature seed-bearing stalks or roots 

or prohibited or noxious weeds. Any type of hay is not acceptable. Mulch shall include baled 

wheat straw or oat straw. It shall be dry and reasonably free of weeds, stalks, or other foreign 

material. 

 

For all required materials listed above, the Division reserves the right to request receipts, 

material specifications and/or weight tickets for verification.  

 

C. Installation: 

 

1. Start of Work: Site restoration work shall begin as soon as possible after the completion of 

construction. Final site restoration operations shall be completed within fourteen (14) working 

days of the final construction activities. The Contractor may request in writing to the Division 

an extension for site restoration. Requests shall only be granted based on season or weather 

conditions. 

 

2. Area Preparation of Soil:  Spread and grade available topsoil uniformly over all disturbed areas. 

All areas to be seeded shall be loosened by discing, harrowing, or other approved methods 

immediately prior to seeding. The soil shall be loosened to a depth of approximately three 

inches. 

 

 Hand raking shall be required in all areas where machines do not obtain the results desired by 

the Division. 

 

 Following tilling of the soil, the seedbed shall be allowed to firm up. 

 

 Final prepared surface shall have a smooth final grade and be appropriate for a residential yard, 



free from rocks, large dirt clumps and any other foreign debris. 

 

 Immediately following area preparation for seeding, materials shall be applied in the following 

order: 

- Lime, as applicable 

- Fertilizer, as applicable 

- Seed, after broadcasting or otherwise applying the seed, the surface of the seedbed 

shall be loosely disturbed by hand raking, dragging, and/or cultipacking.  

 

Lime, fertilizer and/or seed shall be sown by approved methods that provide for uniform 

distribution of the mixes as specified above.  

 

3. Mulching: Apply the equivalent of 100 pounds per 1,000 square feet of clean straw mulch.   

 

Apply mulch to the sown area within 24 hours of seeding at the rate per square feet as specified 

above and spread to a uniform depth.  

 

 The straw shall be placed in a moist condition or shall be moistened immediately after 

placement.  

 

4. Maintenance and Repairs: The Contractor shall, during construction and prior to acceptance, 

properly care for all areas mulched and perform all mulching operations necessary to provide 

protection and establish growth of the seeded areas. Mulch that becomes displaced shall be 

reapplied at once, together with any necessary reseeding, all at no expense to the Division. 

        

       No additional payment shall be made for acts of God, i.e. fire, flood, drought, etc. 

 

D. Maintenance Period: The permanent planting of trees, shrubs, perennials, annuals, grasses and 

legumes, etc. shall be deemed to be acceptable if the species that were planted in accordance with 

the approved plans are established and maintained for one (1) “growing season” as defined below 

and meeting the following standards: 

 

1. Growing Season: All landscaping shall be guaranteed for a period of one (1) summer growing 

season after planting.  Planting material installed in the Fall shall be in full count and thrifty 

condition on the next succeeding September 15 at which time replacement shall be determined 

and scheduled for installation during the planting period of October 15 - December 1 of that 

same season.  Planting material installed in the Spring shall be in full count and thrifty condition 

on the next succeeding May 15 at which time replacements shall be determined and scheduled 

for installation prior to June 1 of the same season.  All plants installed in the summer shall be 

guaranteed for one (1) full summer and shall be in full count and thrifty condition the next 

succeeding September 15. 

 

2. Acceptable Lawn/Turf Areas: A series of four (4) random line transects are to be laid out within 

the project boundaries. A string one hundred (100) feet long having one (1) foot graduation, shall 

be placed along the transect line. The person conducting the transect will then walk along the line 

counting only the markers which are in actual contact with the vegetation. The number of count 

points are to be recorded as subtotals. When the four transects are completed, the average of the 

four transects subtotals is then equal to the percent of vegetative cover for the project. 

 

a) Residential Lawns: At least one hundred percent (100%) of the land affected shall be 

judged to be of good quality, and “good” is defined as an area that has at least ninety percent 

(90%) cover. 



 

i. All land affected and having less than ninety percent (90%) cover shall be judged poor 

and deemed unacceptable; and 

 

ii. All areas judged to be good must have species diversity requirements of those 

recommended for planting. 

 

b) Farm & Field Turf: At least ninety percent (90%) of the land affected shall be judged to 

be of good quality, and “good” is defined as an area that has at least seventy-five percent 

(75%) cover. 

 

i. The remaining ten percent (10%) of the land affected shall be judged to be of fair 

quality, and “fair” is defined as an area that has at least fifty percent (50%) cover 

but less than seventy-five percent (75%) cover; 

 

ii. All land affected and having less than fifty percent (50%) cover shall be judged 

poor and deemed unacceptable; and 

 

iii. All areas judged to be good or fair must have species diversity requirements of 

those recommended for planting. 

 

c) Severe Decline of a Tree or Shrub: Shall be defined as the death of a major leader or 

50 percent of the crown of a tree or shrub or dieback of a plant to the ground, even if that 

plant is still alive.  

 

E. Measurement:   Measurement for payment of site restoration, which includes seedbed preparation, 

lime, fertilizer as applicable, seeding, mulching, and replacement of landscape amenities (i.e. 

shrubs, trees, etc.)  shall be considered and measured as a unit satisfactorily completed and accepted 

by the Division.  

 

F. Payment: Payment for this work, which includes seedbed preparation, liming, fertilizing, seeding, 

mulching, required replacement of all shrubs, trees and landscaping amenities, etc., and general 

cleanup shall be made at the lump sum price for "Site Restoration." 

 

 

DEMOBILIZATION 
 

A. Description:   This work shall consist of the demobilization of all personnel, plugging related 

equipment and materials as well as the cleanup of all areas upon completing all other work required 

under the scope of work for the well site.  

 

B. Execution:   Any damage to the road, drives, and/or culverts caused by the demobilization shall be 

repaired by the Contractor at the Contractor’s expense.  All repairs shall be done equal to or better 

to that which existed prior to construction activities. 

 

 This item shall also include the continued and proper use of any maintenance of traffic required 

within the road right-of-way per Part 7 of the General Specifications. 

 

 Also, the Contractor shall be responsible for cleaning mud and dirt associated with construction 

from all roadway surfaces (public and private) as per Part 7.1 of the General Specification for the 

duration of the Project and as directed by the Division. 

 



C. Measurement:  Measurement for payment will be considered and measured as a unit satisfactorily 

completed and accepted by the Division Demobilization of equipment between wells shall be 

considered incidental to this line item for wells using a common entrance. 

 

 If any portion of the item is non-performed (i.e., the mud and dirt are not cleaned from the 

roadway, damaged items not restored to the satisfaction of the Division, etc.) this is considered 

unsatisfactory and shall be cause for the rejection of payment of this item. 

 

D. Payment:   The cost of this work shall be included in the lump sum price for "Demobilization." 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

DETAILED SPECIFICATIONS 

FIXED PRICE ITEMS 
(Values set by the Division.) 

 



 

SALVAGE MATERIAL REIMBURSEMENT 
 

 A. Description:  This item shall consist of reimbursing the Division for all materials removed from the 

site for salvage including all surface equipment, well casing, tubing, production equipment, and 

marketable hydrocarbons.  

 

B. Reimbursement: The Contractor shall supply salvage receipts to the Division for materials 

inventoried and removed from the site for salvage. The Division shall use these receipts as 

deduction of payment that will be represented on the Offer for this line item for this project. 

 

C. Measurement:  Measurement shall be made by salvage receipts amounts.  

 

D. Payment:  Deduction shall be entered as an amount for "Salvage Material Reimbursement." 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

CONTINGENCY SPECIFICATIONS 

 

CONTINGENCY SPECFICATIONS WILL ONLY BE DIRECTED VIA A FIELD 

ORDER FROM THE DIVISION. THE FIELD ORDER WILL DEFINE THE QUANTITY 



APPROVED. CONTINGENCY SPECIFICATION USE WILL BE DETERMINED 

BASED ON-SITE CONDITIONS THAT ARE DETERMINED BY THE DIVISION. 
 

ALTERNATIVE WELL CONTROL FLUID 

 

A. Description:  The work covered by this section shall consist of furnishing all labor, equipment, and 

material necessary to provide and use a weighted brine as a “kill” fluid for the plugging process of 

the well.  

 

B. Materials: The Contractor shall provide a ten (10) pound per gallon brine solution.  

 

 The Division will require a minimum of 75-100  of alternative well control fluid be maintained 

at required sites during the plugging project, as defined in the plugging plan. 

  

 A mud pump (or equivalent) of sufficient size/capacity shall be required to be onsite at all times 

during plugging operations as means to pump well control fluid when required. 

 

 C. Measurement: Measurement for payment for the above-described work shall be made by the actual 

quantity of barrels (bbls) of kill fluid used to successfully plug and/or drill the orphan well. The 

Division will at a minimum pay for the quantity required to be maintained on site. 

 

 D. Payment:  Payment for the above work shall be made at the unit price per barrel (bbls) for 

"Alternative Well Control Fluid." 

 

 

FISHING 
 

A. Description:  This work consists of all labor, equipment, and material necessary to remove and/or 

clear the well bore as needed in order to reach total depth by the means of fishing the obstruction 

in the well bore.  

 

B. Execution: The Contractor shall supply the equipment needed to complete the fishing in an efficient 

manner that will be approved by the Division. This shall include but not be limited to the rig, 

impression blocks, and associated equipment. This shall not include the fishing tools required 

to complete this work. The Division will develop a negotiated change order to deliver and use 

the appropriate fishing tools required based on the unforeseen conditions. Appropriate fishing 

tools shall be provided for the circumstances encountered. 

 

C. Measurement: Measurement for payment shall be made by field inspection of the actual quantity of 

hours in which the drilling rig and other fishing equipment were diligently operating in a manner to 

remove the obstruction.  

 

D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the obstruction removal shall be made at the unit price per hour for "Fishing". 

 

 

 

MAGNET 
 

A. Description:  This work consists of all labor, equipment, and material necessary to supply a magnet 

and the required subs as the fishing tool.  

 



B. Execution: The Contractor shall supply all equipment needed for a magnet fishing tool to be used 

for fishing out the well bore to the depth of the current obstruction and extracting it. This shall 

include but not be limited to the rig, subs, and associated equipment. Appropriate tools shall be 

provided for the circumstances encountered.  The work to complete the fishing shall be per line 

item "Fishing". 

 

 C. Measurement: Measurement for payment shall be made by the delivery of the magnet to extract the 

obstruction as satisfactorily completed and accepted by the Division.  

 

 D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary to supply the magnet to extract the obstruction shall be made at the per unit price per 

each for "Magnet". 

 

 

MILLING/DRILLOUT 
 

A. Description:  This work consists of all labor, equipment, and material necessary to remove an 

obstruction from inside the wellbore or casing as needed in order to reach a required depth by means 

of milling/drilling. 

 

 This work may include removing metal, cement, grout, wood plugs, failed cement plugs and/or 

other materials in which typical cleanout operations failed to remove. 

 

B. Execution: The Contractor shall supply the equipment needed to complete the work in an efficient 

manner that will be approved by the Division. This shall include but not be limited to the rig, a mud 

pump, power swivel/power sub, drill string (including collars and casing or tubing) and associated 

equipment.  

 

 This shall not include the bits required to complete this work. The Division will develop a 

negotiated change order to deliver and use the appropriate bit(s) required based on the 

unforeseen conditions. Bit types shall be based on the type of material encountered. Bits shall be 

factory made unless otherwise approved in writing by the Division.  

 

C. Measurement: Measurement for payment shall be made by field inspection of the actual quantity of 

hours in which the drilling rig and equipment were diligently operating in a manner to remove the 

obstruction.  

 

D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the obstruction removal shall be made at the unit price per hour for 

"Milling/Drillout". 

 
 

LOGGING  
 

A. Description:  This work consists of all labor, equipment, and material necessary to determine the 

total depth of the well and the casing, if a packer is present (along with its depth and thickness), 

determine bond quality behind the casing and the free point of the casing. The Log should also 

confirm zones of gas production and formation tops for cementing purposes. All cement plug depth 

and thicknesses will be based on log data of the first well plugged on the site. 

 

B. Execution: The contractor shall complete the logging of the well bore, casing, tubing, packer, 

and/or cement to the depth of the existing well bore, casing, tubing, packer, and/or cement. The 



methods of logging to be used shall be as indicated on the individual plugging plan and may include 

but not be limited to gamma ray (GR), casing collar locator (CCL), temperature, bond, and 

caliper log as well as perforating, shooting etc..  Prior to use, the Contractor shall propose the 

method of logging and shall be approved by the Division.  

 

  The Contractor shall complete the perforating of the tubing at a depth approved by the Division. 

The Contractor shall propose the material and method for perforating the casing or tubing and shall 

be approved by the Division. Perforating shall include two (2) shots with ten (10) perforations 

per shot, for a total of 20 perforations. 

 

A copy of the completed Log must be submitted to the Division via email at 

OrphanWellProgram@dnr.ohio.gov 

 

 C. Measurement: Measurement for payment shall be made by field inspection of units satisfactorily 

completed and accepted by the Division. 

 

 D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the investigation of the well shall be included at the per unit price per each for 

"Logging." 

 

 

SHOOTING  

  
A. Description:  This work consists of all labor, equipment, and material necessary to sever/shoot a 

casing or tubing at a determined depth for the purpose of removing the casing or tubing string by 

the means of shooting.  

 

B. Execution: The Contractor shall complete the shooting of the casing or tubing at a depth approved 

by the Division. This work shall include a CCL and Bond Log at the discretion of the Division to 

locate free point of casing or tubing in the well.  

 

The Contractor shall propose the material and method for shooting of the casing or tubing, which shall be 

approved by the Division.  

 

C. Measurement: Measurement for payment shall be made by field inspection of units satisfactorily 

completed and accepted by the Division. 

 

D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the shooting the casing or tubing made at the unit price per each for "Shooting". 

 

 

PERFORATING  

 

A. Description:  This work consists of all labor, equipment, and material necessary to perforate a 

casing or tubing at a determined depth for the purpose of squeezing cement outside the casing or 

tubing string.  

 

B. Execution: The Contractor shall complete the perforating of the casing or tubing at a depth 

approved by the Division. This work shall include a CCL and Bond Log at the discretion of the 

Division to identify perforation interval(s).  

 

 The Contractor shall propose the material and method for perforating the casing or tubing and shall 

mailto:OrphanWellProgram@dnr.ohio.gov


be approved by the Division. Each unit for perforating shall include two (2) shots with ten (10) 

perforations per shot, for a total of 20 perforations. 

 

 C. Measurement: Measurement for payment shall be made by field inspection of units satisfactorily 

completed and accepted by the Division. 

 

 D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the perforating the casing or tubing made at the unit price per each for 

"Perforating." 

 

 

SEVERING  

 
A. Description:  This work consists of all labor, equipment, and material necessary to sever a casing 

at a determined depth for the purpose of removing the casing string from the wellbore. 

 

B. Execution: The Contractor shall complete the severing of the casing at a depth approved by the 

Division. The Contractor shall propose the material and method for severing of the casing, which 

shall be approved by the Division. This includes, but is not limited to, locating free point, ripping, 

shooting, or cutting.  

 

C. Measurement: Measurement for payment shall be made by field inspection of units satisfactorily 

completed and accepted by the Division. 

 

D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the severing the casing made at the unit price per each for "Severing". 

 

 

LOST CIRCULATION MATERIALS 
 

A. Description: This work shall include furnishing all labor, materials, equipment, and supplies necessary 

to expose portions of the well bore to lost circulation materials (LCM) as determined necessary. Lost 

circulation materials shall be implemented to aid in obtaining well bore circulation prior to any 

cementing operations.  

  

B. Materials: Lost circulation materials shall be selected by the Contractor based on site conditions 

encountered and proposed to the Division for approval.  

 

C. Measurement: Measurement for payment shall be based on the actual quantity of sacks of lost 

circulation materials satisfactorily placed and shall be verified with delivery tickets. For estimating 

purposes, it has been assumed that one (1) sack is equal to fifty (50) pounds.  

 

D. Payment:  Payment for all the above-described work shall be made at the unit price per sack for 

"Lost Circulation Materials". 

 

 

 

 

DRILLING MUD 
 

A. Description: The work covered by this section shall consist of furnishing all labor, equipment, and 

material necessary to provide and use a water-based drilling mud for the drilling and plugging 



process of the well. 

 

B. Materials: Based on the onsite conditions the Contractor shall propose a water-based drilling mud 

for approval from the Division. Once a material is approved the Division will require a minimum 

quantity be maintained at the site during the plugging project based on circumstances encountered. 

 

C. Measurement: Measurement for payment for the above-described work shall be made by the actual 

quantity of sacks (50 lbs) of additives for the water-based drilling mud used to successfully plug 

the orphan well. 

 

D. Payment: Payment for the above work shall be made at the unit price per sack for "Drilling Mud." 

 

 

DOWNHOLE VIDEOGRAPHY 
 

A. Description:  This work consists of all labor, equipment, and material necessary to video record the 

well bore in order to assess a well bore obstruction.  

 

B. Execution: The Contractor shall supply all equipment needed and complete the videography 

recording of the well bore to the depth of the current obstruction. The Contractor shall supply the 

Division with an electronic copy of the videography recorded in a format viewable in readily 

available current software.  

 

 C. Measurement: Measurement for payment shall be made by the delivery of an acceptable video and 

photos to the Division of the current obstruction. Measurement shall be per obstruction, not per video 

or photo.  

 

 D. Payment:  Payment for the above-described work, which includes all labor, materials, equipment 

necessary for the video recording of the current obstruction made at the per unit price per each for 

"Downhole Videography". 

 
 



 

 

SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County, Rome Township 

 

 

APPENDIX I – OHIO ONE-CALL  

 

THE FOLLOWING ARE REPORTABLE INCIDENTS: (OAC 1501:9-8-02) 

TYPE OF INCIDENT 
(All Incident types associated with production operation 
or other activity regulated under Chapter 1509) 

QUANTITY 
(GAL, BBL,PPM) 

NOTE: 1 Barrel = 42 US Gallons 

ADDITIONAL FACTORS 

 
Release of Gas 

 

Any amount 

Resulting from a Blow out; OR 

Uncontrolled Pop-off Valve (in Urban Area); OR 

Any gas release that is a threat to public safety 

Release of Hydrogen Sulfide(H₂S) Gas 

(within the Working Area) 

Exceeding 20 ppm (Sustained airborne 
concentration); 

For duration > 10 min 

OR any H₂S release resulting in injury or death of 

person 

Fire / Explosion N/A 
In which a reporting person has called an 
emergency responder (9-1-1 or Fire Dept) 

Release of Oil, Condensate, or 
Materials Saturated with Oil or 
Condensate 

> 210 US gallons in any 24-hr period 
(Estimated) 

AND the release is OUTSIDE secondary 
containment & into the environment 

 
Release of Oil, Condensate, or 

Materials Saturated with Oil or 
Condensate 

 
> 25 US gallons in any 24-hr period 

(Estimated); 
 

AND the release is outside secondary 

containment and into the environment 

In an urban area;OR 

In an Emergency Management Zone of a surface 
water public drinking supply; OR 

In a 5-year time of travel with a groundwater- 
based public drinking supply; OR 

In a 100-year flood hazard area as delineated on 
the federal emergency management agency’s 

(FEMA) national flood insurance rate map 

Release of Refined Oil Products 
(EX: oil-based drilling fluid, petroleum distillate, spent 
or unused paraffin solvent, gasoline, fuel oil, diesel 
fuel, or lubricants) 

 
> 25 US gallons in any 24-hr period 

 
AND the release is OUTSIDE secondary containment 
& into the environment 

Release of Oil, Condensate, or 
Materials Saturated with Oil or 

Condensate; OR Refined Oil Products 

 
Any amount 

That enters waters of the state in an amount that 
causes a film or sheen on the surface of the water 

Release of Brine or Semi-Solid Waste 
(EX: drilling mud, sludge, or tank bottom sediments) > 42 US gallons in any 24-hr period 

AND the release is OUTSIDE secondary containment 

& into the environment 

 
Release of Brine from a Vehicle, 
Vessel, Railcar, or Container 

 
> 42 US gallons 

AND is operated by a person to whom a registration 
certificate has been issued (ORC 1509.222), or to 

whom a resolution has been issued (ORC 1509.226) 

AND enters the environment 

http://codes.ohio.gov/orc/1509.222
http://codes.ohio.gov/orc/1509.226


 

Release of Hazardous Substance (HS)/ 
Extremely Hazardous Substance (EHS); 

OR Mixture or Solution including a HS 
or EHS 

An amount Equal to or > than 
applicable reportable quantities listed 

in 40 CFR tables; in any 24-hr period 

 

List available at: 
http://oilandgas.ohiodnr.gov/portals/oilgas/pdf/em 
ergency/list_of_lists.pdf 

 

Code of Federal Regulations (C.F.R.) References:  
HS- Appendix A 40 CFR Part 302.4 
EHS- Appendix A 40 CFR Part 355 

If the amount of one or more HS or EHS 
released is in an unknown mixture or 

solution, notify when the total amount of 

the mixture or solution released is equal 
to or > than the reportable quantity for 

the HS or EHS with the lowest 

reportable quantity 

THE FOLLOWING ARE NOT REPORTABLE INCIDENTS: (OAC 1501:9-8-02 (A)(7)) 

1. 
Controlled flaring or controlled burns authorized under Chapter 1509. of the Revised Code or under 1501:9 of the 
Administrative Code or authorized by the terms and conditions of a permit issued under Chapter 1509. of the Revised Code; 

 

2. Properly functioning emission control devices authorized pursuant to Revised Code Section 3704.03;  

3. Subsurface detonation of perforation-guns;    

4. Seismic shots;     

5. Controlled blasting for well site construction Date Last Edited & Printed: 9/27/2018  

 

http://oilandgas.ohiodnr.gov/portals/oilgas/pdf/emergency/list_of_lists.pdf
http://oilandgas.ohiodnr.gov/portals/oilgas/pdf/emergency/list_of_lists.pdf


SCOPE OF WORK 

Athens 15F PROJECT 
Multiple Orphan Well Sites 

Athens County, Rome Township 

 

 

  
APPENDIX II: Photos  

 & Well Records 

 
 

McKinley, Charles #1 

34-009-2-0764-00-00 

Athens Co, Rome Twp 

 

 
 



McKinley, Chas #3 

34-009-2-0824-00-00 

Athens Co, Rome Twp 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



McKinley, Chas #4 

34-009-2-0825-00-00 

Athens Co, Rome Twp 

 
 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



McKinley, Chas #7 

34-009-2-0869-00-00 

Athens Co, Rome Twp 

 

 

 



McKinley, Charles H #14 

34-009-2-1499-00-00 

Athens Co, Rome Twp 

 

 
 

 

 

 

 

 



 

 

Morrison, WH & Olive #3 

34-009-6-1000-00 

Athens Co, Rome Twp 

 

 

 



McKinley, Charles H #10 

34-009-6-1410-00-00 

Athens Co, Rome Twp 

 

 

 
 

 



McKinley, C #11 

34-009-6-1411-00-00 

Athens Co, Rome Twp 

 

 



Morrison, WH #5 

34-009-6-1766-00 

Athens Co, Rome Twp 

 

 



 

McKinley, Charles H #5 

34-009-6-1767-00-00 

Athens Co, Rome Twp 

 

 

 



 

McKinley, C #13 

34-009-6-1768-00-00 

Athens Co, Rome Twp 

 

 
 

 

 

 

 

 



Waypoint #422 

34-009-6-1812-00-00 

Athens Co, Rome Twp 

 

 



 



Waypoint #423 

34-009-6-1813-00-00 

Athens Co, Rome Twp 

 

 

 
 

 

 



 

 

Waypoint #425 

34-009-6-1814-00-00 

Athens Co, Rome Twp 

 

 
 



 



Waypoint #426 

34-009-6-1815-00-00 

Athens Co, Rome Twp 

 

 



 



 

Waypoint #427 

34-009-6-1816-00-00 

Athens Co, Rome Twp 

 

 



 



 

Waypoint #428 

34-009-6-1817-00-00 

Athens Co, Rome Twp 

 

 



 



Quinn #1 

34-009-6-1246-00-00 

Athens Co, Rome Twp  

 

 



 



Morrison, WH #7 

34-009-6-1765-00-00 

Athens Co, Rome Twp  

 

 



Morrison, WH & Olive #1  

34-009-2-0372-00-00 

Athens Co, Rome Twp  

 

 



Morrison, WH & Olive #2 

34-009-6-1762-00-00 

Athens Co, Rome Twp  

 

 



Morrison, WH #4 

34-009-6-1764-00-00 

Athens Co, Rome Twp 

 

 



Stillwell & Ross Inc #1 

34-009-2-1993-00-00 

Athens Co, Rome Twp 
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MORRISON WH & OLIVE 3

ORPHAN WELL INFORMATION
WELL NAME API NUMBER COUNTY TOWNSHIP

34-009-6-1000-00-00 ATHENS ROME
LATITUDE LONGITUDE
39.359564° -81.928849°

Call Before You Dig
CALL TWO WORKING DAYS BEFORE YOU DIG
(NON MEMBERS MUST BE CALLED DIRECTLY)

CWLPROPOSED WORK LIMITS

EXISTING GUTTER LINE

EXISTING CURB

EXISTING BUILDING

EXISTING ORPHAN WELL

EXISTING POWER POLE

EXISTING WATER VALVE

LEGEND

EXISTING EDGE OF PVMT

EXISTING MONUMENT BOX

EXISTING CURB INLET

EXISTING SANITARY MANHOLE

EXISTING ELECTRIC METER

EXISTING HYDRANT

EXISTING LIGHT POLE

EXISTING IRON PIN FOUND

PROPOSED STONE

PROPOSED MATTING

SFPROPOSED SILT FENCE

EXISTING TOP OF BANK

EXISTING TOE OF SLOPE

EXISTING 1' CONTOUR

EXISTING 5' CONTOUR

EXISTING EDGE OF DRIVE

EXISTING PROPERTY LINE

PROPOSED VENT LINE

PROPOSED VAULT

EXISTING BURIED ELECTRIC

EXISTING OVERHEAD ELEC.

EXISTING GAS VALVE

STEXISTING STORM

EXISTING SANITARYEXISTING GAS

FLOW DIRECTION ARROW

MORRISON WH 5 34-009-6-1766-00-00 39.358800° -81.928859°
MCKINLEY CHARLES H 3 34-009-2-8240-00-00 39.357969° -81.928889°

ABSORBENT BOOM

PROJECT ENGINEER
PETER G. MORAN, P.E.
PH: (614) 949-0168

ORPHAN WELL INSPECTOR
KIP THOMPSON
PH: (740) 507-9969

REGIONAL PLUGGING MANAGER
JAKE GLASCOCK
PH: (740) 586-3274

THIS DOCUMENT WAS ORIGINALLY
ISSUED BY PETER G. MORAN, P.E.

THIS DOCUMENT IS NOT CONSIDERED A
 SEALED DOCUMENT & IS FOR

OFFER SUBMITTAL PURPOSES ONLY

MCKINLEY
SITE LOCATION

MORRISON
SITE LOCATION

MCKINLEY CHARLES H 4 34-009-2-0825-00-00 39.357018° -81.928915°
MCKINLEY CHARLES H 7 34-009-2-0869-00-00 39.358345° -81.928242°

MCKINLEY CHARLES H 14 34-009-2-1499-00-00 39.355196° -81.929833°
MCKINLEY CHARLES H 10 34-009-6-1410-00-00 39.355145° -81.929107°
MCKINLEY CHARLES 11 34-009-6-1411-00-00 39.354213° -81.930177°
MCKINLEY CHARLES H 5 34-009-6-1766-00-00 39.356561° -81.928986°
MCKINLEY CHARLES 13 34-009-6-1768-00-00 39.354479° -81.931302°

WAYPOINT 422 34-009-6-1812-00-00 39.3222257° -81.911035°
WAYPOINT 423 34-009-6-1813-00-00 39.321393° -81.909681°
WAYPOINT 425 34-009-6-1814-00-00 39.320326° -81.909449°
WAYPOINT 426 34-009-6-1815-00-00 39.321014° -81.908174°
WAYPOINT 427 34-009-6-1816-00-00 39.320017° -81.909190°
WAYPOINT 428 34-009-6-1817-00-00 39.319904° -81.908509°
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ATHENS
ATHENS
ATHENS
ATHENS
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ATHENS
ATHENS
ATHENS
ATHENS
ATHENS
ATHENS
ATHENS
ATHENS

ROME
ROME
ROME
ROME
ROME
ROME
ROME
ROME
ROME
ROME
ROME
ROME
ROME
ROME
ROME

MCKINLEY 1 34-009-2-0764-00-00 39.358099° -81.930022°ATHENS ROME
WH & OLIVE MORRISON #2 34-009-6-1762-00-00

WH MORRISON 4 34-009-6-1764-00-00
WH MORRISON 7 34-009-6-1765-00-00

WH & OLIVE MORRISON #1 34-009-6-0372-00-00
STILLWELL/ROSS 1 34-009-6-1993-00-00
UNKOWN/NO NAME 34-009-6-1246-00-00

ATHENS ROME
ATHENS ROME
ATHENS ROME
ATHENS ROME
ATHENS ROME
ATHENS ROME

39.360602° -81.927316°
39.359236° -81.927900°
39.358345° -81.928242°
39.359940° -81.928018°
39.360334° -81.930207°
39.321800° -81.908007°
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WH MORRISON #7 ORPHAN WELL
TO BE PLUGGED PER THE "PLUGGING PLAN"
API No.34-009-6-1765-00-00
N= 495242.30, E= 2130163.28, EL= 843.46
LAT=39.358345°, LONG=-81.928242°

PROPOSED MATTED ACCESS.
COMPOSITE MATS: ± 1,274 SQ FT

WH & OLIVE MORRISON #1 ORPHAN WELL
TO BE PLUGGED PER THE "PLUGGING PLAN"

API No.34-009-2-0372-00-00
N= 495823.66, E= 2130222.96, EL= 896.33

LAT=39.359940°, LONG=-81.928018°

WH & OLIVE MORRISON #2 ORPHAN WELL
TO BE PLUGGED PER THE "PLUGGING PLAN"

API No.34-009-6-1762-00-00
N= 496066.29, E= 2130419.75, EL= 830.54

LAT=39.360602°, LONG=-81.927316°

STILLWELL/ROSS #1 ORPHAN WELL
TO BE PLUGGED PER THE "PLUGGING PLAN"

API No.34-009-6-1246-00-00
N= 495963.29, E= 2129603.06, EL= 879.02

LAT=39.360334°, LONG=-81.930207°

EXISTING GATHER CO GAS LINE.
COORDINATION REQUIRED

PROPOSED AIR BRIDGE OVER
GAS LINE.

TIMBER AIR BRIDGE: 1 EACH
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EXISTING 4"
VERTICAL PIPE

EXISTING GAS
LINE MARKER

EXISTING GAS
LINE MARKER

EXISTING DITCH

EXISTING 12 HDPE CULVERT
INV IN = 866.75'
INV OUT = 866.10'
SIZE = 12"
CONDITION = POOR

COUNTY ROAD 84, "FELTON ROAD"

PROPOSED
CENTERLINE

EXISTING WOODEN
FENCE AND POSTS

COUNTY ROAD 84, "FELTON ROAD"

EXISTING EDGE OF
PAVED ROAD
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100.0'

10
0.

0'

PROPOSED INGRESS/EGRESS POINT
N=495192.61, E=2130158.03, EL=844.25

LAT=39.358208°, LONG=-81.928262°

EXISTING WH MORRISON 5 ORPHAN WELL
API No. 34-009-6-1766-00-00

N = 495,406.9800', E = 2,129,987.6020', EL = 863.77'
LAT = 39.358800°, LONG = -81.928859°

WH MORRISON #4 ORPHAN WELL
TO BE PLUGGED PER THE "PLUGGING PLAN"

API No.34-009-6-1764-00-00
N= 495567.71, E= 2130257.84, EL= 835.77

LAT=39.359236°, LONG=-81.927900°

40.0'

125.0'

FELTON RD. (STONE)

830'

840'

850'

860'

870'

880'

890'

PROPOSED INGRESS/EGRESS POINT
AT COUNTY ROAD 84, "FELTON ROAD"
N = 495,426.4886', E = 2,129,033.7490', EL = 867.04'
LAT = 39.358870°, LONG = -81.932233°

PROPOSED AIR BRIDGE OVER
GAS LINE.

TIMBER AIR BRIDGE: 1 EACH

PROPOSED STONE APRON.
NO. 4 STONE: ± 50 TONS
NO. 304 AGGREGATE: ± 25 TONS
12" HDPE PIPE: 40 L.F.

EXISTING WH & OLIVE MORRISON 3 ORPHAN WELL
API No. 34-009-6-1000-00-00

N = 495,685.4230', E = 2,129,988.7390', EL = 853.57'
LAT = 39.359564°, LONG = -81.928849°

CWL
CWL

PROPOSED SILT FENCE: 160 L.F.

SF

SF

PROPOSED SILT FENCE: ± 250 L.F.

PROPOSED SILT FENCE: ± 100 L.F.

SF

PROPOSED SILT FENCE: ± 145 L.F.

PR
O

PO
SED

 M
ATTED
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C

ESS. C
O

M
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SITE M
ATS: ± 637 SQ

 FT
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NOTE: ALL WORK SHOWN ON THIS
SHEET SHALL ALSO BE IN ACCORDANCE
WITH THE ASSOCIATED SCOPE OF
WORK DOCUMENT AND THE GENERAL
NOTES LISTED ON THE DETAIL SHEET.

FERTILIZER

ESTIMATED SITE RESTORATION QUANTITIES
COMPONENT RATE QUANTITY

SEED
MULCH

20 LBS/1000 S.F.
75 LBS/1 ACRE

100 LBS/1000 S.F.

2640 LBS
227 LBS

264 BALES
PELLETIZED LIME 400 LBS/ACRE 1208 LBS

NO WORK SHALL TAKE PLACE DURING
DEER GUN SEASON.
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CWL

CWL

NOTES:
FIELD SURVEY ON 1/2/2025
HORIZONTAL DATUM: NAD83(2011) OHIO STATE PLANE SOUTH VERTICAL DATUM: NAVD88 GEOID 12B
CORS DERIVED
UTILITIES SHOWN ARE FOR REFERENCE ONLY
PROPERTY LINES SHOWN ARE SUBJECT TO A BOUNDARY SURVEY

840'

850'

50
.0

'

EXISTING CHARLES MCKINLEY 1 ORPHAN WELL
API No. 34-009-2-0764-00-00
N = 495,149.6640', E = 2,129,660.5870', EL = 869.21'
LAT = 39.358099°, LONG = -81.930022°

C
O

U
N

TY
 R

O
AD
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4,

 "F
EL

TO
N

 R
O

AD
"

EXISTING STEEL AND
PLASTIC PIPE DEBRIS

EXISTING
EXPOSED PIPE

EXISTING EDGE
OF PAVED ROAD

EXISTING TOP
OF BANK

EXISTING TOE
OF SLOPE

EXISTING STEEL TANK
DIAMETER = ± 9'
HEIGHT = ± 10'

EXISTING PUMP
JACK REMNANTS

EXISTING
EXPOSED PIPE

EXISTING
WOODEN POSTS

EXISTING GAS
LINE VALVE

EXISTING PILE OF
PIPE ON GROUND

EXISTING
TIN DEBRIS

EXISTING
CABLE PILE

EXISTING EXPOSED
STEEL PIPE

EXISTING EXPOSED
STEEL GAS LINE

EXISTING EXPOSED
PLASTIC PIPE

EXISTING
PILE OF TIN

TO BE
REMOVED

EXISTING EXPOSED
PLASTIC LINE

EXISTING PIPE TO
BE REMOVED

EXISTING PUMP
JACK. TO BE
REMOVED

EXISTING STEEL TANK
IN EARTHEN BERM

HEIGHT = ± 9'
DIAMETER = ± 7'

TO BE REMOVED

EXISTING EXPOSED
STEEL GAS LINE

EXISTING
PILE OF TIN

EXISTING STEEL
PIPE. TO BE

REMOVED

EXISTING CHARLES MCKINLEY 14 ORPHAN WELL
API No. 34-009-2-1499-00-00

N = 494,092.8420', E = 2,129,720.7520', EL = 833.08'
LAT = 39.355196°, LONG = -81.929833°

EXISTING CULVERT
INV IN = 847.91'
INV OUT = 846.55'
SIZE = 12"
CONDITION = FAIR

EXISTING CULVERT
INV IN = 803.37'
INV OUT = 802.72'
SIZE = 12"
CONDITION = GOOD
TO BE REPLACED.

EXISTING MCKINLEY 4 ORPHAN WELL
API No. 34-009-2-0825-00-00
N = 494,973.2480', E = 2,129,967.9690', EL = 839.88'
LAT = 39.357621°, LONG = -81.928947° EXISTING CHARLES MCKINLEY 5 ORPHAN WELL

API No. 34-009-6-1767-00-00
N = 494,591.3770', E = 2,129,957.0050', EL = 807.82'
LAT = 39.356561°, LONG = -81.928986°

EXISTING CHARLES MCKINLEY 7 ORPHAN WELL
API No. 34-009-2-0869-00-00
N = 494,525.2020', E = 2,129,635.7650', EL = 839.46'
LAT = 39.356385°, LONG = -81.930124°

EXISTING CHARLES MCKINLEY 14 ORPHAN WELL
API No. 34-009-2-1499-00-00

N = 494,092.8420', E = 2,129,720.7520', EL = 833.08'
LAT = 39.355196°, LONG = -81.929833°

EXISTING CHARLES MCKINLEY 10 ORPHAN WELL
API No. 34-009-6-1410-00-00

N = 494,075.4580', E = 2,129,926.1330', EL = 797.35'
LAT = 39.355145°, LONG = -81.929107°

EXISTING CHARLES MCKINLEY 13 ORPHAN WELL
API No. 34-009-6-1768-00-00
N = 494,829.0510', E = 2,129,307.0360', EL = 796.06'
LAT = 39.354479°, LONG = -81.931302°

PROPOSED INGRESS/EGRESS POINT
AT COUNTY ROAD 84, "FELTON ROAD"
N = 495,171.7555', E = 2,130,018.2882', EL = 849.50'
LAT = 39.358154°, LONG = -81.928756°

EXISTING
BUILDINGS

EXISTING 4-STRAND
BARBED WIRE FENCE

EXISTING
HUNTING SHACK
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EXISTING EXPOSED
6" STEEL PIPE

C
W

L

C
W

L

CWL

C
W

L

EXISTING BUILDING
REMAINS TO BE

REMOVED

EXISTING CHARLES MCKINLEY 3 ORPHAN WELL
API No. 34-009-2-0824-00-00
N = 495,104.4590', E = 2,129,981.2200', EL = 847.21'
LAT = 39.357969°, LONG = -81.928889°

PROPOSED STONE
OVERLAY/MATTING OVER
CULVERT.
NO. 57 STONE: ± 40 TONS
COMPOSITE MATS: ± 91 SQ FT

EXISTING EXPOSED 1"
PLASTIC PIPE

TO BE REMOVED

CWL
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L C
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CWL CWL CWL

CWL

CWLCWLCWLCWLCWL

CWL
CWL
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CWL
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CWLCWL

C
W

L

CWLCWL

PROPOSED STONE:
NO. 4 STONE: ± 40 TONS

NO. 304 AGGREGATE: ± 40 TONS

PROPOSED CULVERT.
N-12 18" PIPE: 20 L.F.
NO. 304 AGGREGATE: ± 20 TONS

ADDITIONAL QUANTITIES.
PROPOSED CONTINGENCY STONE:

NO. 4 STONE: ± 40 TONS
SILT FENCE: ±500 L.F.

SF

SF

SF

PROPOSED AIR BRIDGE: 1 EACH

SF

SF
SF

PROPOSED INGRESS/EGRESS POINT
AT COUNTY ROAD 84, "FELTON ROAD"
N = 495,228.9325', E = 2,129,675.2535', EL = 881.57'
LAT = 39.358316°, LONG = -81.929968°

PROPOSED MATTED ACCESS. COMPOSITE MATS: ± 637 SQ FT
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NOTE: ALL WORK SHOWN ON THIS
SHEET SHALL ALSO BE IN ACCORDANCE
WITH THE ASSOCIATED SCOPE OF
WORK DOCUMENT AND THE GENERAL
NOTES LISTED ON THE DETAIL SHEET.

FERTILIZER

ESTIMATED SITE RESTORATION QUANTITIES
COMPONENT RATE QUANTITY

SEED
MULCH

20 LBS/1000 S.F.
75 LBS/1 ACRE

100 LBS/1000 S.F.

1720 LBS
147 LBS

172 BALES
PELLETIZED LIME 400 LBS/ACRE 780 LBS
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WORK SHALL NOT TAKE PLACE DURING
DEER GUN SEASON.
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EXISTING EXPOSED
2.5" STEEL PIPE. TO
BE REMOVED

EXISTING GAS
LINE MARKER

PROPOSED CENTERLINE

EXISTING CHARLES MCKINLEY 13 ORPHAN WELL
API No. 34-009-6-1768-00-00
N = 494,829.0510', E = 2,129,307.0360', EL = 796.06'
LAT = 39.354479°, LONG = -81.931302°

EXISTING CHARLES MCKINLEY 11 ORPHAN WELL
API No. 34-009-6-1411-00-00
N = 493,734.0810', E = 2,129,625.5020', EL = 785.05'
LAT = 39.354213°, LONG = -81.930177°

EXISTING EXPOSED 1"
PLASTIC PIPE

TO BE REMOVED

EXISTING STREAM

CWL

CWL

CWL CWL

CWL

CW
L

CWL

CWL

C
W

L
C

W
L

C
W

L

CW
L

C
W

L
CW

L

C
W

L
C

W
L

CW
L

CW
L

C
W

L
CW

L

CWL

CWL

CWL
CWL

PROPOSED CULVERTS.
24" N-12 CULVERTS 20' : 2 EACH
D ROCK: ± 40 TONS
304 AGGREGATE: ± 20 TONS
CLEAN DITCH AS NEEDED.
SEE PROFILE THIS SHEET.

PROPOSED TIMBER AIR
BRIDGE W ABUTMENTS:  1
EACH

PROFILE A-A

SF

SF

SF
SF

PROPOSED SILT FENCE: ± 700 L.F.

PROPOSED MATS TO PROTECT
CULVERT.
COMPOSITE MATS: ± 273 SQ FT

CLEAN DITCH AS NECESSARY.

PROPOSED 24" N-12 PIPES.

PROPOSED D ROCK/ FILL
VOIDS AND BED PIPE WITH 304
AGGREGATE.

PROFILE A-A

NOTE: ALL WORK SHOWN ON THIS
SHEET SHALL ALSO BE IN ACCORDANCE
WITH THE ASSOCIATED SCOPE OF
WORK DOCUMENT AND THE GENERAL
NOTES LISTED ON THE DETAIL SHEET.
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ESTIMATED SITE RESTORATION QUANTITIES
CARRIED ON SHEET 3
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E 
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NO WORK SHALL TAKE PLACE DURING
DEER GUN SEASON.
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CW
L

CW
L

CWL CWL CWL

CW
L

CW
L

CWL CWL CWL
CWL

CWL
CWL

CWL

CWLCWLCWL
CWL

CWL
CWLCWLCWL

CW
L

CW
L

CWLCWLCWL

CWL

CW
L

EXISTING 200 S.F SATURATED
LOW-LYING AREA

EXISTING OVERHEAD
UTILITY CROSSING
HEIGHT = 19.5'

16' WIDTH TYP.

EXISTING GAS LINE
2" STEEL PIPE

PROPOSED INGRESS/EGRESS POINT
AT TOWNSHIP ROAD 500, "WINNER LANE"
N = 481,801.8238', E = 2,133,761.6097', EL = 899.15'
LAT = 39.321380°, LONG = -81.915823°

EXISTING GRAVEL
DRIVEWAY

EXISTING
BUILDINGS

EXISTING
WOODS

EXISTING
PASTURE

TOWNSHIP ROAD 500,
"WINNER LANE"

EXISTING TOE OF SLOPE

EXISTING TOP OF BANK

EXISTING ISOLATED
WOODEN FENCE POST

EXISTING TRAIL

EXISTING PILE OF
2" STEEL GAS LINE

(SIX 12' LONG SECTIONS)

PROPOSED STONE OVERLAY.
NO. 4 STONE: ±20 TONS
NO. 57 STONE: ± 40 TONS.

PROPOSED CONTINGENCY STONE.
TO BE USED ALONG ACCESS AS

DIRECTED.
NO. 4 STONE: ± 60 TONS.

PROPOSED LAY DOWN AREA.
COMPOSITE MATS: ± 1638 SQ FT

WORK ON THIS SITE SHALL NOT TAKE 
PLACE FROM OCT. 1 THROUGH NOV. 15.

SF

PROPOSED SILT FENCE: ± 155 L.F.

NOTE: ALL WORK SHOWN ON THIS
SHEET SHALL ALSO BE IN ACCORDANCE
WITH THE ASSOCIATED SCOPE OF
WORK DOCUMENT AND THE GENERAL
NOTES LISTED ON THE DETAIL SHEET.
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FERTILIZER

ESTIMATED SITE RESTORATION QUANTITIES
COMPONENT RATE QUANTITY

SEED
MULCH

20 LBS/1000 S.F.
75 LBS/1 ACRE

100 LBS/1000 S.F.

2440 LBS
210 LBS

244 BALES
PELLETIZED LIME 400 LBS/ACRE 1120 LBS
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EXISTING EXPOSED
2" STEEL GAS LINE

EXISTING SHACKLE
 LINE EQUIPMENT

EXISTING WAYPOINT 422 ORPHAN WELL
API No. 34-009-6-1812-00-00
N = 482,129.9360', E = 2,135,114.2730', EL = 694.46'
LAT = 39.322257°, LONG = -81.911035°

EXISTING WAYPOINT 423 ORPHAN WELL
API No. 34-009-6-1813-00-00

N =481,817.7560', E = 2,135,499.3070', EL = 776.30'
LAT = 39.321393°, LONG = -81.909681°

EXISTING WAYPOINT 426 ORPHAN WELL
API No. 34-009-6-1815-00-00
N = 481,682.4690', E = 2,135,926.3560', EL = 667.22'
LAT = 39.321014°, LONG = -81.908174°

EXISTING WAYPOINT 425 ORPHAN WELL
API No. 34-009-6-1814-00-00

N =481,442.8330', E = 2,135,567.3190', EL = 742.14'
LAT = 39.320326°, LONG = -81.909449°

EXISTING WAYPOINT 427 ORPHAN WELL
API No. 34-009-6-1816-00-00

N =481,317.3920', E = 2,135,641.4580', EL = 684.4580'
LAT = 39.320017°, LONG = -81.909190°

EXISTING WAYPOINT 428 ORPHAN WELL
API No. 34-009-6-1817-00-00
N = 481,277.7180', E = 2,135,834.3130', EL = 750.04'
LAT = 39.319904°, LONG = -81.908509°

EXISTING 3 STRAND
BARBED WIRE FENCE

EXISTING 4 STRAND BARBED
WIRE FENCE

EXISTING 4'X3' PLASTIC
DRUM/WATER TROUGH

EXISTING 2" VERTICAL
STEEL PIPE

EXISTING 6" STEEL
PIPE/PULLY SYSTEM (2)

EXISTING 1' VERTICAL 2"
STEEL PIPE

EXISTING 2' VERTICAL 2"
STEEL PIPE

EXISTING 3' VERTICAL 2"
STEEL PIPE

EXISTING 2' VERTICAL 2"
STEEL PIPE

EXISTING CONCRETE
BUILDING FOUNDATION

SIZE = ± 64 S.F.

EXISTING EXPOSED 8" PIPE

EXISTING EXPOSED 2"
STEEL GAS LINE

EXISTING EXPOSED
2" STEEL PIPE

EXISTING FENCE
4 STRAND BARBED WIRE FENCE

EXISTING EXPOSED
2" STEEL GAS LINE

EXISTING EXPOSED
2" STEEL GAS LINE

EXISTING 2' HIGH
VERTICAL 2" PIPE

EXISTING 4' HIGH
VERTICAL 4" PIPE

EXISTING 2" STEEL GAS LINE
SURFACE TO UNDERGROUND

EXISTING EXPOSED 6"
METAL PIPE AT SURFACE

EXISTING DAMAGED SECTION
OF METAL ROOF AND WOODEN
FRAME ON GROUND
SIZE = ± 100 S.F.

EXISTING PARTIALLY BURIED
STEEL 55 GALLON DRUM

EXISTING STREAM

EXISTING 1" STEEL GAS
LINE STUBS AT SURFACE

EXISTING 4' TALL
1
2" STEEL ROD

EXISTING 4' TALL
1
2" STEEL ROD

EXISTING SHACKLE LINE VERTICAL PIPE

EXISTING 1" STEEL PIPE
EXPOSED AT STREAM BANK

EXISTING SHACKLE
 LINE EQUIPMENT

EXISTING 3"
STEEL PIPE

EXISTING SHACKLE LINE
EQUIPMENT AND 2" VERTICAL PIPE

EXISTING 2"
VERTICAL STEEL PIPE

EXISTING
BOULDER

EXISTING EXPOSED
2" STEEL GAS LINE

EXISTING 2' VERTICAL 2"
STEEL PIPE

EXISTING 1' VERTICAL 2"
STEEL PIPE

EXISTING FOUNDATION/REMAINS
OF OLD POWER HOUSE

EXISTING WOODEN
4' X 4' X 4' TANK

EXISTING
STREAM

EXISTING
WOODS

EXISTING
WOODS

EXISTING
WOODS

EXISTING
WOODS

EXISTING TOP OF BANK

EXISTING TOE OF SLOPE

EXISTING METAL BOX TRAILER
SIZE = ± 62 S.F.

3 EXISTING EXPOSED
12' X 2" STEEL GAS
PIPES

EXISTING TRAIL

EXISTING TRAIL

EXISTING TRAIL

EXISTING
STREAM

GRADE BENCH AS NECESSARY
EARTHWORK: LS

NO. 4 STONE: ± 20 TONS

PROPOSED STONE.
NO. 4 STONE: ± 60 TONS

NO. 304 AGGREGATE: ± 40 TONS

PROPOSED CONTINGENCY 'D' ROCK
TO ARMOR STREAM BANK.

'D' ROCK: ± 60 TONS

PROPOSED TIMBER MATS FOR CRIBBING.
TIMBER MATS: ± 1920 SQ FT

EXISTING
STREAM

PROPOSED GRADING/STONE.
NO. 4 STONE: ± 60 TONS
NO 304 AGGREGATE: ± 40 TONS
EARTHWORK: LS

THE CONTRACTOR SHALL REMOVE ALL OILFIELD
DEBRIS TO THE SATISFACTION OF THE DIVISION.

EXISTING UNKOWN ORPHAN WELL
API NO. 34-009-6-1246-00-00
N=481969.15 E=2135971.84 ELEV. 679.06'
LAT = 39.321800 LONG = -81.908007

EXISTING
STREAM

PROPOSED TIMBER MATS TO CROSS STREAM.
TIMBER MATS: 576 SQ FT

SILT FENCE TO BE USED AS DIRECTED BY THE DIVISION.
SILT FENCE: ± 1000 L.F

NOTE: ALL WORK SHOWN ON THIS
SHEET SHALL ALSO BE IN ACCORDANCE
WITH THE ASSOCIATED SCOPE OF
WORK DOCUMENT AND THE GENERAL
NOTES LISTED ON THE DETAIL SHEET.
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ESTIMATED SITE RESTORATION
QUANTITIES CARRIED ON SHEET 5
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NOT TO SCALE
WELL RESTORATION SECTION

NOTES:
1. ANY REMOVED MATERIAL FROM AROUND THE WELL HEAD SHALL BE

SEGREGATED TO PREVENT ADDITIONAL CONTAMINATION.
2. ONCE THE WELL IS CUT BELOW GRADE, AN EIGHT (8) FOOT BY EIGHT (8) FOOT

AREA, ONE (1) FOOT DEEP SHALL BE EXCAVATED AROUND THE WELL HEAD &
REPLACED WITH "APPROVED RESOIL".

3. REMOVED MATERIAL SHALL BE DISPOSED OF PER LINE ITEM "CONTAMINATED
MATERIAL DISPOSAL".

4. PRIOR TO DELIVERY TO THE SITE OF "APPROVED RESOIL", ON SITE TOPSOIL
MAY BE UTILIZED AT THE APPROVAL OF THE DIVISION

5. ALL WORK NOT INCLUDED IN "APPROVED RESOIL" OF "CONTAMINATED
MATERIAL DISPOSAL" SHALL BE INCIDENTAL TO LINE ITEM 'SITE RESTORATION".

UNDISTURBED
SOIL

FINAL GRADE

PLUGGED WELL
W/ ID PLATE

EXTENTS OF
REMOVED CELLARCLEAN, ONSITE

BACKFILL

APPROVED
RESOIL

4' 4'

1'1'

CASING CUT TO
DEPTH DEFINED IN
PLUGGING PLAN

NOT TO SCALE
TEMPORARY CELLAR

NOTES:
ALL WORK & MATERIAL ASSOCIATED WITH THE INSTALLATION
& REMOVAL OF THE CELLAR SHALL BE CONSIDERED
INCIDENTAL TO LINE ITEM "WELL HEAD CONTROL".

PROPOSED
48" MIN. Ø

CMP CELLAR

4' MAX.

6" MIN. CEMENT
(PORTLAND OR
CLASS "A")

EXISTING
ORPHAN WELL

EXISTING GRADE

3" PORT TOP WITHIN 3"
OF WELL'S WORKING

ELEVATION

WORKING
ELEVATION

OF WELL

NOTES:
1. THIS WORK SHALL BE PER THE GENERAL SPECIFICATIONS, PART 7: MAINTENANCE OF TRAFFIC AND

SHALL BE INCIDENTAL TO LINE ITEM "MOBILIZATION" FOR EACH SITE, UNLESS OTHERWISE NOTED.
THIS WORK SHALL INCLUDE ALL REQUIRED PERMITS FROM THE LOCAL ROAD AUTHORITIES.

2. ALL SIGNS MAY BE MOUNTED PORTABLE MOUNTS.
3. CONTRACTOR SHALL FOLLOW THE MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES (MUTCD)

FIGURE 6H-1, IN BOTH DIRECTIONS ALONG THE ROADWAY.  W21-1 SHALL BE IN PLACE AS SOON AS
THE CONTRACTOR ARRIVES TO THE SITE EACH DAY.

4. CONTRACTOR SHALL FOLLOW THE MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES (MUTCD)
FIGURE 6H-13, LANE CLOSURE ON A TWO-LANE ROAD USING FLAGGERS (TA-13).

5. FLAGGERS SHALL HAVE PROPER COMMUNICATION DEVICES AND SHALL BE POSITIONED 20' FROM
EACH EDGE OF THE CONSTRUCTION WORK LIMITS. ANY VARIATION MUST BE APPROVED PER
LOCATION.  TEMPORARY CLOSURES SHALL NOT BE COMPLETED WITHOUT A FLAGGER.

6. TEMPORARY CLOSURES SHALL BE MINIMIZED TO LESS THAN 20 MINUTES AND THEN THE ROAD
SHALL BE FULLY REOPENED TO TRAFFIC.

7. ANY WORK IN THE ROADWAY THAT IS REQUIRING MORE THAN 20 MINUTES SHALL BE COMPLETED
PER GENERAL SPECIFICATIONS, PART 7: MAINTENANCE OF TRAFFIC WITH THE PROPER PERMITS
FROM THE LOCAL ROAD AUTHORITIES AND APPROVAL FROM THE DIVISION.

W20-7
COVER OR TURN DURING EVENINGS

OR WHEN BOTH LANES ARE OPEN
(500' FROM FLAGGER, BOTH SIDES OF

ENTRANCE)

W21-1
(500' FROM W20-7,

BOTH SIDES OF THE
ENTRANCE)

NOT TO SCALE
FLAGGER & CONSTRUCTION SIGNAGE NOTES

NOT TO SCALE
SILT FENCE DETAIL

NOTES:
1. FABRIC TO BE FASTENED SECURELY TO  FENCE POST AS
PER MANUFACTURER'S    RECOMMENDATIONS.
2. ENDS OF INDIVIDUAL ROLLS OF FABRIC SHALL BE SECURELY
FASTENED TO A  COMMON POST OR OVERLAPPED 3" MIN.

24" MIN.

10' MAX.

CONSTRUCTION AREA
FLOW

FLOW

PROVIDE 1" TUCK WITH
CORD IN THE HEM.

FENCE POSTS SHALL BE ROUGH OR
FINISHED 2" x 2" (NOMINAL) OR 2 1/2"
DIA. WOOD. 48" MINIMUM LENGTH,
DRIVEN 14" MINIMUM INTO GROUND

ODOT CONSTRUCTION AND
MATERIAL SPECIFICATION
TYPE C GEOTEXTILE ITEM
712.09

EMBED APPROX. 6" OF FABRIC.
BACKFILL TRENCH WITH EARTH,
COMPACT THOROUGHLY.TRENCH APPROX. 6" DEEP x 6" WIDE.
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GENERAL NOTES:
1. UTILITY LINES AND APPURTENANCES ARE SHOWN AS LOCATED IN THE FIELD AND/OR AS

REPORTED BY THE RESPECTIVE OWNERS. NEITHER THE NUMBER, TYPE, SIZE, OR LOCATION
CAN BE GUARANTEED, AND IT IS THEREFORE, THE RESPONSIBILITY OF THE CONTRACTOR
TO VERIFY ALL UTILITY LOCATIONS.

2. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ADEQUATELY PROTECTING THE EXISTING
BURIED UTILITIES DURING CONSTRUCTION. THIS WORK SHALL BE CONSIDERED
INCIDENTAL TO LINE ITEM "MOBILIZATION".

3. THE HORIZONTAL DATUM IS BASED ON NAD83 (2011) OHIO STATE PLANE SOUTH 3402, AND
THE VERTICAL DATUM IS BASED ON NAVD88 GEOID 12A CORS DERIVED.

4. PHOTO IMAGE DATE OBTAINED FROM OHIO GEOGRAPHICALLY REFERENCED INFORMATION
PROGRAM (OGRIP) FROM THE OHIO STATEWIDE IMAGERY PROGRAM (OSIP III).

5. THE CONTRACTOR SHALL WORK WITHIN THE WORK LIMITS AT ALL TIMES DURING 
CONSTRUCTION.

6. A FLAGGER IN EACH DIRECTION SHALL BE USED WHEN MATERIALS ARE BEING UNLOADED
WITHIN THE ROAD RIGHT OF WAY.

7. TREE AND OVERHANGING LIMB REMOVAL SHALL BE AS DESIGNATED BY THE DIVISION.
REMOVALS SHALL PROVIDE THE CONTRACTOR WITH ADEQUATE SPACE REQUIRED TO
COMPLETE THE PROJECT. TRIMMING OF TREES SHALL BE CONSIDERED INCIDENTAL TO LINE
ITEMS AS SPECIFIED.

8. THE DIVISION MUST BE PRESENT DURING ALL CLEARING OPERATIONS. NO TREES ARE TO
BE REMOVED UNLESS DESIGNATED BY THE DIVISION.

9. ANY REMOVED TREES AND VEGETATION SHALL BE PLACED INTO BRUSH PILES AT THE
DISCRETION OF THE  DIVISION.

10. ALL STONE PLACED USING SIX (6) INCH MAXIMUM LIFTS, SHALL BE COMPACTED WITH A
MINIMUM OF THREE (3) PASSES PER LIFT USING ONSITE EQUIPMENT.

11. AT THE DISCRETION OF THE DIVISION, ALL STONE, FABRIC AND/OR GEOGRID SHOWN ON
THE SITE PLAN SHEET(S) AS TEMPORARY SHALL BE REMOVED UPON COMPLETION OF THE
PROJECT AND RESTORED PER LINE ITEM "SITE RESTORATION".

12. TIMBER MATS SHALL BE USED FOR TEMPORARY CONSTRUCTION ACCESS TO TRAVERSE
WET AREAS AND/OR DRAINAGE COURSES.

13. ALL COMPOSITE MATTING INSTALLED SHALL BE INTERLOCKED PER THE MANUFACTURER'S
REQUIREMENTS. IN AREAS WHERE POOR SUBGRADE IS ENCOUNTERED MATS CAN BE
STACKED OVER TOP OF ONE ANOTHER AT THE DISCRETION OF THE DIVISION.

14. THE WORK LIMITS AND CORRESPONDING SEDIMENT CONTROLS ALONG THE CREEK WILL BE
DETERMINED IN THE FIELD BY THE DIVISION  THROUGHOUT CONSTRUCTION.

15. SEDIMENT CONTROLS SHALL BE PLACED AT THE DISCRETION OF THE DIVISION.
16. NO WORK INSIDE THE BOUNDS OF THE ORDINARY HIGH WATER MARK SHALL TAKE PLACE

BETWEEN MARCH 15TH AND JUNE 30TH UNLESS OTHERWISE SPECIFIED BY THE DIVISION.
(NOTE: THIS IS TO MINIMIZE IMPACT ON SPAWNING/MIGRATING FISH SPECIES)

17. INSTREAM REQUIREMENTS SHALL BE CONSTRUCTED IN SUCH A TIMEFRAME WHERE THE
CONTRACTOR IS PREPARED TO BEGIN PLUGGING OPERATIONS IMMEDIATELY FOLLOWING
THE STREAM CONSTRUCTION WORK.

18. ALL DISTURBED AREAS ALONG THE STREAM CHANNEL SHALL BE IMMEDIATELY STABILIZED
UPON INSTALLATION/REMOVAL OF THE STREAM CROSSING.

19. UPON REMOVAL OF THE STREAM CROSSING, THE STREAM BANK SHALL BE RESTORED TO
ITS' ORIGINAL ALIGNMENT AND GRADE. RESTORATION SHALL NOT RESULT IN A NARROWER
CHANNEL OR FLOW RESTRICTION.

AutoCAD SHX Text
EDIT DATE: 7/16/2025 1:23 PM EDIT BY: 10167999 DRAWING FILE: M:\ORPHAN WELL PROGRAM\PROJECTS\ATHENS COUNTY\ATHENS15F\ENGINEERING DESIGN\DRAWINGS\FINAL DRAWING\ATHENS 15F.DWG7/16/2025 1:23 PM EDIT BY: 10167999 DRAWING FILE: M:\ORPHAN WELL PROGRAM\PROJECTS\ATHENS COUNTY\ATHENS15F\ENGINEERING DESIGN\DRAWINGS\FINAL DRAWING\ATHENS 15F.DWG EDIT BY: 10167999 DRAWING FILE: M:\ORPHAN WELL PROGRAM\PROJECTS\ATHENS COUNTY\ATHENS15F\ENGINEERING DESIGN\DRAWINGS\FINAL DRAWING\ATHENS 15F.DWG10167999 DRAWING FILE: M:\ORPHAN WELL PROGRAM\PROJECTS\ATHENS COUNTY\ATHENS15F\ENGINEERING DESIGN\DRAWINGS\FINAL DRAWING\ATHENS 15F.DWG DRAWING FILE: M:\ORPHAN WELL PROGRAM\PROJECTS\ATHENS COUNTY\ATHENS15F\ENGINEERING DESIGN\DRAWINGS\FINAL DRAWING\ATHENS 15F.DWGM:\ORPHAN WELL PROGRAM\PROJECTS\ATHENS COUNTY\ATHENS15F\ENGINEERING DESIGN\DRAWINGS\FINAL DRAWING\ATHENS 15F.DWG

AutoCAD SHX Text
DRAWN BY:

AutoCAD SHX Text
CHECKED BY:

AutoCAD SHX Text
O&G ENGINEERING

AutoCAD SHX Text
DESIGN UNIT

AutoCAD SHX Text
DATE:

AutoCAD SHX Text
7/16/2025

AutoCAD SHX Text
SHEET NO.

AutoCAD SHX Text
REVISION

AutoCAD SHX Text
A.D.K.

AutoCAD SHX Text
P.G.M.



MATCH EXISTING

NOT TO SCALE
DRIVE ACCESS OVERLAY

NOTE:
THE EXISTING DRIVE WILL BE THE ONLY ACCESS TO THE PROJECT SITE(S).
ACCESS FOR THE LANDOWNER SHALL BE MAINTAINED FOR THE DURATION OF
THE PROJECT.  AT THE DISCRETION OF THE DIVISION, No. 57 STONE SHALL BE
PLACED ON THE EXISTING DRIVE UPON COMPLETION OF THE PROJECT.  ALL
OTHER ACCESS AREAS SHALL BE RESTORED PER LINE ITEM "SITE
RESTORATION".

* No. 4 STONE MAY BE REQUIRED IN LOW SOFT AREAS OF
THE EXISTING DRIVE AS DIRECTED BY THE DIVISION.

SECTION A-A'

NOT TO SCALE
 ACCESS DRIVE STONE BIULD UP

1

4" OF NO. 4 STONE2
1 *2" OF No. 304 AGGREGATE

2 3

3 EXISTING SUBGRADE

NOTES:
1. ALL STONE SHALL BE PLACED TO THE EXTENTS SHOWN
ON THE SITE PLAN
AND IN A MANNER TO ACHIEVE GRADE SUITABLE FOR
MOBILIZATION.
2. CONTINGENCY STONE SHOWN ON SITE PLAN SHALL BE
USED AS DIRECTED BY DIVISION.

8"
8'

8'

3'

MIN. 8" AIR GAP @ TOP OF DITCH

16'

ISOMETRIC PLAN

STANDARD AIRBRIDGE OVER DITCH
NOT TO SCALE

MAINTAIN 8" AIR GAP EACH
SIDE AND ENTIRE LENGTH

OF CROSSING
4'

OVERLAP

4' 4'

8"8"

CROSSING SECTION

EX. GRADE @ ℄ DITCH

OF WIDEST VEHICLE
MIN. OF 6" O

N

EACH SIDE

2" OF No. 57 STONE

*No. 4 STONE

EX. GRADE @ ℄ DITCH

EX. DITCH

NOT TO SCALE
STREAM CROSSING DETAIL

EXISTING
STREAM/DITCH ℄

12'

3' MIN.

3~4'x16' (8" THICKNESS) MATTING
PER CROSSING (TYP.)

PER LINE ITEM "ROAD MATS"

OVERLAP

4.5' MAX.

EXISTING TOP
OF BANK (TYP.)

TIMBER MATS INSTALLED PARALLEL

NOTES:
1. ALL STREAM AND DITCH CROSSINGS SHALL BE INSTALLED WHEN FLOW
IS LOW. THERE SHALL BE LITTLE TO NO DISTURBANCE OF THE STREAM
CHANNEL BED AND BANKS AS A RESULT OF INSTALLATION,
2. CROSSINGS SHALL BE INSTALLED SUCH THAT THE ROAD MATS ARE
ORIENTED PERPENDICULAR TO THE STREAM BANKS.
3. UPON COMPLETION OF PLUGGING OPERATIONS, ALL ROAD MATS SHALL
BE REMOVED WITHIN 14 DAYS AND/OR AS DEFINED BY THE DIVISION.
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          "General Decision Number: OH20250001 08/15/2025

Superseded General Decision Number: OH20240001

State: Ohio

Construction Types: Heavy and Highway

Counties: Ohio Statewide.

Heavy and Highway Construction Projects

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(1).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract.                  |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022:       |  least $17.75 per hour (or  |
|                              |  the applicable wage rate   |
|                              |  listed on this wage        |
|                              |  determination, if it is    |
|                              |  higher) for all hours      |
|                              |  spent performing on the    |
|                              |  contract in 2025.          |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract.                  |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022:                     |  $13.30 per hour (or the    |
|                              |  applicable wage rate listed|
|                              |  on this wage determination,|
|                              |  if it is higher) for all   |
|                              |  hours spent performing on  |
|                              |  that contract in 2025.     |
|______________________________|_____________________________|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0              01/03/2025
          1              02/07/2025
          2              02/14/2025



          3              02/28/2025
          4              03/07/2025
          5              03/14/2025
          6              04/25/2025
          7              05/02/2025
          8              05/09/2025
          9              05/16/2025
          10             05/30/2025
          11             06/06/2025
          12             06/27/2025
          13             07/11/2025
          14             07/18/2025
          15             07/25/2025
          16             08/08/2025
          17             08/15/2025

 BROH0001-001 06/01/2024

DEFIANCE, FULTON (Excluding Fulton, Amboy & Swan Creek
Townships), HENRY (Excluding Monroe, Bartlow, Liberty,
Washington, Richfield, Marion, Damascus & Townships & that part
of Harrison Township outside corporate limits of city of
Napoleon), PAULDING, PUTNAM and WILLIAMS COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.39            20.06
----------------------------------------------------------------
 BROH0001-004 06/01/2023

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 32.40            19.30
----------------------------------------------------------------
 BROH0003-002 06/01/2024

FULTON (Townships of Amboy, Swan Creek & Fulton), HENRY
(Townships of Washington, Damascus, Richfield, Bartlow,
Liberty, Harrison, Monroe, & Marion), LUCAS and WOOD (Townships
of Perrysburg, Ross, Lake, Troy, Freedom, Montgomery, Webster,
Center, Portage, Middleton, Plain, Liberty, Henry, Washington,
Weston, Milton, Jackson & Grand Rapids) COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.39            20.06
----------------------------------------------------------------
 BROH0005-003 06/01/2020

CUYAHOGA, LORAIN & MEDINA (Hinckley, Granger, Brunswick,
Liverpool, Montville, York, Homer, Harrisville, Chatham,
Litchfield & Spencer Townships and the city of Medina)

                                  Rates          Fringes

BRICKLAYER  
     BRICKLAYERS; CAULKERS; 
     CLEANERS; POINTERS; & 
     STONEMASONS.................$ 36.64            17.13
     SANDBLASTERS................$ 36.39            17.13
     SEWER BRICKLAYERS & STACK 
     BUILDERS....................$ 36.64            17.13



     SWING SCAFFOLDS.............$ 37.14            17.13
----------------------------------------------------------------
 BROH0006-005 06/01/2024

CARROLL, COLUMBIANA (Knox, Butler, West & Hanover Townships),
STARK & TUSCARAWAS

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.39            20.06
----------------------------------------------------------------
 BROH0007-002 06/01/2024

LAWRENCE

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.39            20.06
----------------------------------------------------------------
 BROH0007-005 06/01/2023

PORTAGE & SUMMIT

                                  Rates          Fringes

BRICKLAYER.......................$ 32.40            19.30
----------------------------------------------------------------
 BROH0007-010 06/01/2024

PORTAGE & SUMMIT

                                  Rates          Fringes

MASON - STONE....................$ 33.39            20.06
----------------------------------------------------------------
 BROH0008-001 06/01/2024

COLUMBIANA (Salem, Perry, Fairfield, Center, Elk Run,
Middleton, & Unity Townships and the city of New Waterford),
MAHONING & TRUMBULL

                                  Rates          Fringes

BRICKLAYER.......................$ 33.39            20.06
----------------------------------------------------------------
 BROH0009-002 06/01/2024

BELMONT & MONROE COUNTIES and the Townships of Warren & Mt.
Pleasant and the Village  of Dillonvale in JEFFERSON COUNTY

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.39            20.06
Refractory.......................$ 31.45            19.01
----------------------------------------------------------------
 BROH0010-002 06/01/2024

COLUMBIANA (St. Clair, Madison, Wayne, Franklin, Washington,
Yellow Creek & Liverpool Townships) & JEFFERSON (Brush Creek &
Saline Townships)



                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.39            20.06
----------------------------------------------------------------
 BROH0014-002 06/01/2024

HARRISON & JEFFERSON (Except Mt. Pleasant, Warren, Brush Creek,
Saline & Salineville Townships & the Village of Dillonvale)

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.39            20.06
----------------------------------------------------------------
 BROH0016-002 06/01/2023

ASHTABULA, GEAUGA, and LAKE COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 32.40            19.30
----------------------------------------------------------------
 BROH0018-002 06/01/2024

BROWN, BUTLER, CLERMONT, HAMILTON, PREBLE (Gasper, Dixon,
Israel,  Lanier, Somers & Gratis Townships) & WARREN COUNTIES:

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.39            20.06
----------------------------------------------------------------
 BROH0022-004 06/01/2024

CHAMPAIGN, CLARK, CLINTON, DARKE, GREENE, HIGHLAND, LOGAN,
MIAMI, MONTGOMERY, PREBLE (Jackson, Monroe, Harrison, Twin,
Jefferson & Washington Townships) and SHELBY COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.39            20.06
----------------------------------------------------------------
 BROH0032-001 06/01/2024

GALLIA & MEIGS

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.39            20.06
----------------------------------------------------------------
 BROH0035-002 06/01/2024

ALLEN, AUGLAIZE, MERCER and VAN WERT COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.39            20.06
----------------------------------------------------------------
 BROH0039-002 06/01/2024

ADAMS & SCIOTO

                                  Rates          Fringes



Bricklayer, Stonemason...........$ 33.39            20.06
----------------------------------------------------------------
 BROH0040-003 06/01/2024

ASHLAND, CRAWFORD, HARDIN, HOLMES, MARION, MORROW, RICHLAND,
WAYNE and WYANDOT (Except Crawford, Ridge, Richland & Tymochtee
Townships) COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.39            20.06

  FOOTNOTE: Layout Man and Sawman rate: $1.00 per hour above
  journeyman rate.
  Free standing stack work ground level to top of stack;
  Sandblasting and laying of carbon masonry material in swing
  stage and/or scaffold; Ramming and spading of plastics and
  gunniting: $1.50 per hour above journeyman rate.
""Hot"" work: $2.50 above journeyman rate.

----------------------------------------------------------------
 BROH0044-002 06/01/2024

                                  Rates          Fringes

Bricklayer, Stonemason  
     COSHOCTON, FAIRFIELD, 
     GUERNSEY, HOCKING, KNOX, 
     KICKING, MORGAN, 
     MUSKINGUM, NOBLE (Beaver, 
     Buffalo, Seneca & Wayne 
     Townships) & PERRY 
     COUNTIES:...................$ 33.39            20.06
----------------------------------------------------------------
 BROH0045-002 06/01/2023

FAYETTE, JACKSON, PIKE, ROSS and VINTON COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 35.39            17.47
----------------------------------------------------------------
 BROH0046-002 06/01/2024

ERIE, HANCOCK, HURON, OTTAWA, SANDUSKY, SENECA, WOOD (Perry &
Bloom Townships) and WYANDOT (Tymochtee, Crawford, Ridge &
Richland Townships) COUNTIES & the Islands of Lake Erie north
of Sandusky

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.39            20.06

  FOOTNOTE: Layout Man and Sawman rate: $1.00 per hour above
  journeyman rate.
  Free standing stack work ground level to top of stack;
  Sandblasting and laying of carbon masonry material in swing
  stage and/or scaffold; Ramming and spading of plastics and
  gunniting: $1.50 per hour above journeyman rate.
""Hot"" work: $2.50 above journeyman rate.

----------------------------------------------------------------
 BROH0052-001 06/01/2024



ATHENS COUNTY

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.39            20.06
----------------------------------------------------------------
 BROH0052-003 06/01/2024

NOBLE (Brookfield, Noble, Center, Sharon, Olive, Enoch, Stock,
Jackson, Jefferson & Elk Townships) and  WASHINGTON COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.39            20.06
----------------------------------------------------------------
 BROH0055-003 06/01/2024

DELAWARE, FRANKLIN, MADISON, PICKAWAY and UNION COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.39            20.06
----------------------------------------------------------------
 CARP0002-024 05/01/2025

BROWN, BUTLER, CHAMPAIGN, CLARK, CLERMONT, CLINTON, DARKE,
GREENE, HAMILTON, LOGAN, MIAMI, MONTGOMERY, PREBLE, SHELBY &
WARREN

                                  Rates          Fringes

Carpenter & Piledrivermen........$ 35.94            23.59
Diver............................$ 40.58             9.69
----------------------------------------------------------------
 CARP0171-001 05/01/2025

MAHONING & TRUMBULL

                                  Rates          Fringes

CARPENTER........................$ 33.19            25.02
----------------------------------------------------------------
 CARP0171-002 05/01/2025

BELMONT, COLUMBIANA, HARRISON, JEFFERSON & MONROE

                                  Rates          Fringes

CARPENTER........................$ 32.50            26.19
----------------------------------------------------------------
 CARP0200-002 05/01/2025

ADAMS, ATHENS, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, GALLIA,
GUERNSEY, HIGHLAND, HOCKING, JACKSON, LAWRENCE, LICKING,
MADISON, MARION, MEIGS, MORGAN, MUSKINGUM, NOBLE, PERRY,
PICKAWAY, PIKE, ROSS, SCIOTO, UNION, VINTON and WASHINGTON
COUNTIES

                                  Rates          Fringes

CARPENTER........................$ 35.94            23.59



Diver............................$ 39.41            10.40
PILEDRIVERMAN....................$ 35.94            23.59
----------------------------------------------------------------
 CARP0285-001 05/01/2025

CARROLL, STARK, TUSCARAWAS and WAYNE

                                  Rates          Fringes

CARPENTER........................$ 34.07            24.28
----------------------------------------------------------------
 CARP0285-002 05/01/2025

COSHOCTON, HOLMES, KNOX & MORROW

                                  Rates          Fringes

CARPENTER........................$ 33.38            24.69
----------------------------------------------------------------
 CARP0285-008 05/01/2025

MEDINA, PORTAGE & SUMMIT

                                  Rates          Fringes

CARPENTER........................$ 37.18            25.07
----------------------------------------------------------------
 CARP0351-005 05/01/2025

LUCAS & WOOD

                                  Rates          Fringes

CARPENTER........................$ 35.44            27.56
----------------------------------------------------------------
 CARP0351-006 05/01/2025

                                  Rates          Fringes

CARPENTER  
     DEFIANCE, FULTON, HANCOCK, 
     HENRY, PAULDING & WILLIAMS 
     COUNTIES....................$ 32.05            26.13
----------------------------------------------------------------
 CARP0372-002 05/01/2025

ALLEN, AUGLAIZE, HARDIN, MERCER, PUTNAM & VAN WERT

                                  Rates          Fringes

CARPENTER........................$ 31.80            26.33
----------------------------------------------------------------
 CARP0435-005 05/01/2025

ASHTABULA, CUYAHOGA, GEAUGA & LAKE

                                  Rates          Fringes

CARPENTER........................$ 38.57            24.64
----------------------------------------------------------------
 CARP0735-001 05/01/2025

ASHLAND, HURON & RICHLAND

                                  Rates          Fringes



CARPENTER........................$ 34.67            23.57
----------------------------------------------------------------
 CARP0735-002 05/01/2025

LORAIN

                                  Rates          Fringes

CARPENTER........................$ 38.42            24.01
----------------------------------------------------------------
 CARP0735-004 05/01/2025

ERIE

                                  Rates          Fringes

CARPENTER........................$ 36.71            24.14
----------------------------------------------------------------
 CARP0744-001 05/01/2025

CRAWFORD, OTTAWA, SANDUSKY, SENECA & WYANDOT

                                  Rates          Fringes

CARPENTER........................$ 33.74            27.05
----------------------------------------------------------------
* CARP1090-002 05/01/2025

ALLEN, AUGLAIZE, HARDIN, MERCER, PUTNAM, VAN WERT & WYANDOT

                                  Rates          Fringes

Piledrivermen & Diver's Tender...$ 35.94            28.39

DIVERS - $250.00 per day
----------------------------------------------------------------
 CARP1090-003 05/01/2025

BELMONT, HARRISON, & MONROE

                                  Rates          Fringes

Diver, Wet.......................$ 58.52            24.91
Piledrivermen; Diver, Dry........$ 39.01            24.91
----------------------------------------------------------------
 CARP1090-004 05/01/2025

CARROLL, STARK, TUSCARAWAS & WAYNE

                                  Rates          Fringes

Diver, Wet.......................$ 49.82            25.40
Piledrivermen; Diver, Dry........$ 33.21            25.40
----------------------------------------------------------------
 CARP1090-005 05/01/2025

ASHLAND, ASHTABULA, CUYAHOGA, ERIE, GEAUGA, HURON, LAKE,
LORAIN, MEDINA, PORTAGE, RICHLAND & SUMMIT

                                  Rates          Fringes

Diver, Wet.......................$ 54.51            27.50
Piledrivermen; Diver, Dry........$ 36.34            27.50



----------------------------------------------------------------
 CARP1090-006 05/01/2025

COSHOCTON, HOLMES, KNOX & MORROW

                                  Rates          Fringes

Diver, Wet.......................$ 54.36            22.54
Piledrivermen; Diver, Dry........$ 36.24            22.54
----------------------------------------------------------------
 CARP1090-007 05/01/2025

MAHONING & TRUMBULL

                                  Rates          Fringes

Diver, Wet.......................$ 50.85            24.82
Piledrivermen; Diver, Dry........$ 33.90            24.82
----------------------------------------------------------------
 CARP1090-008 05/01/2025

COLUMBIANA & JEFFERSON

                                  Rates          Fringes

PILEDRIVERMAN....................$ 39.01            24.91
----------------------------------------------------------------
 CARP1090-009 05/01/2025

CRAWFORD, DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA,
PAULDING, SANDUSKY, SENECA, WILLIAMS & WOOD

                                  Rates          Fringes

Piledrivermen & Diver's Tender...$ 37.98            28.63

DIVERS - $250.00 per day
----------------------------------------------------------------
 ELEC0008-002 05/27/2024

DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA, PAULDING,
PUTNAM, SANDUSKY, SENECA, WILLIAMS & WOOD

                                  Rates          Fringes

CABLE SPLICER....................$ 38.98            18.96
ELECTRICIAN......................$ 48.40       4.5%+23.06
----------------------------------------------------------------
 ELEC0032-003 06/01/2025

ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER, SHELBY, VAN WERT &
WYANDOT (Crawford, Jackson, Marseilles, Mifflin, Ridgeland,
Ridge & Salem Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 39.17            23.60
----------------------------------------------------------------
 ELEC0038-002 04/28/2025

CUYAHOGA, GEAUGA (Bainbridge, Chester & Russell Townships) &
LORAIN (Columbia Township)



                                  Rates          Fringes

ELECTRICIAN  
     Excluding Sound & 
     Communications Work.........$ 46.63            24.92

FOOTNOTES;  
  a. 6 Paid Holidays: New Year's Day; Memorial Day; July 4th;
  Labor Day; Thanksgiving Day; & Christmas Day
  b. 1 week's paid vacation for 1 year's service; 2 weeks' paid
  vacation for 2 or more years' service

----------------------------------------------------------------
 ELEC0038-008 04/28/2025

CUYAHOGA, GEAUGA (Bainbridge, Chester & Russell Townships) &
LORAIN (Columbia Township)

                                  Rates          Fringes

Sound & Communication   
Technician  
     Communications Technician...$ 34.30            14.95
     Installer Technician........$ 33.05            14.91

FOOTNOTES;  
  a. 6 Paid Holidays: New Year's Day; Memorial Day; July 4th;
  Labor Day; Thanksgiving Day; & Christmas Day
  b. 1 week's paid vacation for 1 year's service; 2 weeks' paid
  vacation for 2 or more years' service

----------------------------------------------------------------
 ELEC0064-003 11/25/2024

COLUMBIANA (Butler, Fairfield, Perry, Salem & Unity Townships)
MAHONING (Austintown, Beaver, Berlin, Boardman, Canfield,
Ellsworth, Coitsville, Goshen, Green, Jackson, Poland,
Springfield & Youngstown Townships), & TRUMBULL (Hubbard &
Liberty Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 39.80            21.03
----------------------------------------------------------------
 ELEC0071-005 01/06/2025

ASHTABULA, CUYAHOGA, GEAUGA, LAKE & LORAIN

                                  Rates          Fringes

LINE CONSTRUCTION:  Equipment   
Operator  
     DOT/Traffic Signal & 
     Highway Lighting Projects...$ 39.97         27%+8.00
     Municipal Power/Transit 
     Projects....................$ 49.46         27%+8.25
LINE CONSTRUCTION:  Groundman  
     DOT/Traffic Signal & 
     Highway Lighting Projects...$ 31.10         27%+8.00
     Municipal Power/Transit 
     Projects....................$ 38.47         27%+8.25



LINE CONSTRUCTION:    
Linemen/Cable Splicer  
     DOT/Traffic Signal & 
     Highway Lighting Projects...$ 43.89         27%+8.00
     Municipal Power/Transit 
     Projects....................$ 54.96         27%+8.25
----------------------------------------------------------------
 ELEC0071-010 01/06/2025

Statewide

                                  Rates          Fringes

Line Construction  
     Equipment Operator..........$ 40.44         4%+16.09
     Groundman...................$ 29.07         4%+13.81
     Lineman & Cable Splicers....$ 46.02         4%+17.20
----------------------------------------------------------------
 ELEC0082-002 12/02/2024

CLINTON, DARKE, GREENE, MIAMI, MONTGOMERY, PREBLE & WARREN
(Wayne, Clear Creek & Franklin Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 38.00            22.49
----------------------------------------------------------------
* ELEC0082-006 11/25/2024

CLINTON, DARKE, GREENE, MIAMI, MONTGOMERY, PREBLE & WARREN
(Wayne, Clear Creek & Franklin Townships)

                                  Rates          Fringes

Sound & Communication   
Technician  
     Cable Puller................$ 13.85 **          5.30
     Installer/Technician........$ 27.70            15.71
----------------------------------------------------------------
 ELEC0129-003 02/24/2025

LORAIN (Except Columbia Township) & MEDINA (Litchfield &
Liverpool Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 42.95            18.81
----------------------------------------------------------------
 ELEC0129-004 02/24/2025

ERIE & HURON (Lyme, Ridgefield, Norwalk, Townsend, Wakeman,
Sherman, Peru, Bronson, Hartland, Clarksfield, Norwich,
Greenfield, Fairfield, Fitchville & New London Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 42.95            18.81
----------------------------------------------------------------
* ELEC0141-003 06/02/2025

BELMONT COUNTY



                                  Rates          Fringes

CABLE SPLICER....................$ 42.94            27.74
ELECTRICIAN......................$ 39.25            31.23
----------------------------------------------------------------
 ELEC0212-003 11/26/2018

BROWN, CLERMONT & HAMILTON

                                  Rates          Fringes

Sound & Communication   
Technician.......................$ 24.35            10.99
----------------------------------------------------------------
 ELEC0212-005 06/02/2025

BROWN, CLERMONT, and HAMILTON COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 38.05            22.97
----------------------------------------------------------------
 ELEC0245-001 08/26/2024

ALLEN, HARDIN, VAN WERT & WYANDOT (Crawford, Jackson,
Marseilles, Mifflin, Richland, Ridge & Salem Townships)

                                  Rates          Fringes

Line Construction  
     Equipment Operator..........$ 32.95         28%+7.85
     Groundman Truck Driver......$ 20.59         28%+7.85
     Lineman.....................$ 47.07         28%+7.85

  FOOTNOTE:  a. Half day's Paid Holiday: The last 4 hours of
  the workday prior to Christmas or New Year's Day

----------------------------------------------------------------
 ELEC0245-003 01/01/2025

DEFIANCE, FULTON, HANCOCK, HENRY, HURON, LUCAS, OTTAWA,
PAULDING,  PUTNAM, SANDUSKY, SENECA, WILLIAMS, and WOOD COUNTIES

                                  Rates          Fringes

Line Construction  
     Cable Splicer...............$ 53.90         8.10+28%
     Groundman/Truck Driver......$ 20.51         8.10+28%
     Heli-arc Welding............$ 47.17         8.10+28%
     Lineman.....................$ 46.87         8.10+28%
     Operator - Class 1..........$ 37.50         8.10+28%
     Operator - Class 2..........$ 32.81         8.10+28%
     Traffic Signal & Lighting 
     Technician..................$ 42.18         8.10+28%

  FOOTNOTE:  a. 6 Observed Holidays: New Year's Day; Memorial
  Day; Independence Day; Labor Day; Thanksgiving Day; &
  Christmas Day. Employees who work on a holiday shall be
  paid at a rate of double their applicable classified
  straight-time rates for the work performed on such holiday.

----------------------------------------------------------------



 ELEC0245-004 01/01/2025

ERIE COUNTY

                                  Rates          Fringes

Line Construction  
     Cable Splicer...............$ 53.90         28%+8.10
     Groundman/Truck Driver......$ 20.51         28%+8.10
     Lineman.....................$ 46.87         28%+8.10
     Operator - Class 1..........$ 37.50         28%+8.10
     Operator - Class 2..........$ 32.81         28%+8.10

  FOOTNOTE:  a. 6 Observed Holidays: New Year's Day; Memorial
  Day; Independence Day; Labor Day; Thanksgiving Day; &
  Christmas Day. Employees who work on a holiday shall be
  paid at a rate of double their applicable classified
  straight-time rates for the work performed on such holiday.

----------------------------------------------------------------
 ELEC0246-001 10/28/2024

Carroll, Columbiana, Harrison and Jefferson Counties in Ohio;
Brooke and Hancock Counties in West Virginia.

                                  Rates          Fringes

ELECTRICIAN......................$ 44.00     30.38%+24.31

  FOOTNOTE:  a. 1 1/2 Paid Holidays: The last scheduled workday
  prior to Christmas & 4 hours on Good Friday.

----------------------------------------------------------------
 ELEC0306-005 05/27/2024

MEDINA (Brunswick, Chatham, Granger, Guilford, Harrisville,
Hinckley, Homer, Lafayette, Medina, Montville, Sharon, Spencer,
Wadsworth, Westfield & York Townships), PORTAGE (Atwater,
Aurora, Brimfield, Deerfield, Franklin, Mantua, Randolph,
Ravenna, Rootstown, Shalersville, Streetsboro & Suffield
Townships), SUMMIT & WAYNE (Baughman, Canaan, Chester,
Chippewa, Congress, Green, Milton, & Wayne Townships)

                                  Rates          Fringes

CABLE SPLICER....................$ 46.81            20.95
ELECTRICIAN......................$ 42.55            20.95
----------------------------------------------------------------
* ELEC0317-002 06/02/2025

GALLIA & LAWRENCE

                                  Rates          Fringes

CABLE SPLICER....................$ 32.68            18.13
ELECTRICIAN......................$ 41.15            29.35
----------------------------------------------------------------
* ELEC0540-005 06/30/2025

CARROLL (Northern half, including Fox, Harrison, Rose &
Washington Townhships), COLUMBIANA (Knox Township), HOLMES,
MAHONING (Smith Township), STARK, TUSCARAWAS (North of Auburn,
Clay, Rush & York Townships), and WAYNE (South of Baughman,



Chester, Green & Wayne Townships) COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 39.86            29.19
----------------------------------------------------------------
 ELEC0573-003 06/01/2025

ASHTABULA (Colebrook, Wayne, Williamsfield, Orwell & Windsor
Townships), GEAUGA (Auburn, Middlefield, Parkman & Troy
Townships), MAHONING (Milton Township), PORTAGE (Charlestown,
Edinburg, Freedom, Hiram, Nelson, Palmyra, Paris & Windham
Townships), and TRUMBULL (Except Liberty & Hubbard Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 42.20            23.37
----------------------------------------------------------------
 ELEC0575-001 05/29/2023

ADAMS, FAYETTE, HIGHLAND, HOCKING, JACKSON (Bloomfield,
Franklin, Hamilton, Jefferson, Lick, Madison, Scioto, Coal,
Jackson, Liberty, Milton & Washington Townships), PICKAWAY
(Deer Creek, Perry, Pickaway, Salt Creek & Wayne Townships),
PIKE (Beaver, Benton, Jackson, Mifflin, Pebble, PeePee, Perry,
Seal, Camp  Creek, Newton, Scioto, Sunfish, Union & Marion
Townships), ROSS, SCIOTO & VINTON (Clinton, Eagle, Elk,
Harrison, Jackson, Richland & Swan Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 37.00            22.26
----------------------------------------------------------------
 ELEC0648-001 08/26/2024

BUTLER and WARREN COUNTIES (Deerfield, Hamilton, Harlan,
Massie, Salem, Turtle Creek, Union & Washington Townships)

                                  Rates          Fringes

CABLE SPLICER....................$ 30.50            18.23
ELECTRICIAN......................$ 36.00            23.06
----------------------------------------------------------------
 ELEC0673-004 12/30/2024

ASHTABULA (Excluding Orwell, Colebrook, Williamsfield, Wayne &
Windsor Townships), GEAUGA (Burton, Chardon, Claridon, Hambden,
Huntsburg, Montville, Munson, Newbury & Thompson Townships) and
LAKE COUNTIES

                                  Rates          Fringes

CABLE SPLICER....................$ 33.81            21.47
ELECTRICIAN......................$ 39.47            24.02
----------------------------------------------------------------
 ELEC0683-002 05/27/2024

CHAMPAIGN, CLARK, DELAWARE, FAIRFIELD, FRANKLIN, MADISON,
PICKAWAY (Circleville, Darby, Harrison, Jackson, Madison,
Monroe, Muhlenberg, Scioto, Walnut & Washington Townships), and



UNION COUNTIES

                                  Rates          Fringes

CABLE SPLICER....................$ 41.50            24.19
ELECTRICIAN......................$ 40.50            25.20
----------------------------------------------------------------
 ELEC0688-003 05/30/2022

ASHLAND, CRAWFORD, HURON (Richmond, New Haven, Ripley &
Greenwich Townships), KNOX (Liberty, Clinton, Union, Howard,
Monroe, Middleberry, Morris, Wayne, Berlin, Pike, Brown &
Jefferson Townships), MARION, MORROW, RICHLAND and WYANDOT
(Sycamore, Crane, Eden, Pitt, Antrim & Tymochtee Townships)
COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 32.30            21.83
----------------------------------------------------------------
 ELEC0972-002 06/01/2024

ATHENS, MEIGS, MONROE, MORGAN, NOBLE, VINTON (Brown, Knox,
Madison, Vinton & Wilkesville Townships), and  WASHINGTON
COUNITES

                                  Rates          Fringes

CABLE SPLICER....................$ 40.25            33.33
ELECTRICIAN......................$ 40.00            33.32
----------------------------------------------------------------
 ELEC1105-001 05/27/2024

COSHOCTON, GUERNSEY, KNOX (Jackson, Clay, Morgan, Miller,
Milford, Hilliar, Butler, Harrison, Pleasant & College
Townships), LICKING, MUSKINGUM, PERRY, and TUSCARAWAS (Auburn,
York, Clay, Jefferson, Rush, Oxford, Washington, Salem, Perry &
Bucks Townships) COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 39.60            24.41
----------------------------------------------------------------
 ENGI0018-003 05/01/2024

ASHTABULA, CUYAHOGA, ERIE, GEAUGA, LAKE, LORAIN, MEDINA,
PORTAGE, and SUMMIT COUNTIES

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR  
     GROUP 1.....................$ 45.63            16.41
     GROUP 2.....................$ 45.53            16.41
     GROUP 3.....................$ 44.49            16.41
     GROUP 4.....................$ 43.27            16.41
     GROUP 5.....................$ 37.98            16.41
     GROUP 6.....................$ 46.63            16.41
     GROUP 7.....................$ 46.63            16.41

OPERATING ENGINEER CLASSIFICATIONS   



  GROUP 1 - Air Compressor on Steel Erection; Barrier Moving
  Machine; Boiler Operator on Compressor or Generator when
  mounted on a Rig; Cableway; Combination Concrete Mixer &
  Tower; Concrete Plant (over 4 yd. Capacity); Concrete Pump;
  Crane (All Types, Including Boom Truck, Cherry Picker);
  Crane-Compact, Track or Rubber over 4,000 lbs. capacity;
  Cranes-Self Erecting, Stationary, Track or Truck (All
  Configurations); Derrick; Dragline; Dredge (Dipper, Clam or
  Suction); Elevating Grader or Euclid Loader; Floating
  Equipment (All Types); Gradall; Helicopter Crew
  (Operator-Hoist or Winch); Hoe (all types); Hoisting Engine
  on Shaft or Tunnel Work; Hydraulic Gantry (Lifting System);
  Industrial-Type Tractor; Jet Engine Dryer (D8 or D9) Diesel
  Tractor; Locomotive (Standard Gauge); Maintenance Operator
  Class A; Mixer, Paving (Single or Double Drum); Mucking
  Machine; Multiple Scraper; Piledriving Machine (All Types);
  Power Shovel; Prentice Loader; Quad 9 (Double Pusher); Rail
  Tamper (with auto lifting & aligning device); Refrigerating
  Machine (Freezer Operation); Rotary Drill, on Caisson work;
  Rough Terrain Fork Lift with Winch/Hoist; Side-Boom;
  Slip-Form Paver; Tower Derrick; Tree Shredder; Trench
  Machine (Over 24"" wide); Truck Mounted Concrete Pump; Tug
  Boat; Tunnel Machine and/or Mining Machine; Wheel
  Excavator; and Asphalt Plant Engineer (Cleveland District
  Only).

  GROUP 2 - Asphalt Paver; Automatic Subgrader Machine,
  Self-Propelled (CMI Type); Bobcat Type and/or Skid Steer
  Loader with Hoe Attachment Greater than 7,000 lbs.; Boring
  Machine More than 48""; Bulldozer; Endloader; Horizontal
  Directional Drill (Over 50,000 ft lbs thrust); Hydro
  Milling Machine; Kolman-type Loader (production type-Dirt);
  Lead Greaseman; Lighting & Traffic Signal Installation
  Equipment (includes all groups or classifications);
  Material Transfer Equipment (Shuttle Buggy) Asphalt;
  Pettibone-Rail Equipment; Power Grader; Power Scraper; Push
  Cat; Rotomill (all), Grinders & Planers of All types;
  Trench Machine (24"" wide & under); Vermeer type Concrete
  Saw; and  Maintenance Operators (Portage and Summit
  Counties Only).

  GROUP 3 - A-Frame; Air Compressor on Tunnel Work (low
  pressure); Asphalt Plant Engineer (Portage and Summit
  Counties Only); Bobcat-type and/or Skid Steer Loader with
  or without Attachments; Highway Drills (all types);
  Locomotive (narrow gauge); Material Hoist/Elevator; Mixer,
  Concrete (more than one bag capacity); Mixer, one bag
  capacity (Side Loader); Power Boiler (Over 15 lbs.
  Pressure) Pump Operator installing & operating Well Points;
  Pump (4"" & over discharge); Roller, Asphalt; Rotovator
  (lime soil stabilizer); Switch & Tie Tampers (without
  lifting & aligning device); Utility Operator (Small
  equipment); Welding Machines; and Railroad Tie
  Inserter/Remover; Articulating/straight bed end dumps if
  assigned (minus $4.00 per hour.

  GROUP 4 - Backfiller; Ballast Re-locator; Bars, Joint & Mesh
  Installing Machine; Batch Plant; Boring Machine Operator
  (48"" or less); Bull Floats; Burlap & Curing Machine;
  Concrete Plant (capacity 4 yd. & under); Concrete Saw
  (Multiple); Conveyor (Highway); Crusher; Deckhand;
  Farm-type Tractor with attachments (highway); Finishing
  Machine; Fireperson, Floating Equipment (all types);
  Forklift; Form Trencher; Hydro Hammer expect masonary;



  Hydro Seeder; Pavement Breaker; Plant Mixer; Post Driver;
  Post Hole Digger (Power Auger); Power Brush Burner; Power
  Form Handling Equipment; Road Widening Trencher; Roller
  (Brick, Grade & Macadam); Self-Propelled Power Spreader;
  Self-Propelled Power Subgrader; Steam Fireperson; Tractor
  (Pulling Sheepfoot, Roller or Grader); and Vibratory
  Compactor with Integral Power.

  GROUP 5 - Compressor (Portable, Sewer, Heavy & Highway); Drum
  Fireperson (Asphalt Plant); Generator; Masonry Fork Lift;
  Inboard-Outboard Motor Boat Launch; Oil Heater (asphalt
  plant); Oiler/Helper; Power Driven Heater; Power Sweeper &
  Scrubber; Pump (under 4"" discharge); Signalperson; Tire
  Repairperson; VAC/ALLS; Cranes - Compact, track or rubber
  under 4,000 pound capacity; fueling and greasing; and
  Chainmen.

GROUP 6 - Master Mechanic & Boom from 150 to 180.

GROUP 7 - Boom from 180 and over.

----------------------------------------------------------------
 ENGI0018-004 05/01/2024

ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COSHOCTON, CRAWFORD, DARKE, DEFIANCE, DELAWARE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND, HOCKING, HOLMES,
HURON,  JACKSON, JEFFERSON, KNOX, LAWRENCE, LICKING, LOGAN,
LUCAS,  MADISON, MARION, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PREBLE, PUTNAM, RICHLAND, ROSS,
SANDUSKY, SCIOTO, SENECA, SHELBY, STARK, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON, WAYNE, WILLIAMS, WOOD, and
YANDOT COUNTIES

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR  
     GROUP 1.....................$ 44.14            16.41
     GROUP 2.....................$ 44.02            16.41
     GROUP 3.....................$ 42.98            16.41
     GROUP 4.....................$ 41.80            16.41
     GROUP 5.....................$ 36.34            16.41
     GROUP 6.....................$ 45.14            16.41
     GROUP 7.....................$ 45.14            16.41

OPERATING ENGINEER CLASSIFICATIONS   

  GROUP 1 - Air Compressor on Steel Erection; Barrier Moving
  Machine; Boiler Operator on Compressor or Generator when
  mounted on a Rig; Cableway; Combination Concrete Mixer &
  Tower; Concrete Plant (over 4 yd. Capacity); Concrete Pump;
  Crane (All Types, Including Boom Truck, Cherry Picker);
  Crane-Compact, Track or Rubber over 4,000 lbs. capacity;
  Cranes-Self Erecting, Stationary, Track or Truck (All
  Configurations); Derrick; Dragline; Dredge (Dipper, Clam or
  Suction); Elevating Grader or Euclid Loader; Floating
  Equipment (All Types); Gradall; Helicopter Crew
  (Operator-Hoist or Winch); Hoe (all types); Hoisting Engine
  on Shaft or Tunnel Work;  Hydraulic Gantry (Lifting
  System); Industrial-Type Tractor; Jet Engine Dryer (D8 or
  D9) Diesel Tractor; Locomotive (Standard Gauge);



  Maintenance Operator Class A; Mixer, Paving (Single or
  Double Drum); Mucking Machine; Multiple Scraper;
  Piledriving Machine (All Types); Power Shovel; Prentice
  Loader; Quad 9 (Double Pusher); Rail Tamper (with auto
  lifting & aligning device); Refrigerating Machine (Freezer
  Operation); Rotary Drill, on Caisson work; Rough Terrain
  Fork Lift with Winch/Hoist; Side-Boom; Slip-Form Paver;
  Tower Derrick; Tree Shredder; Trench Machine (Over 24""
  wide); Truck Mounted Concrete Pump; Tug Boat; Tunnel
  Machine and/or Mining Machine; and Wheel Excavator.

  GROUP 2 - Asphalt Paver; Automatic Subgrader Machine,
  Self-Propelled (CMI Type); Bobcat Type and/or Skid Steer
  Loader with Hoe Attachment Greater than 7,000 lbs.; Boring
  Machine More than 48""; Bulldozer; Endloader; Hydro Milling
  Machine; Horizontal Directional Drill (over 50,000 ft. lbs.
  thrust);Kolman-type Loader (production type-Dirt); Lead
  Greaseman; Lighting & Traffic Signal Installation Equipment
  (includes all groups or classifications); Material Transfer
  Equipment (Shuttle Buggy) Asphalt; Pettibone-Rail
  Equipment; Power Grader; Power Scraper; Push Cat; Rotomill
  (all), Grinders & Planers of All types; Trench Machine (24""
  wide & under); and Vermeer type Concrete Saw.

  GROUP 3 - A-Frame; Air Compressor on Tunnel Work (low
  pressure); Asphalt Plant Engineer; Bobcat-type and/or Skid
  Steer Loader with or without Attachments; Highway Drills
  (all types); Locomotive (narrow gauge); Material
  Hoist/Elevator; Mixer, Concrete (more than one bag
  capacity); Mixer, one bag capacity (Side Loader); Power
  Boiler (Over 15 lbs. Pressure) Pump Operator installing &
  operating Well Points; Pump (4"" & over discharge); Railroad
  Tie Inserter/Remover; Roller, Asphalt; Rotovator (lime soil
  stabilizer); Switch & Tie Tampers (without lifting &
  aligning device); Utility Operator (Small equipment); and
  Welding Machines; Artiaculating/straight bed end dumps if
  assigned (minus $4.00 per hour.

  GROUP 4 - Backfiller; Ballast Re-locator; Bars, Joint & Mesh
  Installing Machine; Batch Plant; Boring Machine Operator
  (48"" or less); Bull Floats; Burlap & Curing Machine;
  Concrete Plant (capacity 4 yd. & under); Concrete Saw
  (Multiple); Conveyor (Highway); Crusher; Deckhand;
  Farm-type Tractor with attachments (highway); Finishing
  Machine; Fireperson, Floating Equipment (all types); Fork
  Lift; Form Trencher; Hydro Hammer expect masonary; Hydro
  Seeder; Pavement Breaker; Plant Mixer; Post Driver; Post
  Hole Digger (Power Auger); Power Brush Burner; Power Form
  Handling Equipment; Road Widening Trencher; Roller (Brick,
  Grade & Macadam); Self-Propelled Power Spreader;
  Self-Propelled Power Subgrader; Steam Fireperson; Tractor
  (Pulling Sheepfoot, Roller or Grader); and Vibratory
  Compactor with Integral Power.

  GROUP 5 - Compressor (Portable, Sewer, Heavy & Highway); Drum
  Fireperson (Asphalt Plant); Generator; Masonary Forklift;
  Inboard-Outboard Motor Boat Launch; Oil Heater (asphalt
  plant); Oiler/Helper; Power Driven Heater; Power Sweeper &
  Scrubber; Pump (under 4"" discharge); Signalperson; Tire
  Repairperson; VAC/ALLS; Cranes - Compact, track or rubber
  under 4,000 pound capacity; fueling and greasing; and
  Chainmen.

GROUP 6 - Master Mechanic & Boom from 150 to 180.



GROUP 7 - Boom from 180 and over.

----------------------------------------------------------------
 ENGI0066-023 06/01/2023

COLUMBIANA, MAHONING & TRUMBULL COUNTIES

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR  
     ASBESTOS; HAZARDOUS/TOXIC 
     WASTE PROJECTS
     GROUP 1 - A & B.............$ 44.63            24.30
     ASBESTOS; HAZARDOUS/TOXIC 
     WASTE PROJECTS
     GROUP 2 - A & B.............$ 44.30            24.30
     ASBESTOS; HAZARDOUS/TOXIC 
     WASTE PROJECTS
     GROUP 3 - A & B.............$ 38.47            24.30
     ASBESTOS; HAZARDOUS/TOXIC 
     WASTE PROJECTS
     GROUP 4 - A & B.............$ 34.52            24.30
     ASBESTOS; HAZARDOUS/TOXIC 
     WASTE PROJECTS
     GROUP 5 - A & B.............$ 31.13            24.30
     HAZARDOUS/TOXIC WASTE 
     PROJECTS
     GROUP 1 - C & D.............$ 40.91            24.30
     HAZARDOUS/TOXIC WASTE 
     PROJECTS
     GROUP 2 - C & D.............$ 40.61            24.30
     HAZARDOUS/TOXIC WASTE 
     PROJECTS
     GROUP 3 - C & D.............$ 35.27            24.30
     HAZARDOUS/TOXIC WASTE 
     PROJECTS
     GROUP 4 - C & D.............$ 31.65            24.30
     HAZARDOUS/TOXIC WASTE 
     PROJECTS
     GROUP 5 - C & D.............$ 28.53            24.30
     ALL OTHER WORK
     GROUP 1.....................$ 37.19            24.30
     ALL OTHER WORK
     GROUP 2.....................$ 36.92            24.30
     ALL OTHER WORK
     GROUP 3.....................$ 32.06            24.30
     ALL OTHER WORK
     GROUP 4.....................$ 28.77            24.30
     ALL OTHER WORK
     GROUP 5.....................$ 25.94            24.30

  GROUP 1 - Rig, Pile Driver or Caisson Type; & Rig, Pile
  Hydraulic Unit Attached

  GROUP 2 - Asphalt Heater Planer; Backfiller with Drag
  Attachment; Backhoe; Backhoe with
  Shear attached; Backhoe-Rear Pivotal Swing; Batch
  Plant-Central Mix Concrete; Batch Plant,  Portable
  concrete; Berm Builder-Automatic; Boat Derrick; Boat-Tug;
  Boring Machine Attached  to Tractor; Bullclam; Bulldozer;
  C.M.I. Road Builder & Similar Type; Cable Placer & Layer;
  Carrier-Straddle; Carryall-Scraper or Scoop; Chicago Boom;
  Compactor with Blade Attached;  Concrete Saw (Vermeer or
  similar type); Concrete Spreader Finisher; Combination,
  Bidwell  Machine; Crane; Crane-Electric Overhead;



  Crane-Rough Terrain; Crane-Side Boom;  Crane-Truck;
  Crane-Tower; Derrick-Boom; Derrick-Car; Digger-Wheel (Not
  trencher or road  widener); Double Nine; Drag Line; Dredge;
  Drill-Kenny or Similar Type; Easy Pour Median  Barrier
  Machine (or similar type); Electromatic; Frankie Pile;
  Gradall; Grader; Gurry;  Self-Propelled; Heavy Equipment
  Robotics Operator/Mechanic; Hoist-Monorail;
  Hoist-Stationary  & Mobile Tractor; Hoist, 2 or 3 drum;
  Horizontal Directional Drill Operator; Jackall; Jumbo
  Machine; Kocal & Kuhlman; Land-Seagoing Vehicle; Loader,
  Elevating; Loader, Front End;  Loader, Skid Steer;
  Locomotive; Mechanic/Welder; Metro Chip Harvester with
  Boom; Mucking  Machine; Paver-Asphalt Finishing Machine;
  Paver-Road Concrete; Paver-Slip Form (C.M.I. or  similar);
  Place Crete Machine with Boom; Post Driver (Carrier
  mounted); Power Driven Hydraulic  Pump & Jack (When used in
  Slip Form or Lift Slab Construction); Pump Crete Machine;
  Regulator-Ballast; Hydraulic Power Unit not attached to Rig
  for Pile Drillings; Rigs-Drilling; Roto  Mill or similar
  Full Lane (8' Wide & Over); Roto Mill or similar type
  (Under 8'); Shovel; Slip Form  Curb Machine; Speedwing;
  Spikemaster; Stonecrusher; Tie Puller & Loader; Tie Tamper;
  Tractor-Double Boom; Tractor with Attachments; Truck-Boom;
  Truck-Tire; Trench Machine;  Tunnel Machine (Mark 21 Java
  or similar); & Whirley (or similar type)

  GROUP 3 - Asphalt Plant; Bending Machine (Pipeline or similar
  type); Boring machine, Motor  Driven; Chip Harvester
  without Boom; Cleaning Machine, Pipeline Type; Coating
  Machine,  Pipeline Type; Compactor; Concrete Belt Placer;
  Concrete Finisher; Concrete Planer or  Asphalt; Concrete
  Spreader; Elevator; Fork Lift (Home building only); Fork
  lift & Lulls; Fork Lift Walk Behind  (Hoisting over 1 buck
  high); Form Line Machine; Grease Truck operator; Grout
  Pump; Gunnite  Machine; Horizontal Directional Drill
  Locator; Single Drum Hoist with or without Tower; Huck
  Bolting Machine; Hydraulic Scaffold (Hoisting building
  materials); Paving Breaker (Self-propelled  or Ridden);
  Pipe Dream; Pot Fireperson (Power Agitated); Refrigeration
  Plant; Road Widener;  Roller; Sasgen Derrick; Seeding
  Machine; Soil Stabilizer (Pump type); Spray Cure Machine,
  Self-Propelled; Straw Blower Machine; Sub-Grader; Tube
  Finisher or Broom C.M.I. or similar  type; & Tugger Hoist

  GROUP 4 - Air Curtain Destructor & Similar Type; Batch
  Plant-Job Related; Boiler Operator;  Compressor; Conveyor;
  Curb Builder, self-propelled; Drill Wagon;  Generator  Set;
  Generator-Steam; Heater-Portable Power; Hydraulic
  Manipulator Crane; Jack-Hydraulic  Power driven;
  Jack-Hydraulic (Railroad); Ladavator; Minor Machine
  Operator; Mixer-Concrete;  Mulching Machine; Pin Puller;
  Power Broom; Pulverizer; Pump; Road Finishing Machine (Pull
  Type); Saw-Concrete-Self-Propelled (Highway Work); Signal
  Person; Spray Cure  Machine-Motor Powered; Stump Cutter;
  Tractor; Trencher Form; Water Blaster; Steam Jenny;
  Syphon; Vibrator-Gasoline; & Welding Machine

GROUP 5 - Brakeperson; Fireperson; & Oiler

----------------------------------------------------------------
 IRON0017-002 05/01/2024

ASHTABULA (North of Route 6, starting at the Geauga County
Line, proceeding east to State Route 45), CUYAHOGA, ERIE
(Eastern 2/3), GEAUGA, HURON (East of a line drawn from the



north border through Monroeville & Willard), LAKE, LORAIN,
MEDINA (North of Old Rte. #224), PORTAGE (West of a line from
Middlefield to Shalersville to Deerfield), and SUMMIT (North of
Old Rte. #224, including city limits of Barberton) COUNTIES

                                  Rates          Fringes

IRONWORKER  
     Ornamental, Reinforcing, & 
     Structural..................$ 36.83            29.01
----------------------------------------------------------------
 IRON0017-010 05/01/2024

ASHTABULA (Eastern part from Lake Erie on the north to route
#322 on the south to include Conneaut, Kingsville, Sheffield,
Denmark, Dorset, Cherry Valley, Wayne, Monroe, Pierpont,
Richmond, Andover & Williamsfield Townships)

                                  Rates          Fringes

IRONWORKER  
     Structural, including 
     metal building erection & 
     Reinforcing.................$ 36.83            29.01
----------------------------------------------------------------
 IRON0044-001 06/01/2025

ADAMS (Western Part), BROWN, BUTLER (Southern Part), CLERMONT,
CLINTON (South of a line drawn from Blanchester to Lynchburg),
HAMILTON, HIGHLAND (Excluding eastern one-fifth & portion of
county inside lines drawn from Marshall to Lynchburg from the
northern county line through E. Monroe to Marshall) and WARREN
(South of a line drawn from Blanchester through Morrow to the
west county line) COUNTIES

                                  Rates          Fringes

IRONWORKER, REINFORCING..........$ 37.77            23.90
----------------------------------------------------------------
 IRON0044-002 06/01/2025

CLINTON (South of a line drawn from Blanchester to Lynchburg),
HAMILTON, HIGHLAND (Excluding eastern one-fifth & portion of
county inside lines drawn from Marshall to Lynchburg from the
northern county line through E. Monroe to Marshall) & WARREN
(South of a line drawn from Blanchester through Morrow to the
west county line)

                                  Rates          Fringes

IRONWORKER  
     Fence Erector...............$ 35.88            23.90
     Ornamental; Structural......$ 37.77            23.90
----------------------------------------------------------------
 IRON0055-003 07/01/2024

CRAWFORD (Area Between lines drawn from where Hwy #598 & #30
meet through N. Liberty to the northern border & from said Hwy
junction point due west to the border), DEFIANCE (S. of a line
drawn from where Rte. #66 meets the northern line through
Independence to the eastern county border), ERIE (Western 1/3),



FULTON, HANCOCK, HARDIN (North of a line drawn from Maysville
to a point 4 miles south of the northern line on the eastern
line), HENRY, HURON (West of a line drawn from the northern
border through Monroeville & Willard), LUCAS, OTTAWA, PUTNAM
(East of a line drawn from the northern border down through
Miller City to where #696 meets the southern border), SANDUSKY,
SENECA, WILLIAMS (East of a line drawn from Pioneer through
Stryker to the southern border), WOOD & WYANDOT (North of Rte.
#30)

                                  Rates          Fringes

IRONWORKER  
     Fence Erector...............$ 26.40            24.62
     Flat Road Mesh..............$ 29.77            21.30
     Tunnels & Caissons Under 
     Pressure....................$ 29.77            21.30
     All Other Work..............$ 35.50            29.20
----------------------------------------------------------------
 IRON0147-002 06/01/2025

ALLEN (Northern half), DEFIANCE (Northern part, excluding south
of a line drawn from where Rte. #66 meets the northern line
through Independence to the eastern county border), MERCER
(Northern half), PAULDING, PUTNAM (Western part, excluding east
of a line drawn from the northern border down through Miller
City to where #696 meets the southern border), VAN WERT, and
WILLIAMS (Western part, excluding east of a line drawn from
Pioneer through Stryker to the southern border) COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 38.00            26.39
----------------------------------------------------------------
 IRON0172-002 06/01/2025

CHAMPAIGN (Eastern one-third), CLARK (Eastern one-fourth),
COSHOCTON (West of a line beginning at the northwestern county
line going through Walhonding & Tunnel Hill to the southern
county line), CRAWFORD (South of Rte. #30), DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, HARDIN (Excluding a line drawn
from Roundhead to Maysville), HIGHLAND (Eastern one-fifth),
HOCKING, JACKSON (Northern half), KNOX, LICKING, LOGAN (Eastern
one-third), MADISON, MARION, MORROW, MUSKINGUM (West of a line
starting at Adams Mill going to Adamsville & going from
Adamsville through Blue Rock to the southern border), PERRY,
PICKAWAY, PIKE (Northern half), ROSS, UNION, VINTON and WYANDOT
(South of Rte. #30) COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 40.87            23.15
----------------------------------------------------------------
 IRON0207-004 06/01/2025

ASHTABULA (Southern part starting at the Geauga County line),
COLUMBIANA (E. of a line from Damascus to Highlandtown),
MAHONING (N. of Old Route #224), PORTAGE (E. of a line from
Middlefield to Shalersville to Deerfield) & TRUMBULL

                                  Rates          Fringes



IRONWORKER  
     Layout; Sheeter.............$ 37.26            28.16
     Ornamental; Reinforcing; 
     Structural..................$ 36.26            28.16
----------------------------------------------------------------
 IRON0290-002 06/01/2025

ALLEN (Southern half), AUGLAIZE, BUTLER (North of a line drawn
from east to the west county line going through Oxford,
Darrtown & Woodsdale), CHAMPAIGN (Excluding east of a line
drawn  from Catawla to the point where #68 intersects the
northern  county line), CLARK (Western two-thirds), CLINTON
(Excluding  south of a line drawn from Blanchester to
Lynchburg), DARKE,  GREENE, HIGHLAND (Inside lines drawn from
Marshall to Lynchburg  & from the northern county line through
East Monroe to  Marshall), LOGAN (West of a line drawn from
West Liberty to  where the northern county line meets the
western county line of  Hardin), MERCER (Southern half), MIAMI,
MONTGOMERY, PREBLE,  SHELBY & WARREN (Excluding south of a line
drawn from  Blanchester through Morrow to the western county
line) COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 37.39            25.35
----------------------------------------------------------------
 IRON0549-003 12/01/2022

BELMONT, GUERNSEY, HARRISON, JEFFERSON, MONROE & MUSKINGUM
(Excluding portion west of a line starting at Adams Mill going
to Adamsville and going from Adamsville through Blue Rock to
the south border)

                                  Rates          Fringes

IRONWORKER.......................$ 35.19            25.66
----------------------------------------------------------------
 IRON0550-004 05/01/2024

ASHLAND, CARROLL, COLUMBIANA (W. of a line from Damascus to
Highlandtown), COSHOCTON (E. of a line beginning at NW Co. line
going through Walhonding & Tunnel Hill to the South Co. line),
HOLMES, HURON (S. of Old Rte. #224), MAHONING (S. of Old Rte.
#224), MEDINA (S. of Old Rte. #224), PORTAGE (S. of Old Rte.
#224), RICHLAND, STARK, SUMMIT (S. of Old Rte. #224, Excluding
city limits of Barberton), TUSCARAWAS, & WAYNE

                                  Rates          Fringes

Ironworkers:Structural,   
Ornamental and Reinforcing.......$ 34.70            22.88
----------------------------------------------------------------
 IRON0769-004 06/01/2025

ADAMS (Eastern Half), GALLIA, JACKSON (Southern Half), LAWRENCE
& SCIOTO

                                  Rates          Fringes

IRONWORKER.......................$ 39.70            29.59



----------------------------------------------------------------
 IRON0787-003 06/01/2025

ATHENS, MEIGS, MORGAN, NOBLE, and WASHINGTON COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 36.10            24.65
----------------------------------------------------------------
 LABO0265-008 05/01/2024

                                  Rates          Fringes

LABORER  
     ASHTABULA, ERIE, HURON, 
     LORAIN, LUCAS, MAHONING, 
     MEDINA, OTTAWA,   PORTAGE, 
     SANDUSKY, STARK, SUMMIT, 
     TRUMBULL & WOOD COUNTIES
      GROUP 1....................$ 35.95            14.45
      GROUP 2....................$ 36.12            14.45
      GROUP 3....................$ 36.45            14.45
      GROUP 4....................$ 36.90            14.45
     CUYAHOGA AND GEAUGA 
     COUNTIES ONLY: SEWAGE 
     PLANTS, WASTE PLANTS, 
     WATER TREATMENT 
     FACILITIES, PUMPING 
     STATIONS, & ETHANOL PLANTS 
     CONSTRUCTION................$ 38.56            14.45
     CUYAHOGA, GEAUGA & LAKE 
     COUNTIES
      GROUP 1....................$ 37.18            14.45
      GROUP 2....................$ 37.35            14.45
      GROUP 3....................$ 37.68            14.45
      GROUP 4....................$ 38.13            14.45
     REMAINING COUNTIES OF OHIO
      GROUP 1....................$ 35.52            14.45
      GROUP 2....................$ 35.69            14.45
      GROUP 3....................$ 36.02            14.45
      GROUP 4....................$ 36.47            14.45

LABORER CLASSIFICATIONS    

  GROUP 1 - Asphalt Laborer; Carpenter Tender; Concrete Curing
  Applicator; Dump Man (Batch Truck); Guardrail and Fence
  Installer; Joint Setter; Laborer (Construction); Landscape
  Laborer; Mesh Handlers & Placer; Right-of-way Laborer;
  Riprap Laborer & Grouter; Scaffold Erector; Seal Coating;
  Surface Treatment or Road Mix Laborer; Sign Installer;
  Slurry Seal; Utility Man; Bridge Man; Handyman;
  Waterproofing Laborer; Flagperson; Hazardous Waste (level
  D); Diver Tender; Zone Person & Traffic Control

  GROUP 2 - Asphalt Raker; Concrete Puddler; Kettle Man
  Pipeline); Machine Driven Tools (Gas, Electric, Air); Mason
  Tender; Brick Paver; Mortar Mixer; Power Buggy or Power
  Wheelbarrow; Paint Striper; Sheeting & Shoring Man; Surface
  Grinder Man; Plastic Fusing Machine Operator; Pug Mill
  Operator; & Vacuum Devices (wet or dry); Rodding Machine
  Operator; Diver; Screwman or Paver; Screed Person; Water
  Blast, Hand Held Wand; Pumps 4"" & Under (Gas, Air or
  Electric) & Hazardous Waste (level C); Air Track and Wagon
  Drill; Bottom Person; Cofferdam (below 25 ft. deep);
  Concrete Saw Person; Cutting with Burning Torch; Form



  Setter; Hand Spiker (Railroad); Pipelayer; Tunnel Laborer
  (without air) & Caisson; Underground Person (working in
  Sewer and Waterline, Cleaning, Repairing & Reconditioning);
  Sandblaster Nozzle Person; & Hazardous Waste (level B)

  GROUP 3 - Blaster; Mucker; Powder Person; Top Lander;
  Wrencher (Mechanical Joints & Utility Pipeline); Yarner;
  Hazardous Waste (level A); Concrete Specialist; Concrete
  Crew in Tunnels (With Air-pressurized - $1.00 premium);
  Curb Setter & Cutter; Grade Checker; Utility Pipeline
  Tapper; Waterline; and Caulker

  GROUP 4 - Miner (With Air-pressurized - $1.00 premium); &
  Gunite Nozzle Person

TUNNEL LABORER WITH AIR-PRESSURIZED ADD $1.00 TO BASE RATE

  SIGNAL PERSON WILL RECEIVE THE RATE EQUAL TO THE RATE PAID
  THE LABORER CLASSIFICATION FOR WHICH HE OR SHE IS SIGNALING.

----------------------------------------------------------------
 PAIN0006-002 05/01/2023

ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN, PORTAGE (N. of the
East-West Turnpike) & SUMMIT (N. of the East-West Turnpike)

                                  Rates          Fringes

PAINTER  
     COMMERCIAL NEW WORK; 
     REMODELING; & RENOVATIONS
      GROUP 1....................$ 30.75            18.95
      GROUP 2....................$ 31.15            18.95
      GROUP 3....................$ 31.45            18.95
      GROUP 4....................$ 37.01            18.95
     COMMERCIAL REPAINT
      GROUP 1....................$ 29.25            18.95
      GROUP 2....................$ 29.65            18.95
      GROUP 3....................$ 29.95            18.95

  PAINTER CLASSIFICATIONS - COMMERCIAL NEW WORK; REMODELING; &
  RENOVATIONS

GROUP 1 - Brush; & Roller   

GROUP 2 - Sandblasting & Buffing   

  GROUP 3 - Spray Painting; Closed Steel Above 55 feet; Bridges
  & Open Structural Steel; Tanks - Water Towers; Bridge
  Painters; Bridge Riggers; Containment Builders

GROUP 4 - Bridge Blaster 

PAINTER CLASSIFICATIONS - COMMERCIAL REPAINT    

GROUP 1 - Brush; & Roller   

GROUP 2 - Sandblasting & Buffing   

GROUP 3 - Spray Painting

----------------------------------------------------------------
* PAIN0007-002 07/01/2025



FULTON, HENRY, LUCAS, OTTAWA (Excluding Allen, Bay, Bono,
Catawba  Island, Clay Center, Curtice, Danbury, Eagle Beach,
Elliston, Elmore, Erie, Fishback, Gem Beach & Genova) & WOOD

                                  Rates          Fringes

PAINTER  
     NEW COMMERCIAL WORK
      GROUP 1....................$ 33.66            23.88
      GROUP 2....................$ 34.66            23.88
      GROUP 3....................$ 34.66            23.88
      GROUP 4....................$ 34.66            23.88
      GROUP 5....................$ 34.66            23.88
      GROUP 6....................$ 34.66            23.88
      GROUP 7....................$ 34.66            23.88
      GROUP 8....................$ 34.66            23.88
      GROUP 9....................$ 34.66            23.88

REPAINT IS 90% OF JR                      

PAINTER CLASSIFICATIONS    

GROUP 1 - Brush; Spray & Sandblasting Pot Tender    

  GROUP 2 - Refineries & Refinery Tanks; Surfaces 30 ft. or
  over where material is applied to or labor performed on
  above ground level (exterior), floor level (interior)

GROUP 3 - Swing Stage & Chair    

GROUP 4 - Lead Abatement

GROUP 5 - All Methods of Spray

  GROUP 6 - Solvent-Based Catalized Epoxy Materials of 2 or
  More Component Materials, to include Solvent-Based
  Conversion Varnish (excluding water based)

  GROUP 7 - Spray Solvent Based Material; Sand & Abrasive
  Blasting

GROUP 8 - Towers; Tanks; Bridges; Stacks Over 30 Feet

GROUP 9 - Epoxy Spray (excluding water based)

----------------------------------------------------------------
 PAIN0012-008 05/01/2019

BUTLER COUNTY

                                  Rates          Fringes

PAINTER  
     GROUP 1.....................$ 21.95            10.20
     GROUP 2.....................$ 25.30            10.20
     GROUP 3.....................$ 25.80            10.20
     GROUP 4.....................$ 26.05            10.20
     GROUP 5.....................$ 26.30            10.20

PAINTER CLASSIFICATIONS   

  GROUP 1:  Bridge Equipment Tender; Bridge/Containment Builder
  



GROUP 2:  Brush & Roller   

GROUP 3:  Spray   

GROUP 4:  Sandblasting; & Waterblasting   

  GROUP 5:  Elevated Tanks; Steeplejack Work; Bridge; & Lead
  Abatement

----------------------------------------------------------------
 PAIN0012-010 05/01/2019

BROWN, CLERMONT, CLINTON, HAMILTON & WARREN

                                  Rates          Fringes

PAINTER  
     HEAVY & HIGHWAY BRIDGES-
     GUARDRAILS-LIGHTPOLES-
     STRIPING
      Bridge Equipment Tender 
      and Containment Builder....$ 21.95            10.20
      Bridges when highest 
      point of clearance is 60 
      feet or more; & Lead 
      Abatement Projects.........$ 26.30            10.20
      Brush & Roller.............$ 25.30            10.20
      Sandblasting & Hopper 
      Tender; Water Blasting.....$ 26.05            10.20
      Spray......................$ 25.80            10.20
----------------------------------------------------------------
 PAIN0093-001 12/01/2024

ATHENS, GUERNSEY, HOCKING, MONROE, MORGAN, NOBLE and
WASHINGTON COUNTIES

                                  Rates          Fringes

PAINTER  
     Bridges; Locks; Dams; 
     Tension Towers; & 
     Energized Substations.......$ 36.44            24.46
     Power Generating Facilities.$ 33.29            24.46
----------------------------------------------------------------
 PAIN0249-002 05/01/2025

CLARK, DARKE, GREENE, MIAMI, MONTGOMERY & PREBLE

                                  Rates          Fringes

PAINTER  
     GROUP 1 - Brush & Roller....$ 29.15            13.97
     GROUP 2 - Swing, Scaffold 
     Bridges; Structural Steel; 
     Open Acid Tank; High 
     Tension Electrical 
     Equipment; & Hot Pipes......$ 33.09            13.97
     GROUP 3 - Spray; 
     Sandblast; Steamclean; 
     Lead Abatement..............$ 29.90            13.97
     GROUP 4 - Steeplejack Work..$ 30.10            13.97
     GROUP 5 - Coal Tar..........$ 30.65            13.97
     GROUP 6 - Bridge Equipment 
     Tender & or Containment 



     Builder.....................$ 37.86            13.97
     GROUP 7 - Tanks, Stacks & 
     Towers......................$ 33.86            13.97
     GROUP 8 - Bridge Blaster, 
     Rigger......................$ 40.86            13.97
----------------------------------------------------------------
 PAIN0356-002 09/01/2009

KNOX, LICKING, MUSKINGUM, and PERRY

                                  Rates          Fringes

PAINTER  
     Bridge Equipment Tenders 
     and Containment Builders....$ 27.93             7.25
     Bridges; Blasters; 
     andRiggers..................$ 34.60             7.25
     Brush and Roller............$ 20.93             7.25
     Sandblasting; Steam 
     Cleaning; Waterblasting; 
     and Hazardous Work..........$ 25.82             7.25
     Spray.......................$ 21.40             7.25
     Structural Steel and Swing 
     Stage.......................$ 25.42             7.25
     Tanks; Stacks; and Towers...$ 28.63             7.25
----------------------------------------------------------------
 PAIN0438-002 12/01/2023

BELMONT, HARRISON and JEFFERSON COUNTIES

                                  Rates          Fringes

PAINTER  
     Bridges, Locks, Dams, 
     Tension Towers & Energized 
     Substations.................$ 36.09            19.49
     Power Generating Facilities.$ 32.94            19.49
----------------------------------------------------------------
 PAIN0476-001 06/01/2025

COLUMBIANA, MAHONING, and TRUMBULL COUNITES

                                  Rates          Fringes

PAINTER  
     GROUP 1.....................$ 30.64            18.36
     GROUP 2.....................$ 40.27            18.36
     GROUP 3.....................$ 40.27            18.36
     GROUP 4.....................$ 31.14            18.36
     GROUP 5.....................$ 31.29            18.36
     GROUP 6.....................$ 35.27            18.36
     GROUP 7.....................$ 32.64            18.36

PAINTER CLASSIFICATIONS:

GROUP 1:  Painters, Brush & Roller   

GROUP 2:  Bridges   

GROUP 3:  Structural Steel   

GROUP 4:  Spray, Except Bar Joist/Deck  

  GROUP 5:  Epoxy/Mastic; Spray- Bar Joist/Deck; Working Above
  50 Feet; and Swingstages



GROUP 6:  Tanks; Sandblasting   

GROUP 7:  Towers; Stacks

----------------------------------------------------------------
 PAIN0555-002 01/01/2025

ADAMS, HIGHLAND, JACKSON, PIKE & SCIOTO

                                  Rates          Fringes

PAINTER  
     GROUP 1.....................$ 33.32            21.54
     GROUP 2.....................$ 35.02            21.54
     GROUP 3.....................$ 36.72            21.54
     GROUP 4.....................$ 40.03            21.54

PAINTER CLASSIFICATIONS   

GROUP 1 - Containment Builder   

GROUP 2 - Brush; Roller; Power Tools, Under 40 feet   

  GROUP 3 - Sand Blasting; Spray; Steam Cleaning; Pressure
  Washing; Epoxy & Two Component Materials; Lead Abatement;
  Hazardous Waste; Toxic Materials; Bulk & Storage Tanks of
  25,000 Gallon Capacity or More; Elevated Tanks

GROUP 4 - Stacks; Bridges

----------------------------------------------------------------
 PAIN0639-001 05/01/2011

                                  Rates          Fringes

Sign Painter & Erector...........$ 20.61       3.50+a+b+c

  FOOTNOTES: a. 7 Paid Holidays: New Year's Day; Memorial Day;
  July 4th; Labor Day; Thanksgiving Day; Christmas Day & 1
  Floating Day
  b. Vacation Pay: After 1 year's service - 5 days' paid
  vacation; After 2, but less than 10 years' service - 10
  days' paid vacation; After 10, but less than 20 years'
  service - 15 days' paid vacation; After 20 years' service -
  20 days' paid vacation
  c. Funeral leave up to 3 days maximum paid leave for death of
  mother, father, brother, sister, spouse, child,
  mother-in-law, father-in-law, grandparent and inlaw
  provided employee attends funeral

----------------------------------------------------------------
 PAIN0788-002 06/01/2024

ASHLAND, CRAWFORD, ERIE, HANCOCK, HURON, MARION, MORROW, OTTAWA
(Allen, Bay, Bono, Catawba Island,  Clay Center, Curtice,
Danbury, Eagle Beach, Elliston, Elmore,  Erie, Fishback, Gem
Beach & Genoa), RICHLAND, SANDUSKY, SENECA & WYANDOT

                                  Rates          Fringes

PAINTER  
     Brush & Roller..............$ 29.13            17.52
     Structural Steel............$ 30.73            17.52



WINTER REPAINT:  Between December 1 to March 31 - 90%JR   

  $.50 PER HOUR SHALL BE ADDED TO THE RATE OF PAY FOR THE
  CLASSIFICATION OF WORK:

  While working swingstage, boatswain chair, needle beam and
  horizontal cable. While operating sprayguns, sandblasting,
  cobblasting and high pressure waterblasting (4000psi).

  $1.00 PER HOUR SHALL BE ADDED TO THE RATE OF PAY FOR THE
  CLASSIFICATION OF WORK:

  For the application of catalized epoxy, including latex epoxy
  that is deemed hazardous, lead abatement, or for work or
  material where special precautions beyond normal work
  duties must be taken. For working on stacks, tanks, and
  towers over 40 feet in height.

----------------------------------------------------------------
 PAIN0813-005 12/01/2008

GALLIA, LAWRENCE, MEIGS & VINTON

                                  Rates          Fringes

PAINTER  
     Base Rate...................$ 24.83            10.00
     Bridges, Locks, Dams & 
     Tension Towers..............$ 27.83            10.00
----------------------------------------------------------------
* PAIN0841-001 07/01/2025

MEDINA, PORTAGE (South of and including Ohio Turnpike), and
SUMMIT (South of and including Ohio Turnpike) COUNTIES

                                  Rates          Fringes

Painters:  
     GROUP 1.....................$ 31.93            18.15
     GROUP 2.....................$ 32.58            18.15
     GROUP 3.....................$ 32.68            18.15
     GROUP 4.....................$ 32.78            18.15
     GROUP 5.....................$ 33.18            18.15
     GROUP 6.....................$ 38.60            18.15
     GROUP 7.....................$ 33.18            18.15

PAINTER CLASSIFICATIONS:

GROUP 1 - Brush, Roller & Paperhanger

GROUP 2 - Epoxy Application

GROUP 3 - Swing Scaffold, Bosum Chair, & Window Jack

GROUP 4 - Spray Gun Operator of Any & All Coatings

  GROUP 5 - Sandblast, Painting of Standpipes, etc. from
  Scaffolds, Bridge Work and/or Open Structural Steel,
  Standpipes and/or Water Towers

  GROUP 6 - Public & Commerce Transportation, Steel or
  Galvanized, Bridges, Tunnels & Related Support Items
  (concrete)



  GROUP 7 -  Synthetic Exterior, Drywall Finisher and/or Taper,
  Drywall Finisher and Follow-up Man Using Automatic Tools

----------------------------------------------------------------
* PAIN0841-002 07/01/2025

CARROLL, COSHOCTON, HOLMES, STARK, TUSCARAWAS & WAYNE

                                  Rates          Fringes

PAINTER  
     Bridges; Towers, Poles & 
     Stacks; Sandblasting 
     Steel; Structural Steel & 
     Metalizing..................$ 33.18            18.15
     Brush & Roller..............$ 31.93            18.15
     Spray; Tank Interior & 
     Exterior....................$ 32.78            18.15
----------------------------------------------------------------
* PAIN1020-002 07/01/2025

ALLEN, AUGLAIZE, CHAMPAIGN, DEFIANCE, HARDIN, LOGAN, MERCER,
PAULDING, PUTNAM, SHELBY, VAN WERT, and WILLIAMS COUNTIES

                                  Rates          Fringes

PAINTER  
     Brush & Roller..............$ 27.59            18.54
     Drywall Finishing & Taping..$ 28.34            18.54
     Lead Abatement..............$ 29.34            18.54
     Spray, Sandblasting 
     Pressure Cleaning, & 
     Refinery....................$ 28.34            18.54
     Swing Stage, Chair, 
     Spiders, & Cherry Pickers...$ 27.84            18.54
     Wallcoverings...............$ 28.34            18.54

  All surfaces 40 ft. or over where material is applied to or
  labor performed on, above ground level (exterior), floor
  level (interior) - $.50 premium

Applying Coal Tar Products - $1.00 premium

----------------------------------------------------------------
 PAIN1275-002 05/01/2025

DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, MADISON, PICKAWAY, ROSS
& UNION

                                  Rates          Fringes

PAINTER  
     Bridges.....................$ 37.26            15.16
     Brush; Roller...............$ 30.20            15.16
     Sandblasting; 
     Steamcleaning; 
     Waterblasting (3500 PSI or 
     Over)& Hazardous Work.......$ 32.35            15.16
     Spray.......................$ 32.15            15.16
     Stacks; Tanks; & Towers.....$ 34.46            15.16
     Structural Steel & Swing 
     Stage.......................$ 30.50            15.16



----------------------------------------------------------------
* PLAS0109-001 06/01/2025

MEDINA, PORTAGE, STARK, and SUMMIT COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 33.00            23.83
----------------------------------------------------------------
* PLAS0109-003 06/01/2025

CARROLL, HOLMES, TUSCARAWAS, and WAYNE COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 33.00            23.83
----------------------------------------------------------------
 PLAS0132-002 07/01/2025

BROWN, BUTLER, CLERMONT,  HAMILTON, HIGHLAND, WARREN COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 31.35            17.65
----------------------------------------------------------------
 PLAS0404-002 05/01/2018

ASHTABULA, CUYAHOGA, GEAUGA,  AND LAKE COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 29.63            17.11
----------------------------------------------------------------
 PLAS0404-003 05/01/2018

LORAIN COUNTY

                                  Rates          Fringes

PLASTERER........................$ 28.86            17.11
----------------------------------------------------------------
 PLAS0526-022 05/01/2018

COLUMBIANA, MAHONING,  and TRUMBULL COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 28.86            17.11
----------------------------------------------------------------
 PLAS0526-023 05/01/2018

BELMONT, HARRISON, and JEFFERSON COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 28.21            17.11
----------------------------------------------------------------
 PLAS0886-001 07/01/2024

FULTON, HANCOCK, HENRY, LUCAS, PUTNAM, and WOOD COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 33.73            23.25
----------------------------------------------------------------



 PLAS0886-003 07/01/2024

DEFIANCE, ERIE, HURON, OTTAWA, PAULDING, SANDUSKY, and SENECA

                                  Rates          Fringes

PLASTERER........................$ 33.73            23.25
----------------------------------------------------------------
 PLAS0886-004 07/01/2024

ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER, and VAN WERT

                                  Rates          Fringes

PLASTERER........................$ 33.73            23.25
----------------------------------------------------------------
 PLUM0042-002 07/01/2025

ASHLAND, CRAWFORD, ERIE, HURON, KNOX, LORAIN, MORROW, RICHLAND
&  WYANDOT

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 43.02            26.45
----------------------------------------------------------------
 PLUM0050-002 06/30/2025

DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA, PAULDING,
PUTNAM, SANDUSKY, SENECA, WILLIAMS & WOOD

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 51.00            32.56
----------------------------------------------------------------
 PLUM0055-003 05/05/2025

ASHTABULA, CUYAHOGA, GEAUGA, LAKE, MEDINA (N. of Rte. #18 &
Smith Road) & SUMMIT (N. of Rte. #303, including the corporate
limits of the city of Hudson)

                                  Rates          Fringes

PLUMBER..........................$ 44.86            30.03
----------------------------------------------------------------
 PLUM0083-001 07/01/2023

BELMONT & MONROE (North of Rte. #78)

                                  Rates          Fringes

Plumber and Steamfitter..........$ 35.94            37.35
----------------------------------------------------------------
 PLUM0094-002 05/01/2025

CARROLL (Northen Half), STARK, and  WAYNE COUNTIES

                                  Rates          Fringes

PLUMBER/PIPEFITTER...............$ 47.48            27.14
----------------------------------------------------------------



 PLUM0120-002 05/01/2025

ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN (the C.E.I. Power
House in Avon Lake), MEDINA (N. of Rte. #18) & SUMMIT (N. of
#303)

                                  Rates          Fringes

PIPEFITTER.......................$ 49.17            28.55
----------------------------------------------------------------
 PLUM0162-002 06/01/2024

CHAMPAIGN, CLARK, CLINTON, DARKE, FAYETTE, GREENE, MIAMI,
MONTGOMERY & PREBLE

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 43.05            27.18
----------------------------------------------------------------
 PLUM0168-002 06/01/2025

MEIGS, MONROE (South of Rte. #78), MORGAN (South of Rte. #78)
& WASHINGTON

                                  Rates          Fringes

PLUMBER/PIPEFITTER...............$ 40.92            37.20
----------------------------------------------------------------
 PLUM0189-002 06/01/2024

DELAWARE, FAIRFIELD, FRANKLIN, HOCKING, LICKING, MADISON,
MARION,  PERRY, PICKAWAY, ROSS & UNION

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 43.25            26.94
----------------------------------------------------------------
 PLUM0219-002 06/01/2025

MEDINA (Rte. #18 from eastern edge of Medina Co., west to
eastern corporate limits of the city of Medina, & on the county
road from the west corporate limits of Medina running due west
to and through community of Risley to the western edge of
Medina County - All territory south of this line), PORTAGE, and
SUMMIT (S. of Rte. #303) COUNTIES

                                  Rates          Fringes

Plumber and Steamfitter..........$ 46.87            28.39
----------------------------------------------------------------
 PLUM0392-002 06/01/2025

BROWN, BUTLER, CLERMONT, HAMILTON & WARREN

                                  Rates          Fringes

PLUMBER/PIPEFITTER...............$ 43.30            27.40
----------------------------------------------------------------



 PLUM0396-001 06/01/2025

COLUMBIANA (Excluding Washington & Yellow Creek Townships &
Liverpool Twp. - Secs. 35 & 36 - West of County Road #427),
MAHONING and TRUMBULL COUNTIES

                                  Rates          Fringes

PLUMBER/PIPEFITTER...............$ 40.55            29.25
----------------------------------------------------------------
 PLUM0495-002 06/01/2025

CARROLL (Rose, Monroe, Union, Lee, Orange, Perry & Loudon
Townships), COLUMBIANA (Washington & Yellow Creek Townships &
Liverpool Township, Secs. 35 & 36, West of County Rd. #427),
COSHOCTON, GUERNSEY, HARRISON, HOLMES, JEFFERSON, MORGAN (South
to State Rte. #78 & from McConnelsville west on State Rte. #37
to the Perry County line), MUSKINGUM, NOBLE, and TUSCARAWAS
COUNTIES

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 39.32            37.60
----------------------------------------------------------------
 PLUM0577-002 06/01/2025

ADAMS, ATHENS, GALLIA, HIGHLAND, JACKSON, LAWRENCE, PIKE,
SCIOTO & VINTON

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 42.65            28.56
----------------------------------------------------------------
 PLUM0776-002 07/01/2025

ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER, SHELBY and VAN WERT
COUNTIES

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 42.76            30.81
----------------------------------------------------------------
 TEAM0377-003 05/01/2024

STATEWIDE, EXCEPT CUYAHOGA, GEAUGA & LAKE

                                  Rates          Fringes

TRUCK DRIVER  
     GROUP 1.....................$ 32.54            16.80
     GROUP 2.....................$ 32.96            16.80

TRUCK DRIVER CLASSIFICATIONS   

  GROUP 1 - Asphalt Distributor; Batch; 4- Wheel Service;
  4-Wheel Dump; Oil Distributor & Tandem

  GROUP 2 - Tractor-Trailer Combination: Fuel; Pole Trailer;



  Ready Mix; Semi-Tractor; & Asphalt Oil Spraybar Man When
  Operated From Cab; 5 Axles & Over; Belly Dump; End Dump;
  Articulated Dump; Heavy Duty Equipment; Low Boy; & Truck
  Mechanic

----------------------------------------------------------------
 TEAM0436-002 05/01/2024

CUYAHOGA, GEAUGA & LAKE

                                  Rates          Fringes

TRUCK DRIVER  
     GROUP 1.....................$ 32.25            18.95
     GROUP 2.....................$ 33.75            18.95

GROUP 1:  Straight & Dump, Straight Fuel

  GROUP 2:  Semi Fuel, Semi Tractor, Euclids, Darts, Tank,
  Asphalt Spreaders, Low Boys, Carry-All, Tourna-Rockers,
  Hi-Lifts, Extra Long Trailers, Semi-Pole Trailers, Double
  Hook-Up Tractor Trailers including Team Track & Railroad
  Siding, Semi-Tractor & Tri-Axle Trailer, Tandem Tractor &
  Tandem Trailer, Tag Along Trailer, Expandable Trailer or
  Towing Requiring Road Permits, Ready-Mix (Agitator or
  Non-Agitator), Bulk Concrete Driver, Dry Batch Truck,
  Articulated End Dump

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($17.75) or 13658
($13.30).  Please see the Note at the top of the wage
determination for more information. Please also note that the
minimum wage requirements of Executive Order 14026 are not
currently being enforced as to any contract or subcontract to
which the states of Texas, Louisiana, or Mississippi, including
their agencies, are a party.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after



award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

----------------------------------------------------------------

The body of each wage determination lists the classifications
and wage rates that have been found to be prevailing for the
type(s) of construction and geographic area covered by the wage
determination. The classifications are listed in alphabetical
order under rate identifiers indicating whether the particular
rate is a union rate (current union negotiated rate), a survey
rate, a weighted union average rate, a state adopted rate, or a
supplemental classification rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than
""SU"", ""UAVG"", ?SA?, or ?SC? denotes that a union rate was
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2024. PLUM is an identifier of the union
whose collectively bargained rate prevailed in the survey for
this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in
processing the wage determination. The date, 07/01/2024 in the
example, is the effective date of the most current negotiated
rate.

Union prevailing wage rates are updated to reflect all changes
over time that are reported to WHD in the rates
in the collective bargaining agreement (CBA) governing the
classification.

Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for
those classifications, but that 100% of the data reported for
the classifications reflected union rates. EXAMPLE:
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a
weighted union average rate. OH indicates the State of Ohio.
The next number, 0010 in the example, is an internal number
used in producing the wage determination. The date, 01/01/2024
in the example, indicates the date the wage determination was
updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to
reflect a weighted average of the current rates in the
collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The ""SU"" identifier indicates that either a single non-union
rate prevailed (as defined in 29 CFR 1.2) for this
classification in the survey or that the rate was derived by
computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted
average rate includes all rates reported in the survey, it may
include both union and non-union rates. Example: SUFL2022-007
6/27/2024. SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the
year of the survey on which these classifications and rates are
based. The next number, 007 in the example, is an internal



number used in producing the wage determination. The date,
6/27/2024 in the example, indicates the survey completion date
for the classifications and rates under that identifier.

?SU? wage rates typically remain in effect until a new survey
is conducted. However, the Wage and Hour Division (WHD) has the
discretion to update such rates under 29 CFR 1.6(c)(1).

State Adopted Rate Identifiers

The ""SA"" identifier indicates that the classifications and
prevailing wage rates set by a state (or local) government were
adopted under 29 C.F.R 1.3(g)-(h).  Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.
The date, 01/03/2024 in the example, reflects the date on which
the classifications and rates under the ?SA? identifier took
effect under state law in the state from which the rates were
adopted.

-----------------------------------------------------------

WAGE DETERMINATION APPEALS PROCESS

1) Has there been an initial decision in the matter? This can
be:

           a) a survey underlying a wage determination
           b) an existing published wage determination
c) an initial WHD letter setting forth a position on
a wage determination matter
d) an initial conformance (additional classification
and rate) determination

On survey related matters, initial contact, including requests
for summaries of surveys, should be directed to the WHD Branch
of Wage Surveys. Requests can be submitted via email to
davisbaconinfo@dol.gov or by mail to:

            Branch of Wage Surveys
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

Regarding any other wage determination matter such as
conformance decisions, requests for initial decisions should be
directed to the WHD Branch of Construction Wage Determinations.
Requests can be submitted via email to BCWD-Office@dol.gov or
by mail to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2) If an initial decision has been issued, then any interested
party (those affected by the action) that disagrees with the
decision can request review and reconsideration from the Wage
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Requests for review and reconsideration can be submitted via



email to dba.reconsideration@dol.gov or by mail to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and any information (wage payment
data, project description, area practice material, etc.) that
the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210.

================================================================

          END OF GENERAL DECISION"

        



Column1 Column2 Column3 Column4 Column5 Column6 Column7 Column8

SCOPE OF WORK       

   Quantity Sheet             

Project Athens 15F Project $0.50 12:00 PM

CandT Athens County, Rome Township Thursday, September 18, 202512:00 PM on Thursday, September 18, 2025

Well Names Multiple Wells - See SOW Project Description Page

APIs

Line Item Description Unit Type Cost Qty Estimate Total

Phase 1: Mobilization and Access

1 1100 Mobilization (Morrison Site) Each Material 1.00

2 1100 Mobilization (McKinley Site) Each Material 1.00

3 1100 Mobilization (Waypoint site) Each Material 1.00

4 1110 Demobilization (Morrison Site) Each Material 1.00

5 1110 Demobilization (McKinley Site) Each Material 1.00

6 1110 Demobilization (Waypoint Site) Each Material 1.00

7 1140 Clearing & Grubbing (McKinley Site) (EA -Lump Sum)Each Material 1.00

8 1140 Clearing & Grubbing (Waypoint Site) (EA -Lump Sum)Each Material 1.00

9 1140 Clearing & Grubbing (Morrison Site)) (EA -Lump Sum)Each Material 1.00

10 1160 Silt Fence Linear Ft. Material 3010.00

11 1230 No. 4 Stone Ton Material 310.00

12 1250 No. 57 Stone Ton Material 80.00

13 1260 No. 304 Aggregate Base Ton Material 145.00

14 1290 Type "D" Rip Rap Ton Material 100.00

15 1410 18" PE/PVC Culvert Linear Ft. Material 20.00

16 1410 12" PE/PVC Culvert Linear Ft. Material 40.00

17 1410 24" PE/PVC Culvert Linear Ft. Material 40.00

18 1510 Road Mats Sq. Ft. Material 3913.00

19 1570 Timber Mats Sq. Ft. Material 2700.00

20 1620 Airbridge w/Abutments Each Material 4.00

21 1650 Earthwork (Morrison Site) Each Material 1.00

22 1650 Earthwork (McKinley Site) Each Material 1.00

23 1650 Earthwork (Waypoint Site) Each Material 1.00

Phase 2: Well Site Safety

24 2100 Site Safety Each Material 23.00

25 2130 Secondary Containment Each Material 23.00

26 2160 Well Head Control Each Material 23.00

27 2170 Well Control Fluid BBL Material 1875.00

28 2230 Conductor Casing (7") Linear Ft. Material 40.00

Phase 3: Plugging

29 3100 Well Preparation & Plugging  (Quinn #1) (EA -Lump Sum)Each Material 1.00

30 3100 Well Preparation & Plugging  (McKinley 11) (EA -Lump Sum)Each Material 1.00

31 3100 Well Preparation & Plugging  (McKinley 13) (EA -Lump Sum)Each Material 1.00

32 3100 Well Preparation & Plugging  (McKinley 1) (EA -Lump Sum)Each Material 1.00

33 3100 Well Preparation & Plugging  (McKinley 10) (EA -Lump Sum)Each Material 1.00

34 3100 Well Preparation & Plugging  (McKinley 14) (EA -Lump Sum)Each Material 1.00

35 3100 Well Preparation & Plugging  (McKinley 5) (EA -Lump Sum)Each Material 1.00

36 3100 Well Preparation & Plugging  (McKinley 3) (EA -Lump Sum)Each Material 1.00

37 3100 Well Preparation & Plugging  (McKinley 4) (EA -Lump Sum)Each Material 1.00

38 3100 Well Preparation & Plugging  (McKinley 7) (EA -Lump Sum)Each Material 1.00

39 3100 Well Preparation & Plugging  (Morrison 7) (EA -Lump Sum)Each Material 1.00

40 3100 Well Preparation & Plugging  (Morrison 1) (EA -Lump Sum)Each Material 1.00

41 3100 Well Preparation & Plugging  (Morrison 2) (EA -Lump Sum)Each Material 1.00

42 3100 Well Preparation & Plugging  (Morrison 3) (EA -Lump Sum)Each Material 1.00

43 3100 Well Preparation & Plugging  (Morrison 4) (EA -Lump Sum)Each Material 1.00

44 3100 Well Preparation & Plugging  (Morrison 5) (EA -Lump Sum)Each Material 1.00

45 3100 Well Preparation & Plugging  (Stillwell/Ross) (EA -Lump Sum)Each Material 1.00

46 3100 Well Preparation & Plugging  (WP 422) (EA -Lump Sum)Each Material 1.00

47 3100 Well Preparation & Plugging  (WP 423) (EA -Lump Sum)Each Material 1.00

48 3100 Well Preparation & Plugging  (WP 425) (EA -Lump Sum)Each Material 1.00

49 3100 Well Preparation & Plugging  (WP 426) (EA -Lump Sum)Each Material 1.00

50 3100 Well Preparation & Plugging  (WP 427) (EA -Lump Sum)Each Material 1.00

51 3100 Well Preparation & Plugging  (WP 428) (EA -Lump Sum)Each Material 1.00

52 3250 Shooting Each Material 2.00

53 3290 Severing Each Material 4.00

54 3310 Tubing Each Material 1.00

55 3340 Approved Cement (Sack) Each Material 2576.00

56 3350 Cement Mixing & Pumping Each Material 51.00

57 3380 Nine Sack Grout Cubic Yd. Material 2.00

Phase 4: Site Clean-up and Restoration

58 4100 Site Restoration (Morrison Site) Each Material 1.00

59 4100 Site Restoration (McKinley Site) Each Material 1.00

60 4100 Site Restoration (Waypoint Site) Each Material 1.00

61 4160 Approved Resoil Ton Material 50.00

62 4420 Contaminated Material Disposal Ton Material 60.00

63 4440 Salvage Material Disposal Each Material 1.00



64 4460 Fluid Disposal BBL Material 2000.00

65 4470 Debris Removal and Disposal Ton Material 50.00

66 4520 Gas Line Abandonment Each Material 3.00

Fixed Costs

67 0800 Salvage Material Reimbursement Each Material $0.00 1.00 $0.00

Contingency

68 1230 No. 4 Stone Ton Material 200.00

69 2180 Alternative Well Control Fluid BBL Material 110.00

70 2360 Downhole Videography Each Material 5.00

71 3140 Fishing Hour Material 35.00

72 3160 Milling/Drillout Hour Material 30.00

73 3170 Magnet Each Material 5.00

74 3240 Logging (GR/CCL/Temp/Bond/Caliper) Each Material 3.00

75 3250 Shooting Each Material 3.00

76 3280 Perforating (per Shot) Each Material 3.00

77 3380 Nine Sack Grout Cubic Yd. Material 10.00

78 3450 Lost Circulation Materials (Sack) Each Material 50.00

79 3460 Drilling Mud (Sack) Each Material 100.00

Note: This quantity sheet is provided for reference only. The Contractor's Offer must be submitted online through OhioBuys 
(https://procure.ohio.gov/bidders-and-suppliers). Quantities are only an estimate. Payment shall be based on quantities 
satisfactorily completed.

Each contractor is responsible for logging into OhioBuys and submitting an offer that is responsive to all amendments issued. All 
offers submitted prior to an amendment being issued shall become null/void and not considered in the opening. All amendments 
shall become part of the Scope of Work.

Offers must be fully submitted online through OhioBuys (https://procure.ohio.gov/bidders-and-suppliers) not later than,

12:00 PM on Thursday, September 18, 2025


